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SECTION -1

INVITATION FOR EXPRESSION OF INTEREST

COMPETITIVE BIDDING THROUGH e-Procurement
OFFICE OF THE NOTIFIED AREA COUNCIL, KUCHINDA
Bid Reference No. -kCD/f//\//gé '/5 2&2%-27
No- 9432 Date: - (Q_/z//?f}

Invitation of Expression of Interest for “Preparation of Comprehensive Drainage Master
Plan and Detail Project Report for Drainage System of NAC Kuchinda Area”.

The Executive Officer, NAC Kuchinda, Kuchinda, (Odisha) on behalf of NAC
Kuchinda mvites Expression of Interest (EQI) for “Preparation of Comprehensive Drainage
Master plan and Detail Project Report for NAC Kuchinda Area” from registered and eligible
firm/ Consultant for tendering their bids through online mode only.
Name of the work: PREPARATION OF COMPREHENSIVE DRAINAGE MASTER PLAN AND

DETAIL  PROJECT REPORT FOR DRAINAGE SYSTEM OF NAC
KUCHINDA AREA.

1. Intending bidders have to participate through “On-Line” bidding only. The website for
online bidding is https://www.tendersodisha.gov.in. B

2. The bid documents will be available in the above website frem 10.00 A M of Dt
08.11.2023 to 5.30 P.M of Dt. 24.11.2023 for cnline bidding.

3. Bids received will be opened from e-Procurement System at 10.00 A.M onwards on Dt.
28.11.2023.

4. The bidder must possess valid and compatible Digital Signature Certificate (DSC).

5. Further details are available in the DTCN. The DTCN for the work shall be available
during the aforesaid perlod in the e-procurement portal
https://www.tendersodisha.gov.in for on-line bidding.

Executive Officer
Notified Area Council, Kuchinda
Memo No, /NAC Date.08.11.2023 \
Copy Torwarded to the Dy. Director (Ad\uubemenl) -cum-Secretary 1o Govt., I & PR

Department, Odisha, Bhubaneswar with a request (o get it published in two leading Oriya Daily News
Paper and One English Daily News Paper at an ear) y date tor wide ci_rculation of the Tender cali
notice. Complimentary copy of the News Papers containing the Tender Call Notice may be sent to
this office for reference and record. The bill will be submxlted to the Executive Officer, Notified Area

Council, Kuchinda for payment.

. ExecutiveOfficer
Notitied Area Council, Kuchinda




=
=

09.11.202) , . - of kind cms-tl(u‘
Copy submilted PA to Collector& District Magistrate, Qambalpur for fayout perusalyg

Collector, Sambalpur. -
Executi eéficcr 5

Notified Area Council, Kuchinda

Memo No. Oq , INAC D.—l le. '
Q ________lz___ ate Q@J_Lz_()z_l ¢ for favour of kind pemsal.

Copy submitted to the Project Director, DUDA, Sambalpu
Exccgﬁ)fﬁcer

Notified Area Council, Kuchinda

Memo No.( > E /NAC Dalc.O_QlL@_O_Z_} _
Copy submitted to the Sub-Collcctor, Kuchinda for favour of kind perusal

Exccutive Officer
| Notified Area Council, Kuchinda

Memo No._[ 7 77 /NAC Date.06.11.2023
Copy submitted to the Block Development Officer, Kuchinda / Project Administrator, [TDA
Kuchinda /Assistant Executive Engineer, R&B / RD /M, Kuchinda /AE%H/EO Kuchinda for

information.

Executive Officer
Notified Area Council, Kuchinda

Memo No/ 27 /NAC Date.06.11.2023
Copy submitted to the Chairman / Vice-Chairman / All Councilors, NAC Kuchinda for kind

information. %/
Executive Officer

/ 9 Notified Area Council, Kuchinda
Memo No. 7% /NAC Date.06.11.2023

Copy forwarded to the MIS Computer Programmer, NAC Kuchinda to upload the teuderi
documents in the web portal of Kuchinda NAC. |

Executive Officer
Notified Area Council, Kuchinda




INVIATION FOR EXPRESSION OF INTEREST (EOI)
No. 1772 Date.06-11-2023

EXPRESSION OF INTEREST

Expression of interest through online is invited from the National level
Consultants for participation in.

PROJECT

Preparation of Compressive Drainage Master Plan and Detailed Project
Report for NAC Kuchinda area.

PROPOSED

Proposed site is the Sub-Divisional Head Quarter of Sambalpur District in

the State of Odisha, 400 Km away from state Capital. Nearest Railway Station
is Jharsuguda of East Coast Railway and nearest Airport is at Jharsuguda.

BIDDER
The Bidder may be a single entity or a multiple entity consortium coming
together to prepare the detailed project report and master plan. Consortium as a
whole must have technical and financial expertise to execute large project of
this size. The requirements are as follows:

BIDDER PROFILE REQUIREMENT

Eligibility: -
The bidder / Agency / Firms / Consortium should have experience
offering similar consultancy service in survey, mapping, design, drawing,

preparing bill of quantities in Urban Drainage Sector of India for past 7 years.

SECTION - 11
INSTRUCTIONS TO CONSULTANTS
A. GENERAL
1. INTRODUCTION:




NAC Kuchinda is situated in the Sub-Divisional Headquarter of
Sambalpur district in Odisha. The growth and development of Sambalpur town
is influenced by large scale industrial activities around it with a population of
15,576 as per 2011 census the total geographical area of NAC Kuchinda is 28
Sq.km. population density of the city is 556 per Sq.km.

There are 11 wards in the city,. The establishment of different small scale
industries has drawn a large number of mixed population and brought about
changes in the land cover and land use of the town.

A. Many of the existing surface drains are inadequate in size thus require
renovation.

B. Many areas are not provided with drainage system.

C. Absence of efficient solid waste management system is contributing to
blockage of open surface drains leading to over flows during heavy
showers. Stagnation of water as a result of siltation / blockage is creating
health related problems due to mosquito breeding, fly nuisance etc.

D. The NAC Kuchinda is facing a lot of hardship for periodic maintenance
of the existing drains.

E. Flow of sewage / septic tank effluent in some open drains also creates
health risk to the citizen. Its effect has to be studied simultaneously.

F. Due to rapid urbanization and unprecedented pace of growth in the last
two decades, the physical status of most of the natural storm water
channels are:

* Encroachment by the public, thereby narrowing the original stream
Section.

» Slum dwellers / people of weaker sections occupy and reside on the bank
of the drains causing obstruction to the free flow of streams & narrowing
the flow path.

* Due to lack of proper demarcation and fencing of storm water drains,
debris & wastages are thrown into the channels causing obstruction to
free flow of rain water finally leading to overflowing on the roads.

G. The low lands on all around the town which otherwise acted as storm
water holding basins & provided natural pathway for discharge to the
rivers are gradually converted into homestead lands thereby causing
flooding in uplands during heavy shower. These low lands while acting as
temporary storm water holding banks also help ground water recharge.




H. Increase in-built up areas & absence of integrated urban water shed
management have led to reduction in infiltration capacity & thereby
ground recharging problems.

The above short comings are causing frequent flooding of the city thereby
affecting the normal life especially during monsoon periods.

Goals and Service Outcomes

The objective of the programme is to promote planned integrated development
of the town to help creating durable public access and to improve quality-
oriented services in the town.

The major goals and outcome aimed at are as follows:

e Prevent flooding of the City thereby minimize occurrence of damages to
public/ private properties and public life.

e Avoid disruption of public life especially during the periods of cyclonic
storms and high intensity rainfall.

e Creating scope for ground water recharges.

e Creating water bodies for the purpose of recreation activities & also for
damping the temperature during summer.

As a part of the strategy, it is proposed to adopt an integrated approach to urban
water shed management with creation / renovation of following infrastructure
facilities to achieve the above goals.

i) Design of the existing surface drainage facility including renovation of
the same as per requirement.

i) Design and execute drainage system for all uncovered areas of the NAC
Kuchinda including fringe areas with integration to the existing system as
per requirement.

i) Renovation of the existing natural storm water channels suiting to
following scope.

a. Construction of storm water drains and / or retaining walls on both sides

wherever needed duly demarcating the boundaries on either side.

b. Construction of Check dams/Drops wherever necessary to reduce the
velocity in stages to ensure steady flow, to help in ground water recharge
and to use as water bodies / lakes for recreational spots.
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Construction of cross culverts/Bridges wherever necessary.

Chain link fences to minimize dumping of garbage and litter.

De-silting / de-weeding to ensure full flow of water.

Construction of control structures wherever necessary.

Preparation of micro level storm water drainage network for street,
branch & main drains in uncovered areas & integrating the same with
existing system as well as to the major storm water channels.

Conducting detailed survey of the existing storm water Channels to assess
their physical status, carrying capacity & adequacy to meet design
discharge requirements.

Identification of location along the routes of the major storm water
channels for setting up of treatment facility, creation of water bodies /
lakes for recharging to the ground water as well as to use for recreational
purpose.

Preparation of storm water drainage map for Kuchinda city & zonal maps
showing existing major and primary, tertiary and secondary storm water
drains & their disposal system.

Based on the hydrologic study design of the entire drainage system
including out- fall structures shall be carried out for safe discharge of
design flood to the rivers.

Structural design of the entire drainage system with outfall structures
shall be carried out.

. The DPR shall include the followings: -

Detailed survey of the existing roads, drains and their flood prone areas
Review of existing conditions

Deficiency analysis from hydraulic and structural point of view

Enlisting of obstructions, bottlenecks and encroachments

Rehabilitation plan

Socio-Environmental impact analysis

Estimation of flood discharge and hydraulic design

Preparation of Longitudinal Sections (LS) and Cross Sections (CS) of
drains.

Soil Investigation




» Structural design of drain cross-section depending on the availability of
land.

* Detailed estimates with Rate Analysis based on current SR

* Preparation of detailed drawings

» Construction programme to complete the execution within 2 years.

* Ground water recharging study & its effect.

* Preparation of land schedule with ROR, village map etc. for acquisition
of private, Govt. and forest lands to develop the network.

» The DPR should be prepared as per the guidelines & norms stipulated by
H&UD Department, Govt. of Odisha and other Department.

As such it is decided to appoint a consultant who would prepare detailed
project report for comprehensive storm water drainage system of Kuchinda City
for approval of Housing & Urban Development/Urban Department, Govt. of
Odisha.

In support of the Invitation for the EOI (Offer), the NAC Kuchinda issues
this Bidding Document for the preparation of master plan along with the DPR
with complete technical data, design, drawing, estimates with specifications etc.
and Related Services incidental there to as specified in Terms of Reference
(ToR).

2. SOURCE OF FUNDS:

The Govt. of Odisha in H&UD Department have provided the funds for
preparation of the Master Plan.

3. ELIGIBILITY:

3.1 A consultant may be a natural person, private entity, government owned
entity or any combination of them with a formal intent to enter into an
agreement or under an existing agreement in the form of a Joint Venture
(JV) in the case of:

a. All parties to the JV shall be jointly and severally liable; and
b. A JV shall nominate a Representative who shall have the authority to




conduct all business for and on behalf of any and all the parties of the
JV during the bidding process and, in the event of the JV is awarded
the Contract during contract execution.

3.2 A Bidder, and all parties constituting the Consultant, shall have the

nationality of India. A Bidder shall be deemed to have the nationality of
India if the Consultant is a citizen or is constituted, or incorporated, and
operates in conformity with the provisions of the laws of India. This
criterion shall also apply to the determination of the nationality of proposed
sub-contractors or suppliers for any part of the Contract including related
services.

3.3A firm that is under a declaration of ineligibility by the Central / State

Governments, in accordance with ITC Clause 3.2, at the date of the deadline
for bid submission or thereafter, shall be disqualified. Government-owned
enterprises shall be eligible only if they can establish that they are legally
and financially autonomous and operate under commercial law.

3.4Bidders shall provide such evidence of their continued eligibility satisfactory

to the Borrower, as the Borrower shall reasonably request.

4. Qualification: -

4.1Physical: -

The bidder should have sufficient experience in technical matters & offered
similar consultancy services, i.e., preparation of at least one compressive
Urban Drainage Project Report and Master Plan for any city with more than
50,000 (Fifty Thousand) population spreading over not less than 40.00Sq km
urban catchment area in the last 7 years. The bidder should have sufficient
organizational capacity with well qualified personnel to monitor the field
staffs in the matter relevant to the scope of services.

4.2Financial: -

The annual turnover of the bidder should not be less than Rs.2.00Crore in
any one year during the last 5 years.

4.3 Financial Standing: -

The Consultant shall furnish financial statements for the last five years,
audited by a Chartered Accountant, which should include Profit and Loss
Account, Balance Sheet and certificates regarding contingent liabilities.




In case of any nil statement, a Chartered Accountant shall certify the
same accordingly. The Consultant shall furnish the financial statement for
the latest financial year (2022-23) including the liabilities, contingent
liabilities and projects in progress. If the Consultant is a company,
audited annual reports of the financial years April 2017 to March 2022
inclusive, along with the audit reports under the Companies Act shall be
furnished. In case of consultants other than companies, if the turnover in
any of the above financial years exceeds Rs. 40 lakh per annum, the
audited accounts along with the auditor’s certificates under section 44 AB
of the Income Tax Act shall be furnished. If audited reports under Section
44AB of Income Tax Act is not furnished for any year, it will be deemed
that the turn over for that year was less than Rs.40 lakh. In the case of
consultants other than companies, if the turnover in any of the above
financial years does not exceed Rs.40.00 lakh per annum, the following
certificate shall be given by a Chartered Accountant for each year for the
Profit and Loss Account and the Balance Sheet. “We have audited the
above Profit and Loss account / Balance Sheet of a son for  the

financial year ending____and, in our opinion, the said accounts give a
true and fair view. The said Balance sheet and Profit and Loss Account
are in agreement with the books of accounts and returns produced and
that we have obtained all the information and explanations which, to the
best of our knowledge and belief, were necessary for the purpose of the
audit.”

4.4 History of litigation & criminal record: -

If any criminal cases are pending against him/her/ partners at the time of
submitting the Tender, the Tender will be summarily rejected. In this
respect, the Consultant shall have to submit an affidavit to the effect that the
history of litigation, criminal cases pending against him/her/partners
furnished by him/her is true. In case, it is detected at any stage that the
affidavit is false, he will abide by the action taken by the Executive Officer,
NAC Kuchinda without approaching any court whatsoever for redress. He
will however, be given suitable opportunity to offer his explanation before
action is taken against him.

4.5 Consultants shall not be eligible to tender for consultancy if any of his/ her
near relatives are working in the cadre of an Junior Engineer and above in
the Engineering Section or a Senior Assistant and above in the Accounts /
Audit /Administrative sections. Near relatives include




ii.
iil.

iv.

Vi.
Viil.
viii.

1X.

Sons,step-sons,daughters,step-daughters.
Sons-in-law and daughters-in-law.
Brothers-in-law and sisters-in-law.
Brothers and Sisters

Father and mother

Wife/Husband

Father-in-law and mother-in-law
Nephews,nieces,uncles, aunts

Cousins and in addition
Any person residing with the contractor, whether related or not.

4.6 Other requirements: -

Even if the Consultant meets all the eligibility and qualification criteria, his
Tender shall be summarily rejected if he is found to have mislead or made
false representation in the form of any of the statements submitted in proof
of the eligibility and qualification requirements or if he has a record of
performance such as absconding from work, works not properly completed
as per contract, in-ordinate delays in completion, financial failure and/or has
participated in previous Tendering for the works under NAC Kuchinda and
had quoted unreasonably high Tender price/premium. In addition to the
above, even while executing the work, if it is found that he produced false /
fake certificates in his tender, he will be blacklisted.

4.7 Original Certificate: -
Originals of the certificates shall be produced as and when required to verify
the copies of statements and other information furnished along with Tender.
Failure to produce original documents in time will lead to disqualification.

5. Cost of Tendering: -

The Consultant shall bear all expenses associated with the
preparation and submission of his tender and the Executive Officer, NAC
Kuchinda shall in no case be responsible or liable for reimbursement of such
expenses, regard less of the conduct or outcome of the tendering process.

6. SITE VISIT:




The Consultant is advised to visit and examine the NAC Kuchinda area and its
surroundings and obtain for himself on his own responsibility all information
that may be necessary for preparing the tender and quoting rates. The costs of
any such visit shall be entirely at the consultant’s own expense.

B.TENDERING DOCUMENTS

7. TENDER DOCUMENTS:

A set of Tender Documents comprising of technical bid and price bid issued for
the purpose of tendering includes the following, together with any agenda
thereof which may be issued in accordance with the proceedings of pre-bid
meeting issued in accordance with Clause 8 and Clause 9.

PART-I

Section |
Section 11

Section I1II
Section [V
Section V

Schedule A-

Schedule B

Schedule C
Schedule D
Schedule E
Schedule F
Schedule G
Schedule H
Schedule I

Schedule J

Technical Bid.

Notice Inviting Consulting Service.
Instruction to Consultants

Conditions of Contract
Terms of Reference (ToR)
Schedules of Supplementary Information

To establish their eligibility, Consultant shall submit all
the necessary documents. If the Consultant is an
existing or intended JV shall submit a copy of the JV
Agreement, or a letter of intent to enter into such an
Agreement. The respective document shall be signed by
all legally authorized signatories of all the parties to the
existing or intended JV, as appropriate.

Bank Guarantee for EMD
Cost of Tender Paper
Income Tax PAN No.

Project Experience Record

Activity Schedule

Similar project experience record

Bio-data of Technical Personnel for the work
Record of arbitration and Litigation

History of Criminal cases

General Power of Attorney Affidavit




Schedule K -  Joint Venture Agreement
Schedule L -  Affidavit

Section VI :  Addenda issued by the Executive Officer, NAC
Kuchinda
Section VII :  Forms
PART-II Price Bid (Financial Proposal).

The Consultant is expected to examine carefully all instructions, terms of
reference, Tender conditions, and forms appendix to tender, addenda in the
Tender Documents. Failure to comply with the requirements of Tender
submission will be at the Consultant’s own risk.

8. CLARIFICATION OF TENDERDOCUMENTS:

Consultants shall carefully examine the Tender Documents and fully inform
themselves as to all the conditions and matters, which may in any way affect the
work or the cost therecof. Should a consultant find any discrepancy in or
omission from the specification or any other of the Tender Documents or should
he be in doubt as to their meaning, he should immediately address a query in
writing or by e-mail to the authority given in Sub-Clausel8.5.

9. AMENDMENT OF TENDER DOCUMENTS:

At any time prior to the dead line for submission of tenders, the Executive
Officer, NAC Kuchinda may for any reason, whether at its own initiative or in
response to the clarifications requested by the prospective Consultants, modify
the tender documents by issuing an Addendum.

Such addenda will be kept in website http:/tenderodisha.gov.in for
downloading and will be binding up on them. Consultant shall give a certificate
in the affidavit as described in Schedule L. In order to afford prospective
Consultants reasonable time to take such addenda into account in preparing
their tenders, The Executive Officer, NAC Kuchinda at his discretion, will
extend the dead line for the submission of tenders in accordance with Clausel9.

C. PREPARATION OFTENDERS

10.LANGUAGE OF THE DOCUMENTS:




All documents relating to the Tender shall be in the English language.
11.TENDER PRICES:

Unless stated otherwise in the tender documents, the Contract shall be for the
whole of the work and the Consultant shall quote in Indian Rupees his
willingness to execute the works at the rate per Sq.Km area of the city in respect
of preparation of Master plan for storm water drains &for preparation of
Detailed Project Reports for individual priority storm water drains. This quoted
rate shall also include Bankers charges, Income Tax, GST (to be specifically
mentioned), overheads as applicable from time to time and all other incidental
charges complete for the work.

The rate quoted by the Consultant shall be firm.
12.TENDER VALIDITY:

Tenders shall remain valid and open for acceptance for a period of 120 days
after the date of tender opening prescribed in Clause 22.

In exceptional circumstances, prior to expiry of the original Tender validity, the
Executive Officer, NAC Kuchinda may request the Consultant for a specified
period of extension of validity. The request for any extension and the responses
thereto, shall be in writing or cable. A Consultant may refuse the request
without forfeiting his EMD. A Consultant agreeing to the request will not be
required or permitted to modify his tender, but will be required to extend the
validity of his EMD.

A Consultant who withdraws his tender without a valid reason (to be decided by
the authority competent to accept the tender) shall be disqualified for tendering
for further works in the NAC Kuchinda .

13.FORMAT AND SIGNING OF TENDERS:

The tender document shall be typed or written in indelible ink and shall be
signed by a person or persons duly authorized by the Consultant to the Contract.
Proof of authorization shall be furnished in the form of a certified copy of
Power of Attorney, which shall accompany the tender. All pages of the tender
where entries or corrections have been made shall be initialed by the person or
persons signing the tender.

The completed tender shall be without alterations, inter-relations or erasures
except those which accord with instructions given by the Executive Officer,
NAC Kuchinda or as necessary to correct errors made by the Consultant, in




which case such corrections shall be initialed by the person or persons signing
the tender.

Only one tender shall be submitted by each Consultant. No Consultant shall
participate in the tender of another for the same contract in any capacity
whatsoever.

14.EARNEST MONEY DEPOSIT

» The Consultant shall furnish Earnest Money Deposit equivalent to
Rs.75,000/- (Rs. Seventy Five Thousand Only) along with tender
documents through online only.

» In consideration of the Executive Officer, NAC Kuchinda / Government
to investigate and to take into account each tender and in consideration of
the work thereby involved, all earnest money deposited by the Tenderer
will be forfeited in the event of such Tenderer either modifying or
withdrawing his tender at his instance within the said validity period of
120 days.

15.SIGNING OF TENDERS

If the tender is made by an Individual, it shall be signed with his digital
signature only. If it is made by a Firm, it shall be signed with the co- partnership
name by a member of the firm, who shall also sign his own name, and the name
and address of each member of the Firm shall be given. If the tender is made by
a Corporation, it shall be signed by a duly authorized officer who shall produce
with his tender satisfactory evidence of his authorization. Such tendering
corporation may be required before the contract is executed, to furnish evidence
of its corporate existence. Tenders signed on behalf of General Power of
Attorney holder will be rejected.

The tender shall contain no alterations or additions, except those to comply with
instructions issued by the Tender Inviting Officer, or as necessary to correct
errors made by the Tenderer, in which case all such corrections shall be initialed
by the person signing the Tender.

No alteration which is made by the tenderer in the contract form, the conditions

of the contract, statements / formats accompanying the same will not be
recognized and if any such alterations are made, the tender will be void.

16.PRE-BID MEETING

» The Tenderer or his official representative, duly authorized by him by
letter is advised to attend the pre-bid meeting which will be convened at




11.00 hours on dt. in the office of the Executive Officer,
NAC Kuchinda .

» The purpose of the meeting is to clarify issues on any matters that the
tenderer wishes to raise concerning the tendering of the works.

» The tenderer is requested to submit any queries in writing addressed to
the Executive Officer, NAC Kuchinda to reach his office not later than
two working days before the meeting.

» Any modification to any of the Tender Documents listed in Clause 7,
which may be necessary as a result of Pre-bid Meeting, will be made by
the Executive Officer, NAC Kuchinda and issued as an addendum or
addenda pursuant to Clause-9 and will be made available in the website
http://tendersodisha.gov.in for downloading.

D.SUBMISSION OF TENDERS
17.SEALING AND MARKING OFTENDERS:

18.1 The signed Tender documents & financial proposal shall be submitted
through online only.

18.DEADLINE FOR SUBMISSION OF TENDERS

» Tenders shall be received through online only by dt. up
to 14:00 hours.

» The Tender should be in the prescribed form as described in Clause?7.

» The Executive Officer, NAC Kuchinda may, at its discretion, extend the
dead line for submission of tenders by issuing an amendment/
corrigendum in accordance with Clause 9, in which case all rights and
obligations of the Executive Officer, NAC Kuchinda and of the tenders
which were previously subject to the original dead line shall thereafter be
subject to the new dead line as extended.

19 MODIFICATION AND WITHDRAWAL OFTENDERS:

» The Bidder may modify or withdraw his tender, provided that the
modification or notice of withdrawal through online only prior to the
prescribed dead line for submission of tenders.

» The Consultant’s modification or notice of withdrawal shall be prepared,
sealed, marked “Modification” or “Withdrawals” as appropriate and
delivered in accordance with Clausel8.




» No tender can be modified after the deadline for submission of tenders.

» Withdrawal of a tender by a Bidder before the expiration of the period of
tender validity specified in the Form of Tender shall result in the
forfeiture of the EMD pursuant to Clause 15.

TENDER OPENING AND EVALUATION
TENDER OPENING
» The Executive Officer, NAC Kuchinda will open the tenders (Technical
Bids) and any submissions made pursuant to Clause 21, in his office at

11.00 hours on 24.11.2023 through online only.
» The Tender shall be liable for rejection if:

Technical Bid & Price Bid is not furnished.

Price Bid is enclosed along with Technical Bid.

Required EMD as per Clause 15 is not enclosed.

Proof of eligibility and qualifications is not enclosed.

There are any criminal cases pending against the bidder.

e Permanent Account Number is not enclosed.

e Uptodate GST Registration Certificate with challan is not enclosed.

e Affidavit is not enclosed in support of authenticity of documents
&certificates.

e Power of Attorney, if any, is not enclosed.

e History of criminal cases is not enclosed,

e Record of litigation and arbitration is not enclosed.

e Copy of Joint Venture agreement is not enclosed in case of tenders

received from Joint Venture of two or more Firms.

All such conditions shall be minuted and the covers ‘B’ shall not be opened if
above criteria are not fulfilled.

» The Executive Officer, NAC Kuchinda shall prepare for its own record,
minutes of the tender opening, including the information disclosed to
those present in accordance with Sub-clause 22.1.

CLARIFICATION OF TENDERS:

To assist in the scrutiny, evaluation and comparison of the tenders, the
Executive Officer, NAC Kuchinda may ask Consultants individually for
clarification of their tenders. The request for clarification and response shall be




in writing or by cable. However, no change in the tender amount/rate or
substance can be sought, offered by the bidder or permitted by the Executive
Officer, NAC Kuchinda during the evaluation of the tenders except as provided
in Clause26.

DETERMINATION OF RESPONSIVENESS:

» Prior to the detailed evaluation of tenders, the Executive Officer, NAC
Kuchinda will determine whether each tender has been submitted in the
proper form and whether it is substantially responsive to the requirements
of the tender documents. Tenders, which have not been submitted in the
proper form, will be rejected.

» Any tender which is not substantially responsive to the requirements of
the tender documents will be rejected by the Executive Officer, NAC
Kuchinda and may not subsequently be made responsive by the bidder
correcting or withdrawing the non-conforming deviation(s) or
reservation(s).

PRICE BID OPENING:

The Price Bids (cover B) of all responsive tenderers who are found to have
satisfied eligibility & qualifications and conditions of the tender, will be opened
duly intimating the time, date to the qualified tenderers.

CHECKING FOR AND CORRECTION OF ERRORS

After opening the Price Bids, it will be checked by the Executive Officer, NAC
Kuchinda .

EVALUATION AND COMPARISON OFTENDERS:

» The Executive Officer, NAC Kuchinda will evaluate and compare only
those tenders, which have been determined to be substantially
responsive to the requirements of the tender documents in accordance
with clause 24.

» Comparison of the substantially responsive tenders by the Executive
Officer, NAC Kuchinda shall comprise comparison of the offer rate for
each tender following any corrections made as described in Clause 26.

» Evaluation of the tenders shall comprise an assessment of the impact of
any material deviations or reservations that may have been placed on any
of the tenders which may affect the contract in the manner and / or the
time specified, and their relationship to the tender rate offered. Such




deviations or reservations will not be permitted, and such tender shall be
rejected. Record of arbitration/Litigation shall also be taken into account
at the time of evaluation of tenders.

» There may be negotiations at any level or any stage of the process with
the lowest bidder only.

F.AWARD OFCONTRACT
AWARD CRITERIA:

Subject to clause 30, the Executive Officer, NAC Kuchinda / Tender
Committee/ Govt., of Orissa in H & UD Department as the case may be will
award the contract to the Consultant whose tender shall be determined to be
eligible, qualified and substantially responsive and who has submitted the best
tender according to the comparison and evaluation process described in Clause
27. Evaluation procedure is described under Terms of Reference.

DEPARTMENT’S RIGHT TO ACCEPT ANY TENDER AND TO
REJECT ANY OR ALL TENDERS

Not with standing Clause 28, the Executive Officer, NAC Kuchinda /
Government of Orissa in H & UD Department reserves the right to accept or
reject any tender, and to annul the tendering process and reject all the tenders at
any time or at any stage prior to the award of contract without thereby incurring
any liability to the affected Bidder or Bidders on the grounds of such action.

PROCESS TO BE CONFIDENTIAL:

» After the opening of tenders as per Clause 22 & 25, information relating
to examination, clarification, evaluation and comparison of tenders and
recommendations, concerning to the award of contract shall not be
disclosed to the Consultants or any other persons, not officially concerned
with the process, until the award of the Contract to the successful bidder
has been announced.

» Any effort by any Bidder to influence the department’s officials in the
scrutiny, clarification, evaluation and comparison of tenders, and in any
decisions concerning award of the contract, may result in the rejection of
his /her/ their Tender.

NOTIFICATION OF AWARD:

» Prior to the expiration of the Tender validity period prescribed in Clause
13 the Executive Officer, NAC Kuchinda will notify the successful




Consultant by e- mail, letter or in some other written form, that his tender
has been accepted. This letter hereinafter called “Letter of Acceptance
(LoA)” will confirm the tender rate which will apply to the services to be
rendered by the Consultant during the contract period.

» The LoA will constitute notification of the intention of the employer to
enter into a contract with the Consultant for the consultancy services
under this contract.

SIGNING OF AGREEMENT:

» The successful Consultant, whose tender has been accepted, shall execute
an agreement with the NAC within 7 days of receipt of the LoA in the
prescribed format incorporating all the agreement conditions provided in
the Tendering Document, viz., the Terms of Reference, Conditions of
Contract etc.

SECTION - III
CONDITIONS OF CONTRACT

19 GENERALPROVISIONS

Definitions:

Unless the context otherwise requires, the following terms
whenever used in this contract have the following meanings.

e “Applicable Law” means the laws and any other instruments having the
force of law in India and Odisha has as they may be issued and in force
from time to time;

e “Contract” means the contract signed by the parties to which these
General Conditions of Contract are attached together with all the
documents listed in Clause 1 of such signed Contract;

o “Effective Date” means the date on which this contract comes into force

and effect pursuant to Clause CC 2.1,

“CC” means these General Conditions of Contract;

“Government” means the Government of Odisha;

“Local Currency” means Indian Rupees;

“Member”, in case the consultants consist of joint venture of more than

one entity, means way of these entities and “Members” means all of these

entities;

e “Personnel” means persons hired by the consultants or by any sub-
consultants’ employees and assigned to the performance of the service or
any thereof, “foreign personnel” means such persons who at the time of
being so hired had their domicile outside India. “Local Personnel” means




such persons who at the time of being so hired had their domicile inside
India and “Key Personnel” means the personnel referred to inClause-4.

e “Party” means the Employer or the Consultants as the case may be and
parties mean both of them.

e “Services” means the work to be performed by the consultants pursuant
to this contract for the purpose of the project.

e “Sub-Consultant” means any entity to which the consultants subcontract
any part of the service in accordance with the provisions of Clause CC
3.6 and

e “Third Party” means any person or entity other than the Government the
Employer, the consultants or a sub-consultant.

e Relation between the parties Nothing contained herein shall be construed
as establishing a relation of master and servant or of agent and principal
as between the employer and the consultants. The consultants, subject to
this contract have complete charge of personnel performing the services
and shall be fully responsible for the services performed by them or on
their behalf here under.

Law Governing the Contract and the Jurisdiction of the Contract.

The contract, its meaning and interpretation and the relation between the parties
shall be governed by the applicable law and it shall be subjected to the
jurisdiction of the courts of Kuchinda.

Language

The contract shall be executed in English which shall be the binding and
controlling language for all matters relating to the meaning or interpretation of
this contract.

Headings
The headings shall not limit, alter or affect the meaning of this contract.
Notices

e Any notice request or consent required or permission to be given or made
pursuant to this contract shall be in writing. Any such notice, request or
consent shall be deemed to have been given or made when delivered in
person to an authorized representative of the party to whom the
communication is addressed, or when sent by registered mail, telegram or
facsimile to such party at the address specified.




e Notice will be deemed to be effective as follows:

a) In the case of personal delivery or registered mail on delivery;
b) In the case of facsimiles, 24 hours following confirmed transmission

e A party may change its address for notice hereunder by giving the other
party notice of such change with respect to Clause-CC1.6.
Location

The services shall be performed in the NAC Kuchinda area in Odisha.

Authority of Member in charge

In case the consultant consists of a joint venture of more than
one entity, the members shall authorize the entity specified to act on their behalf
in exercising all the consultant’s rights and obligations towards the employer
under this contract, including without limitation the receiving of instructions
and payments from the employer.
Authorized Representatives

Any action required or permitted to be taken, and any document required or
permitted to be executed, under this contract by the employer or the consultants
may be taken or executed by the officials specified.

20 Taxes and Duties

The consultants shall pay all such taxes including service tax, duties, labour
cess, fees or other imposition as may be levied under the applicable Law.

COMMENCEMENT, COMPLETION, MODIFICATION &
TERMINATION OF CONTRACT.

Effectiveness of Contract

This contract shall come into force and effect on the date of execution of
Contract
1.e. signing of agreement (Effective Date).

Termination of Contract for Failure of Become Effective

If this contract has not become effective within such time period after the date
of the Contract signed by the parties as shall be specified either party may, by
not less than four (4) weeks written notice to the other party, declare this
contract to be null and void and in the event of such declaration by either party,




neither party shall have any claim against the other party with respect here to.
Commencement of Services

The consultants shall begin carrying out the services, immediately after the
Effective Date, in any case, within one week after the effective date.

Expiration of Contract

Unless terminated earlier pursuant to Clause-CC 2.9 hereof this contract shall
expire when services have been completed and all payments have been made at
the end of such time period after the effective date.

This contract contains all covenants, stipulations agreed by the parties. No agent
or representative of either party has authority to make, and the parties shall not
be bound by or be liable for any statement representation promise or agreement
not set forth herein.

Modification

Modification of the terms and conditions of this Contract including any
modification of the scope of the services may only be made written agreement
between the parties. Pursuant to Clause-C-7 hereof, however, each party shall
give due consideration to any proposals for modification made by the other

party.

Definition “Force Majeure”

a) For the purpose of this contract, “Force Majeure” means an event
which is beyond the reasonable control of a party, and which makes a
party’s performance of its obligations hereunder impossible or so
impractical as reasonable to be considered impossible in the
circumstances, and includes but is not limited to war, riots, civil
disorder, earthquake, fire explosion, storm, flood or other weather
conditions, strikes, lockouts or other industrial action (except where
such strikes, lockouts or other industrial action are within the power of
the party invoking Force Majeure to prevent), confiscation or any
other action by government agencies.

b) Force Majeure shall not include

1. any event which is caused by the negligence or intentional action
of a party or such party’s sub-consultants or agents or employees,




nor

ii. any event which a diligent party could reasonably have been
expected to both (a) take into account at the time of the conclusion
of this contract and (b) avoid or overcome in the carrying out of its
obligations here under.

iii.  Force Majeure shall not include insufficiency of funds or failure to
make any payment required here under.

No Breach of Contract

The failure of a party to fulfill any of its obligations hereunder shall not be
considered to be a breach of or default under this contract in so far as such
inability arises from an event of Force Majeure, provided that the party affected
by such an event has taken all reasonable alternative measure, all with the
objective of carrying out the terms and conditions of this contract.

Measures to be taken

a) A Party affected by an event of Force Majeure shall take all reasonable
measures to remove such party’s inability to fulfill its obligations
hereunder with a minimum of delay.

b) A Party affected by an event of Force Majeure shall notify the other party
of such event as soon as possible and in any event not later than fourteen
(14) days following the occurrence of such event, providing evidence of
the nature and case of such event, and shall similarly give notice of the
restoration of normal conditions as soon as possible.

c) The parties shall take all reasonable measures to minimize the
consequences of an event of Force Majeure.

Extension of time

Any period within a party shall, pursuant to this contract, complete any action
or task shall be extended for a period equal to the time during which such party
was unable to perform such action as a result of Force Majeure.

Consultation

Not later than thirty (30) days after the consultants, as the result of an event of
Force Majeure, have become unable to perform a material portion of the
services, the parties shall consult with each other with a view to agreeing on

appropriate measures to be taken in the circumstances.

Suspension




The employer may by written notice of suspension to the consultants suspend
all payments to the consultants hereunder if the consultants fail to perform any
of their obligations under this contract, including the carrying out of the
services, provided that such notice of suspension shall,
(1)  specify the nature of the failure and
(1))  request the consultants to remedy such failure within a period not
exceeding thirty (30) days after receipt by the consultants of such
notice or suspension.

Termination
By the employer

The employer may be not less than thirty (30) days written notice of termination
to the consultants (except in the events listed in Para-(e) below, for which there
shall be a written notice of not less than sixty (60) days such notice to be given
after the occurrence of any of the events specified in paragraph (a) through (e)
of this Clause 2.9.1 terminate this contract.

a) If the consultant fails to remedy a failure in the performance of their
obligations hereunder, as specified in a notice of suspension pursuant to
Clause CC 2.8 herein above within thirty (30) days of receipt of such
notice of suspension or within such further period as the employer may
have subsequently approved in writing.

b) If the consultants become (or if the consultants consist of more than one
entity, if any of their members becomes) insolvent or bankrupt or enter
into any agreements with their creditors for relief of debt or take
advantage of any law for the benefit of debtors or go into liquidation or
receivership whether compulsory or voluntary;

c¢) If the consultants submit to the employer a statement which has a material
effect on the rights obligations or interests of the employer and which the
consultants know to be raise;

d) If, as a result of Force Majeure, the consultants are unable to perform a
material portion of the services for a period of not less than sixty (60)
days or;

e) If the employer, in its sole discretion and for any reason what so ever,
decided to terminate this contract.

By the Consultants

The consultant may, by not less than thirty (30) day’s written notice to the
Employer, such notice to be given after the occurrence of any of the events




specified in paragraphs (i) and (ii) of this Clause CC 2 . terminate this contract.
1) if the employer is in material breaches of its obligations pursuant to
this contract and has not remedied the same within forty-five (45) days
(or such longer period as the consultants may have subsequently
approved in writing) following the receipt by the employer of the
consultant’s notice specifying such breach.
i1)  if, as a result of Force Majeure, the consultants are unable to perform a
material portion of the services for a period of not less than sixty (60)
days.
Cessation of Rights and Obligations

Upon termination of this contract pursuant to Clauses CC2.2 or 2.9 hereof, or
upon expiration of this contract pursuant to clause CC 2.4 hereof all rights and
obligations of the parties hereunder shall cease, except;
1) Such rights and obligations as may have accrued on the date of
termination or expiration;
i1)  the obligation of confidentiality set forth in Clause CC 3.3hereof;

i)  any rights which a party may have under the applicable law.
Cessation of Services

Upon termination of this contract by notice of either party to the other pursuant
to Clauses 2.9.1 or 2.9.2 hereof the consultants shall immediately upon dispatch
or receipt of such notice take all necessary steps to bring the services to a close
in a prompt and orderly manner and shall make every reasonable effort to keep
expenditure for this purpose to a minimum. With respect to documents prepared
by the consultants and equipment and materials furnished by the employer, the
consultants shall proceed as provided, respectively, by Clauses CC 3.9 hereof.

Payment up on Termination

Upon termination of this contract pursuant to Clause CC 2.9.1 or 2.9.2 hereof,
the employer shall make the following payments to the consultants (after
offsetting against these payments any amount that may be due from the
consultant to the employer).

1) Remuneration pursuant to Clause CC 6 hereof for services
satisfactorily performed prior to the effective date of termination.

i)  Reimbursable expenditures pursuant to Clause CC 6 hereof for
expenditures actually incurred prior to the effective date of
termination; and

i)  except in the case of termination pursuant to paragraphs (a) through
(d) of Clauses CC 2.9.1 hereof, reimbursement of any reasonable cost




incident to the prompt and orderly termination of the contract
including the cost of the return travel of the consultants’ personnel and
their eligible dependents.

OBLIGATIONS OF THE CONSULTANTS:
General
21 Standard of Performance

The consultants shall perform the services and carry out their obligations
hereunder with all due diligence, efficiency and economy in accordance with
generally accepted professional techniques and practices and shall observe
sound management practices and employ appropriate advanced technology and
safe and effective equipment, machinery, materials and methods. The
consultants shall always act in respect of any matter relating to the contract or to
the services, as faithful advisers of the employer and shall at all times support
and safeguard the employers legitimate interests in any dealings with sub-
consultants or third parties.

22  Conflict of Interests

e (Consultant not to be benefited from the Commissions, Discounts, etc. The
remuneration of the consultants pursuant to Clause CC 6 hereof shall
constitute the consultant’s sole remuneration in connection with this
contract or the services and subject to Clause CC 3.2.2 hereof, the
consultants shall not accept for their own benefit any trade commission,
discount or similar payment in connection with activities pursuant to this
contract or to the services or in the discharge of their obligations
hereunder and the consultants shall use their best efforts to ensure that
any sub-consultants as well as personnel and agents of either of them
similarly shall not receive any such additional remuneration.

23 Prohibition of conflicting activities

Neither consultants or their sub-consultants nor the Personnel of either of them
shall engage either directly or indirectly during the term of this contract in any
business or professional activities in India which will conflict with the activities
assigned to them under this contract.

Confidentiality:

The consultants, their sub-consultants and the personnel of either of them shall
not either during the term or after the expiration of this contract disclose any
property or confidential information relating to the project the services this




contract or the employer’s business or operations without the prior written
consent of the employer.

Liability of the Consultants

The consultant’s liability under this contract shall be provided by the applicable
Law.

Insurance to be taken by the Consultants

The Consultants (i) shall take out and maintain and shall cause any sub-
consultants to take out and maintain at their (or the sub consultants as the case
may be) own cost but own terms and conditions approved by the employer
insurance against the risks and for the coverage as under the Applicable Law
and

(11) at employer’s request shall provide evidence to the employer showing that
such insurance has been taken out and maintained and that the current premiums
have been paid.

Consultants Actions Requiring Employer’s Prior Approval

The consultants shall obtain the employer’s prior approval in writing before
entering into a sub-contract for the performance of any part of the services, it
being understood (i) that the selection of sub-consultant and the terms and
conditions of the sub-contract shall have been approved in writing by the
employer prior to the execution of the sub-contract and (ii) that the consultants
shall remain fully liable for the performance of the services by the sub-
consultant and its personnel pursuant to this contract.

Reporting Obligation

The consultants shall submit to the employer the reports and documents
specified in Terms of Reference hereto in the numbers and within the time
periods set forth in the said Terms of Reference.

Documents prepared by the Consultants to the property of the Employer

All survey, details, maps, plans, drawings, specifications, designs, reports and
other documents (Soft copy a Hard copy) prepared by the consultants in
performing the services shall become and remain the property of the employer
and the consultants shall not later than upon termination or expiration of this
contract, deliver all such documents to the employer, together with a detailed




inventory thereof. The consultants may retain a copy of such documents. The
consultant shall however not use these documents for any purposes to any
agency other than the employer without prior written approval of the employer.

Equipment and Materials furnished by the employer / Software also

Equipment and materials and all related software copies made available to the
consultants by the employer or purchased by the consultants with funds
provided by the employer, shall be the property of the employer and shall be
marked accordingly. Upon termination or expiration of this contract the
consultants shall make available to the employer an inventory of such
equipment and materials and shall dispose of such equipment and materials in
accordance with the employer’s instructions. While in possession in such
equipment and materials and all software copies, the consultants, unless
otherwise instructed by the employers in writing shall insure them at the
expense of the employer in an amount equal to their full replacement value.

CONSULTANTS PERSONNEL:

24 General

The consultants shall employ and provide such qualified experts and
experienced personnels as are required to carry out the services.

25 Description of Personnel

The titles, agreed job descriptions, minimum qualification and estimated period
of engagements in the carrying out of the services of each of the Consultants
Key Personnels are described in the format for Firms References and in the
format for Curriculum Vitae(C.V).

26 Approval of Personnel

The Key Personnel and sub-consultants employed by the Consultant shall be
approved by the employer.

27 Removal and /or Replacement of Personnel

a) Except as the employer may otherwise agree no changes shall be made in
the key personnel. If, for any reason beyond the reasonable control of the
Consultants, it becomes necessary to replace any of the personnel, the
consultants shall forthwith provide as a replacement a person of equal or
better qualification.




b) If the employer (i) finds that any of the personnel has committed serious
misconduct has been charged with having committed a criminal action, or
(ii1)) has reasonable cause to be dissatisfied with the performance of any

of the personnel. Then the consultants shall at the employer’s
written request specifying the grounds therefore, forthwith provide
as a replacement a person with qualification and experience
acceptable to the employer.

¢) Any of the personnel provided as a replacement under Clauses (a) and
above, the rate of remuneration applicable to such person as well as any
reimbursable expenditures (including expenditures due to the eligible
number of dependents) the consultants have to bear the cost as a result of
such replacement, shall be subject to the prior written approval by the
employer. In any case (i) the consultant shall have to bear all additional
travel and other costs arising out of or incidental to any removal and/or
replacement, and (i1) remuneration to be paid for any of the personnel
provided as a replacement.

28 Resident Project Manager

The Consultants shall ensure that at all times during the Consultant’s
performance of the services in Kuchinda a resident project manager acceptable
to the employer shall take charge of the performance of such services. The
Resident Project Manager must not leave headquarters without prior intimation
to the employer.

OBLIGATIONS OF THE EMPLOYER:
29 Assistance and Exemptions
The employer shall use its best efforts to ensure that the NAC shall

e Provide the consultants, sub-consultants and personnel with all
information/documents available with the employers as shall be necessary
to enable the consultants, sub-consultants or personnel to perform the
services.

e request officials, agents and representatives of other Government
departments as may be necessary or appropriate for providing
information necessary for the prompt and effective implementation of the
services.

30 Access to Land

The Employer warrants that the Consultants shall have, free of charge,




unimpeded access to all land in the Kuchinda Urban Area, in respect of which
access required for the performance of the services. The consultants will be
responsible for any damage caused by negligence of the consultants or any sub-
consultant or the personnel of either of them to such land or any property
thereon from such access.

31 Change in the Applicable Law

Irrespective of any change in the applicable law with respect to taxes and duties
which increases or decreases the cost incurred by the consultants in performing
the services during period of this contract, then the remuneration otherwise
payable to the consultants under this contract shall be not increased or decreased
accordingly by agreement between the parties there to.

32 Payment

In consideration of the services performed by the consultants under this
contract, the Employer shall make to the consultants such payments and in such
manner as is provided by Clause CC 6 of this contract.

PAYMENTS TO THE CONSULTANTS
Cost Estimate
Cost Estimates in Indian Rupees are indicated in clause 6 of terms of reference.
Mode of Billing and Payment

Billing and Payments in respect of the services shall be made as follows:

e All payments shall be made after the approval of reports by the
Employer.

e The Employer shall cause the payment to the Consultants periodically as
given in the schedule of payment within thirty (30) days after the receipt
of bills by the Employer with supporting documents.

e The final payment shall be made only after the final report and a final
statement, identified as such, shall have been submitted by the consultants
and approved by the Employer. The services shall be deemed completed
and finally accepted by the Employer as satisfactory ninety (90) calendar
days after the receipt of the final report and the final statement by the
Employer, within such ninety (90) days period gives return notice to the
Consultants specifying in detailed deficiencies in the services, the final
report or final statement. The Consultants shall thereupon promptly make




any necessary corrections, and upon completion of such corrections, the
foregoing process shall be repeated. Any amount which the Employer has
paid or caused to be paid in accordance with this clause in excess of the
amounts actually payable accordance with the provisions of this contract
shall be reimbursed by the Consultants to the employer within thirty (30)
days after the receipt by the Consultants of notice thereof. Any such
claim by the employer for reimbursement must be made within twelve
(12) calendar months after receipt by the Employer of a final report and a
final statement approved by the employer accordance with the above.

e At the time of making each payment to the Consultant, a deduction
towards security deposit @ 5% of the amount payable against each bill
shall be made by the paying authority.

e On satisfactory completion of this contract, the paying authority shall, on
demand, refund the EMD & security deposit provided it is satisfied that
there are no demands outstanding against the Consultant and the work is
complete in full and final shape to the satisfaction of the Employer.

FAIRNESS AND GOOD FAITH
Good Faith

The parties undertake to act in good faith with respect to each other’s rights
under this contract and to adopt all reasonable measures to ensure the realization
of the objectives of this contract.

Operation of the Contract

The parties recognize that it is impossible in this contract to provide for every
contingency which may arise during the life of the contract, and the Parties
hereby agree that it is their intention that this contract shall operate fairly as
between them and without detriment to the interest of either of them, and that, if
during the terms of this contract either party believes that this contract is
operating unfairly, the parties will use their best efforts to agree on such actions
as may be necessary to remove the clause or clauses of such unfairness.

DELAY IN PROGRESS OF WORK- LIQUIDATES DAMAGES:

Should the Consultant fail to complete the work or unable to show the progress
as per the execution schedule the Consultant shall pay to the Employer as fixed
and agreed liquidate damages and not as penalty, the sum shown herein below
for every day delay. Rupees 500.00 (Rupees Five hundred only) per day per




each one lakh balance outstanding service in that stage subject to a maximum of
10% of the contract value.

SETTLEMENT OF DISPUTES:
Amicable settlement

e The parties shall use their best efforts to settle amicably all disputes
arising out of or in connection with this contract or the interpretation
thereof.

Dispute Settlement

Which cannot be settled amicably within thirty (30) days after receipt by one
party of the other party’s request for such amicable settlement may be taken up
by either party for settlement in accordance with the Applicable Law.

SECTION -1V
TERMS OF REFERENCE (TOR)

GENERAL

INTRODUCTION

Kuchinda is a Sub-Divisional Headquarter NAC in district of Sambalpur,
Orissa. The Kuchinda city is divided into 11 wards for which elections are held
every 5 years. The NAC Kuchinda has population of 15,576 of which 7,837 are
males while 7,739 are females as per report released by Census India 2011.

Looking in to the sufferings of the people of the city, the Housing & Urban
Development Department, Govt of Odisha has directed the NAC to go for a
Comprehensive Drainage Master Plan for NAC Kuchinda Area as mandated by
the 5th State Finance Commission to solve the above issue.

NAC Kuchinda is an urban local body with the responsibility of providing basic
civic services like roads, water supply, sewerage, health, sanitation and storm
water disposal etc within its 11 wards.

In support of the Invitation for the EOI (Offer), the NAC Kuchinda issues this
Bidding Document for the preparation of Comprehensive Drainage

Master Plan along with DPR with complete technical data, design, drawing,




estimates with specification etc. and Related Services incidental thereto as
specified in Schedule of Services (SS), The name and Identification of the
Competitive Bidding (ICB) are provided in the BIDs.

Objectives:

The main objectives of the present work are: To prepare a Detailed Project
Report for implementation of comprehensive storm water urban drainage
system at Kuchinda Town consisting of the Municipal area & fringed areas. The
entire study will have an integrated approach to Urban Watershed Management.

The DPR shall be prepared as per the norms & guidelines of Housing and Urban
Development Department, Govt of Odisha.

Scope of Services:

The study area is about 23.63 Sq.Kms. The scope of services to be rendered is
as follows:

e Study of Rainfall data and Hydrology for Kuchinda region including
analysis of historical data & future projected data. Proven computer
model shall be used for studying the urban hydrology of the city.

e Determination of water sheds and drainage patterns of the study area &its
surrounding with the aid of existing maps with contour lines / NRSA to
po sheets and aerial photographs of town & the drainage basin (catchment
area) and by carrying out additional survey.

e Topographical survey & mapping of entire project area with 0.20 meter
contour interval marking therein all-important features.

e Identification of flood prone areas, reasons for flooding and mitigation
Measures required.

e Conducting field survey of existing drainage net-work, hydraulic testing
of the adequacy of size, identification classification of major & primary
storm water drains existing & required & their present condition.

33 The DPRs shall include the following:

e Detailed survey of the drains and their flood plain areas

e Review of existing conditions including incorporation of present
Drainage works in progress by other agencies like Drainage Division,
Kuchinda of Department of Water Resources, PWD etc.

Deficiency analysis from hydraulic and structural point of view

Enlisting of obstructions, bottlenecks and encroachments

Rehabilitation plan

Socio-Environmental impact analysis.




e Estimation of flood discharge and Hydraulic design. Estimation and
finalizing the Design Discharge of the individual drains.

e Preparation of Longitudinal Sections (LS) and Cross Sections(CS)

e Soil Investigation.

Structural design of drain cross-section depending on the availability of

land.

Detailed estimates with rate analysis based on current SR.

Preparation of detailed Drawings

Construction programme to complete the execution within 3years

Ground water recharging study & its effect.

Preparation of land schedule and land plan for acquisition of private,

Govt. and forest lands to develop the network.

e The DPR should be prepared as per standard guidelines & norms
stipulated by Housing and Urban Development Department, Government
of Odisha.

e The DPR should be prepared and submitted system wise, i.e. one DPR
should be prepared for one Main Drain including all its Secondary and
Tertiary Drains in a holistic manner.

Review of Existing Situation and Estimate Flows:

e Review of existing maps, conduct studies and other related
documentation to obtain a better understanding of the drainage system
prior to the start of field work. The consultant will search for and obtain
maps and records of related past studies at his own cost &risk.

e Estimate both existing and future dry-weather, flood run off and storm
water drainage flows even at the time of unusual & un-precedented
rainfall intensities in various catchments. Care should be taken in using
the rational method that drain sizes are not too large. Return periods also
need to be carefully considered to ensure economic drain sizes. If
required, model studies may be conducted to ensure easy & smooth
discharge of flood / storm water before finalization of the drainage
system.

e Identify all the storm water drainage issues including severity and
location of inundation, location of drains and out falls; study of disposal
at outfall points; critical outfalls including irrigation tanks, canals,
systems, rivers water supply sources etc. pollution and other
environmental issues; and identify any gaps in the existing drainage
system. Additionally, identify physical constraints to drainage i.e.
encroachments into drainage channels; solid waste dumping natural and
human made obstructions, including pipe culvert and low level
causeways, road and rail over bridges, flyovers, canals, permanent ways,




etc.

e Examine the existing drainage regime and assess its capacity to
accommodate storm flows. This will also involve assessing the capacity
and usefulness of the various drains in the city constructed by the NAC
and other agencies. Converting the discussed irrigation channels and
surplus courses of irrigation tanks into storm water drains need to be
examined in consultation with Water Resources and other Engineering
Departments. The impacts of growth and interventions on the drainage
system should be a assessed along with possible future land use to assess
the drainage regime design parameters, particularly infiltration factors
and drain sizes.

e Produce city plans of the existing drainage situation and drainage flow
estimates in and around the Municipal area, denoting catchments basins
(including the areas outside municipal boundary), drainage structures and
features (including kutcha), and other items described above.

e Separate comprehensive plans & estimates to be framed for each
Drainage System comprising of Primary /main Drain with its Secondary
and tertiary drains. An integrated approach should be adopted to prepare
the Drainage Master Plan for the City in a holistic manner considering all
of the above.

e Present practice of operation and maintenance including type of tools and
equipment available should be analyzed and suitable design for
alternative tools suggested if necessary.

e Identification of spots along the storm water drain for treatment facility,
creation of water bodies/ lakes for recharging of ground water, improving
the environment and creation of water recreation centre. Possibility of
integrating the drain with the nearby Govt. ponds should also be studied.

e Establish Design Principles, Conduct Necessary Surveys, Studies &
Prepare Options Using key design principles (below) develop options for
flood and storm water drainage with outline costs and the most feasible
options selected.

Key design principles for collection and conveying of flood / storm water
are:

e Reducing capital and recurrent costs such as using existing drains to the
greatest extent possible for no retention of water at all or use roads as
short time retention area.

e Preventing encroachments on drains.

e Priority in flood prevention should be first — habitable and business area;
second — roads and third — open areas (Conversely; drains fill flood first
to open area, second roads third and flooding of habitable and business




are should be totally avoided);

e Integrating drains with roads and other development plans.

e Development of time-rainfall intensity frequency curves with the
historical data available for at least 30-40 years. Proven Computer model
shall be used for hydrology analysis,

e Routing of major drains shall be compatible with the land available and
the cost of acquiring land shall be considered (major drains routing may
be proposed away from densely populated commercial areas as far as
possible)

e Avoid any pumping requirements and regular maintenance operational
costs while addressing the main drainage concerns.

e necessary detailed surveys shall be done by the Consultant for the
municipal area of approximately 23.63 Square kilometers. Longitudinal
sections at 25-meter interval, cross section levels at every 3 meters
including the obligatory points are to be taken and mapped where ground
undulation varies sharply levels are to be taken & plotted at closer
intervals so as to demarcate the ground profile clearly. Junction levels,
double check bench marks where needed, establishment of Bench Marks
with concrete pedestals and superimposing them on the contour map for
the extended area also to be prepared by the Consultant with an interval
of 0.20-meter contour. The TBMs shall be approximately one per one Sq.
Km to be located at important junctions and on permanent structures and
such other land marks & well documented in an exclusive register. All
the documentation will become the property of the NAC Kuchinda /
Govt. of Orissa and the consultant have to hand over to the employer both
in hard copy & soft copy form.

e Prepare plans showing the existing regime and all the above features to a
suitable scale

e Prepare micro level storm water network plan integrating with the major
storm water drains.

Select options, priorities and cost interventions.

e From the various options developed, cost will be an important factor in
selecting the most viable option.

a) Outline costs for all the drains with phasing of works;

b) Develop comprehensive and integrated drainage plans for the NAC
Kuchinda detailing the selected options and how they integrate into
the overall city drainage plan.

c) Conduct interactions with the NAC / Water Resources Engineers /
Special Planning Authority (SPA), Kuchinda and others during the
study through power point presentation.

The Consultant will, during the study period, make presentation to the




understanding of the Municipal / Water Resources Engineers / SPA and other
related authorities on matters relating to drainage, provide necessary computer
aided tool kits (CD or power point presentation) at various places, to make them
aware of the existing drainage system deficiencies and how they can be
improved to mitigate the problem and maintained properly. Any suggestion for
addition or alternation received from them suiting to the needs of geological,
climatical, weather changes, occurrence of unprecedented rainfall and change in
co- efficient of discharge for use in empirical formulas in discharge
calculations, if any, may be considered to find the worst stage of floods / storm
situation & to suggest remedial measure thereof.

Minimum requirements and concepts:

Persons and task Minimum Academic No. Minimum Work
Qualifications Experience
1 2 3 4
Civil Post graduate engineer with 1 15 years relevant
Engineer(Team specialization In Hydrology Urban experience in similar
Leader) Storm Water Drainage field
Environmental Post graduate engineer with 1 10years relevant
Engineer specialization in Environmental experience
Engineering
Water Resources Post graduate engineer with 1 Syears relevant
Hydrology specialization in Water Resources experience
Engineering Hydrology
Social Science Community development specialist 1 Syears relevant
Expert with planning skills and some training experience
background
O&M Engineer O&M Engineer having experience in 1 Syears relevant
maintenance of Drainage experience

The study shall include but not be limited to the following:

e Catchment boundaries and sub-boundaries for each drain shall be
identified. The study shall encompass the whole catchment, watershed
identified and the drainage system including any area beyond the
municipal boundary if happens to be within the catchment, survey of
existing drainage network and data relating to Water logging, surface and
sub-soil conditions, groundwater levels, tanks spillways, storm water
retention structures, pumping, etc. Survey shall include levels at
maximum 25 meter intervals longitudinally and at high and low points
covering all obligatory points along the proposed drains top and invert
levels and sections of existing secondary or tertiary drains joining the
proposed drains.




For the entire length of all the drains, determine the invert elevation, top
of drain and propose cross-sectional flow area for each section of drain
duly considering existing culverts /structures.

In flat terrain to check not only hydraulic capacity but also retention
capacity of drains.

Identify opportunities / locations for storm water retention (possible to the
minimum extent, if unavoidable) and infiltration within the drainage
system.

Consider alternative routing for drains to avoid channeling large quantity
of water through densely populated areas.

Outcomes and deliverables

By the completion of this task the NAC Kuchinda shall have:

An accurate assessment and understanding of the Municipal Storm water
drainage system as well as water bodies like ponds and lakes etc.

A complete and comprehensive storm water drainage master plan with DPR
with the study report for the entire NAC Kuchinda area up to design period
showing complete details like drain size, material, slope, depth, invert levels,
and all hydraulic details.

Contour map indicating 0.20 metre contour interval with junction levels,
Bench marks covering the entire Municipal area @ one per sq.km at
suitable locations.

Intensity duration curves and run off coefficients.

Flow charts: preliminary designs, drawings, and detailed cost estimates
for drainage works until final disposal for the entire drainage.

The detail land plan and land schedule required for the project Private,
Government and Forest Land.

Implementation plan with phasing of works and standard type designs
and plans.

Short- and long-term drainage strategy.

Increased awareness of staffs towards drainage issues

Institutional, financial, IRR, EIA etc. as per standard guidelines.

The DPR for the work should be prepared and submitted separately for
each Primary Drain with its Secondary and Tertiary Drains in a holistic
manner with detail Planning Design Drawing and Cost Estimate at the
prevailing Schedule of Rates of Government of Odisha.

EXPERTISE AND INPUTS

Expertise
An engineering consulting firm experienced in urban drainage and water
disposal engineering is required to conduct the above studies. While




engineering skills and experience are required as the backbone of this work, a
general understanding of the capacity of NAC Kuchinda to carry out works is
also essential. Skills and knowledge requirements to complete this task include.

All other support staff shall be provided to complete the assignment within the
stipulated Time.

INPUTS

One AE / JE from the NAC will assist during the survey work with the
consultant for random verification of the levels, TBMs, RDs, alignments,
strategic points etc.

Latest Schedule of Rate of Works and Water Resources Department of Govt, of
Orissa shall be adopted for the purpose of preparing / framing the estimates.

Data & Information required.

All the required data, information, maps and plans shall be obtained from the
concerned department of any other sources by the Consultant at his cost & risk.
The consultant shall carry out any tests or investigations for the study only. The
consultant shall include the expenses towards collection of information / data
etc. in the overall quotation and no extra payment will be admissible for this

purpose.
Capacity building

As a part of this study, the consultant has to work closely with PWD, Water
Resources and Municipal Engineering staffs and enhance their capacity building
in the concepts, designs, and implementation of the recommendation. To
achieve the above objective, the consultant shall carry out the following.

e Carryout the studies in close interaction with the PWD/Water Resources /
Municipal Engineering staff duly involving them at each stage of the
study

e Meet and interact with the PWD, Water Resources and Municipal
Engineers as and when required and apprise them the progress of the
study at least once in a month.

e Conduct technical sessions once in a month with the PWD, Water
Resources / Municipal Engineering staff regarding their assessment of the
existing system, their recommendations and their feasibility.

e Conduct Training Programme one each at operator level, middle
management level and senior managerial level on all the study aspects for
two times to disseminate the concepts and clearance of technical aspects
of this study.




Final Outputs and submittals

Format

All final outputs are to be submitted in both hard and softcopies.

All survey data, maps, drawings and analysis shall be in appropriately
formatted and digitized compatible with Government of India / Odisha
standards.

Present practices of operation and maintenance including type of tools
and equipment available should be analyzed and improvements
suggested.

Use only A4, A3 and A2 paper sizes of all reports and plans.

Plans shall be produced on AutoCAD (or equal application) on
appropriate size sheets at appropriate scales to show the city drainage
system and its components as defined in each section of the TOR and
necessary for understanding of the situation (existing as well as

proposed). Reports submitted without satisfactory plans will be
considered in-complete.

Submittals
During the study period the consultant shall make the submittals, as indicated

below:

L.

II.

I1I.

IV.

VL

Inception Report shall consist of Project Appreciation, Methodology
of work, Data formats, work program, Project area maps etc.
Preliminary Report shall consist of field studies and field survey data,
information collected from various departments, Review of existing
conditions, Preliminary analysis of data, alternative solutions,
evolving design principles & parameters, quantity & costing based on
line- estimates

Draft Final DPR shall be a complete report containing all the
information required in the tasks listed in the scope of work above and
support calculations and maps (plans). The findings of this report shall
be presented in the workshop.

Final DPR shall be the report incorporating all comments &
compliances of the Departments with final version of all plans (maps).
Necessary software or Programme developed in the preparation of the
designs and reports shall also be transferred to the employer along
with final reports.

The DPRs should be prepared separately for each Main / Primary
Drain with its Secondary and Tertiary Drains as a complete system
having all details and cost estimate at the prevailing scheduled of rates
of Government.




Duration and Execution Schedule

The DPRs shall be prepared in all respects within a period of 6 (six) months and
during this period the consultants shall submit a number of progress reports,
working papers & draft and final reports for the consideration of the employer.

Sl Activity/Report Timeline starting from the
No. effective date of work(to be
declared after signing of
contract)
(Drainage System)
1 Submission of Inspection Report and work 30days
plan(5HC +1Pen Drive)
Master Plan Phase(1%phase)
2 Submission of survey & investigation report 3(Three)months
with drawings, technical memorandums and
final presentation of  Master Plan
Recommendations (5 HC + 1Pen Drive) media
3 Presentations
Detailed Project Report Phase(2" Phase)
4 Submission of detailed design & drawings, 2(two)months
Submission of estimate with analysis of rates,
Submission of draft detailed project
report,(5HC+Pen drive)
5 Presentations
6 Submission of final report and detailed project 1(one)month
report with bid document and bill of
quantity(5HC+PenDrive)
7 Presentation, modification as required for Till approval by the ULB/GoO

approval of the DPR(5HC+Pen Drive)

Payment Break-up based on Deliverables:

SL.N
0

Activity/Deliverable

Payment Break-up in %




Inception Report & work plan(5HC + Pen Drive)
a) On submission

b) On presentation and submission of
compliance to observations with approval of
competent authority

2%

Master Plan Phase(1%*Phase)

Submission of survey & investigation report with
drawings, technical memorandums and final presentation
of Master Plan Recommendations with after approval of
competent authority (5SHC+PenDrive)

20%

Presentations and after compliance to the
comments/observation with approval of competent
authority.(Correction slips +Pen Drive)

13%

Detailed Project Report Phase(2"Phase)

Submission of detailed design & drawings, Submission of
estimate with analysis of rates, Submission of draft
detailed project report,(5HC+Pen Drive)

10%

Presentations and after compliance to the
comments/observations.(Correction slips
+Pen Drive)

10%

Submission of final report and detailed project report with
bid document and bill of quantity(5SHC+Pen Drive)

35%

Presentation, modification as required with after approval
of the DPR by GOO/competent authority (5SHC+Pen Drive)

10%

Total:

100%

Monitoring of the work:

The consulting firm will arrange all facilities, equipment, hardware, software,
personnel necessary for the work at its cost and all incidental costs are inclusive.
On completion of the work, all data collected during the study by the consulting
firm will become the property of the ULB. However, the consulting firm is not

allowed to create any assets in the form of office logistics / vehicles etc. and all

such support system required for the work by the consulting firm shall be

obtained on hire basis only.

The consulting firms shall provide all the maps, data, collected, analyzed,
drawing prepared in hard as well as soft copy (Hard disk) with proper labelling
and documentation in such a format as may be suitably used by the employer at

any point of time in future.




Bidding eligibility / Capacity:

i) The firm should have completed detailed project report for drainage
system costing not less than Rs. 10 crore under any State Govt. or
Union Territory of India/ Municipal Corporations in the past 5 (five)
years. The DPRs so prepared should have been accepted by the
concerned authority and photocopy of certificate declaring
completion of DPR by an officer not below the rank of Executive

Engineer should be furnished duly attested by a Notary and signed

by the consulting firm.
ii) The work order for such work should be enclosed to confirm the

duration of completion period.

i) ~ The firm should have required manpower as stipulated in this ToR

iv)  The Curriculum Vitae of proposed professional staff for all assignments
should be furnished in the form stated in RFP (as mentioned in ToR).

Local Office

On entrustment of work, within a week's time the consultant shall open a local
office (if not existing already) at Kuchinda headed by Resident Project
Manager. The office must be equipped with all necessary office equipment.

All the queries raised by the NAC Kuchinda /department of Housing and Urban
Development, Odisha / Department of Water resources, Odisha during the
scrutiny of DPRs, shall be attended by the Consultants forthwith. If needed, the
Team Leader/ Resident Project Manager must attend office of the NAC
Kuchinda / Department of Housing and Urban Development, Odisha /
Department of Water Resources, Odisha/ Special Planning Authority, Kuchinda
/ All other related offices at their own cost.

Evaluation of Technical Proposals:

e The evaluation committee shall evaluate the technical proposals on the
basis of their responsiveness to the Terms of Reference, applying the
evaluation criteria, sub- criteria and point system specified in the Data
sheet. Each responsive proposal will be given a technical score (St.).

e A proposal shall be rejected at this stage if it does not respond to
important aspects of the EOI and particularly the Terms of Reference or if
it fails to achieve the minimum technical score indicated in the Datasheet.

e After the technical evaluation is completed the Executive Officer, NAC
Kuchinda shall inform in writing the Consultants who have submitted
Technical proposals and who have secured the minimum qualifying
marks. The Consultants shall have to present their proposal to the




Evaluation committee at 11.00 hrs on Dated. in the
Conference Hall, NAC Kuchinda, Kuchinda. Thereafter the date for
opening of Financial Bids  shall be intimated to the qualified bidder in
writing. Consultants’ attendance at the opening of financial proposals is
optional.

¢ Financial proposals shall be opened publicly in the presence of the
Consultants representatives who choose to attend. The name of the
Consultants and the technical scores of the Consultants shall be read
aloud. The Financial proposal of the Consultants who scored the
minimum qualifying mark in technical evaluation will then be examined
to confirm that they are sealed and unopened. These Financial proposals
shall be then opened, and the total prices read aloud and recorded.

e The Evaluation committee will correct any computational errors. When
correcting computational errors, in case of discrepancy between a partial
amount and the total amount, or between word and figures the formers
will prevail.

e The formula for determining the final scores is the following: The
Financial proposals (F) shall be the arithmetic sum of total Costs, as
indicated in price Bid. Sf=100 x Fm /F, in which Sf is the financial score,
Fm is the lowest price and F the price of the proposal under
consideration.

34 Quality and Cost Based Selection (QCBS)

e In case of QCBS, the lowest evaluation financial proposal (Fm) will be
given the maximum financial scoring (Sf) and the other financial
proposals will be computed as indicated in the Data sheet. Proposals will
be ranked according to their combined technical (St) and Financial (Sf)
scores using the weights (T=the weight given to the Technical Proposals;
P=the weight given to the Financial Proposals; T+ P =1) indicated in the
Data Sheet: S = St x T% + St x P%. The Firm/ Consultants achieving the
highest combined technical and financial score will be invited for
negotiations. The weightage given to the Technical & Financial Proposals
are Technical = 0.70 (T) Financial = 0.30 (P)

35 Negotiations

Technical Negotiations:

Negotiations will be held for further improvement on the Technical proposal,
the proposed technical approach and methodology, work plan, and organization
and staffing, and suggestions, if any, made by the Consultant. The Employer
and the Consultants will finalize the Terms of Reference, staffing, schedule,
work schedule, logistics, and reporting. These documents will then be




incorporated in the contract as “Description of Services”. Special attention will
be paid to clearly defining the inputs required from the Employer to ensure
satisfactory implementation of the assignment. The Employer shall prepare
minutes of negotiations which will be signed by the Employer and the
Consultants.

Financial Negotiations:

The financial negotiations will be held to economize the cost of the services
proposed in financial bid.

Criteria, sub-criteria, and point system for the evaluation of Full Technical
Proposals are:

SL Parameter Max.
No. Points
I. Specific experience of the consultants related to the Assignment. 10
2. Adequacy of the proposed work plan and methodology in responding 40
to the TOR
A Understanding of TOR 10
B Methodology Statement and Approach 20
C Scheduling /Work plan and resource commitment. 10
3 Qualifications and competence of the Key professional staff for the 50
Assignment.

The number of points to be given for qualifications and competence of
the key professional staff or the assignment are:
i) General qualifications points

(e.g. level, duration of relevant experience, etc.) 15

ii) Adequacy for the period 30
(e.g., experience in methodologies, urban hydrology
Specialization, managerial skills etc.)

iii) Experience in region & language 05

The minimum technical score (St) required to pass is75 points.

Total Points 100

The formula for determining the financial scores is the following:

e The financial proposal (F) shall be the arithmetic sum of Total Costs, as
indicated in Price Bid (P)Sf = 100 x Fm / F, in which Sf is the financial
score, Fm is the lowest price and F the price of the proposal under
consideration. The weights to be given to the Technical and Financial




proposals are: T =0.70,P =0.30.

e The Consultants have to  present their proposal to the
Evaluation committee on Dated. at 11.00 hrs in the
Conference Hall of NAC Kuchinda.

e The date of opening of financial proposal shall be intimated to the
qualified bidders separately after the technical evaluation is over.

Study Administration

The Executive Officer, NAC Kuchinda will function as a study contract
coordinator to oversee the study and provide a principal point of contact with
the consultant on behalf of the employers.

The Consultant will provide all facilities and equipment necessary to conduct
the study,

On completion of the study, all data collected during the process, software
packages used and developed during the study by the consultant along with the
user manuals will become the property of the employer. The consultant shall
provide all the  maps, data, collected, analyzed, drawings prepared in hard as
well as soft copy (CD/Pen Drive) with proper leveling and documentation.

Executive Officer
NAC Kuchinda

SECTION -V
SCHEDULES OF SUPPLEMENTARY INFORMATION

Schedule A - To establish their eligibility, Consultant shall submit all the
necessary documents. If the Consultant is an existing or intended JV shall
submit a copy of the JV Agreement, or a letter of intent to enter into such an
Agreement. The respective document shall be signed by all legally authorized
signatories of all the parties to the existing or intended JV, as appropriate.

Schedule B -  Bank Guarantee for EMD Schedule C -Income Tax PAN No.
Schedule C1 -  GST Registration Certificate/No Schedule D - Project
Experience Record Schedule E Activity Schedule

Schedule F -Similar Project Experience record




Schedule G -Bio-data of Technical Personnel for the work Schedule H -
Record of arbitration and Litigation Schedule I -
History of Criminal cases

Schedule J -General Power of Attorney Affidavit Schedule K -
Joint Venture Agreement
Schedule L -Affidavit

Consultant shall enclose the above documents/information in the prescribed
form enclosed in SECTION VII-Forms

SECTION - VI - ADDENDA
Issued (if any)
(Consultant shall enter the particulars of addenda issued by the Employer and

enclose the addenda to the tender in sealed cover ‘A’ at the time of submitting
the Tender).

S1. No. Date of Issue by the employer

Format of requirement to be issued later on.

Consultant




SECTION - VII

FORMS

LETTER OF ACCEPTANCE

From:

To T

Sub: - Tender for the WorkK. ......oooiiii e,

Ref: - Your Tender for the above Work . .....oooiiiiiiiiiii i,

% ok sk ok sk sk ok ok ok

Kindly refer to your offer /bid. ..............cccooiiiiiil. dated. .... ... ... ... ...
.................................................................. forwarded in response to Invitation
t0 Tender NO. ...

You are hereby informed that the referenced Tender is accepted.

You are requested to furnish the security deposit for an amount of Rs.....................
within seven days of the receipt of this letter and remained present in the Office of the
Executive Officer, NAC Kuchinda for execution of Contract documents.

The Contract will be governed by the Conditions of Contract as set out in the Tender
Documents subject to modifications accepted by the Executive Officer, NAC Kuchinda .

Please return this copy duly accepted and signed.

Yours sincerely,

(Signature)
Accepted

Signature, Name & Designation Seal of Firm / Consultant
SCHEDULE -A

JOINT VENTURE AGREEMEN




SCHEDULE — B
FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT

Whereas (name of the firm) (hereinafter called ‘CONSULTANT’) wish to
participate in Tender Notice No ,dated , of Executive Officer, NAC Kuchinda
(hereinafter called the EO) for

(Name of work)*

AND WHEREAS in terms of the Tender conditions the Consultant is required to furnish to

the Executive Officer, NAC Kuchinda a Bank Guarantee for asum of
Rs.

(Rupees

) as earnest money against the Consultant’s offer aforesaid.
And whereas we, Bank,

branch have at the request of the Consultant agreed to give to the
GVMC this guarantee as here in after contained.

We, bank,

branch, hereby undertake the guarantee to pay immediately to the
Executive Officer, NAC Kuchinda , on demand in writing by the Executive Officer, NAC
Kuchinda an amount of Rs. (Rupees

) Without any reservation and recourse if the Tender shall for any
reason withdraw whether expressly or implied their said Tender during the period of its
validity or any extension thereof or the Consultant fails to execute the agreement for the work
awarded to them by the Executive Officer, NAC Kuchinda .

We, the Bank,

further agree to that our liability to pay the aforesaid amount is not
dependent or conditional on the Executive Officer, NAC Kuchinda proceeding against the
Consultant and we shall be liable to pay the amount without any demur, merely on a claim
raised by the Executive Officer, NAC Kuchinda .

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up or dissolution or change of constitution or insolvency of the said Consultant but
shall in all respects and for all purposes be binding and operative until payment of all
money(s) due to the Executive Officer, NAC Kuchinda , in respect of such liability under the
guarantee is restricted by Rs._(Rupees. ). Our guarantee shall remain in force until__.
We shall be relieved and discharged from all our liability here under.

We, the , undertake not to revoke this guarantee during its pendency/currency
except with the previous consent of the Executive Officer, NAC Kuchinda in writing.

Station Name of the Bank




SCHEDULE — C

INCOME TAX PAN NUMBER AND DETAILS OF CLEARANCE

SCHEDULE-C1

GST REGISTRATION NUMBER AND DETAILS OF CLEARANCE

SCHEDULE-D

PROJECTEXPERIENCERECORD

Sl Name of Work Employer City Project Date of Date of
No areal/popul Cost Commen Completion
ation cement

SCHEDULE — E
PROGRAMME OF WORK (Activity Schedule)

The Consultant shall furnish below his programme of work, accompanied by
bar charts, arranged as he deems fit in order to complete the total work within
the period of contract. Programme shall be divided into main activities and sub-
activities with detailed description, time required. Manning schedule along with
tasks assigned to each key personnel and sub key personnel shall also be
enclosed

Name
Signature
Date

(Seal) Designation :




SCHEDULE-F
SIMILAR PROJECT EXPERIENCE RECORD

SI Name of Work Employer City Project Date of Date of
No area/popul Cost Commen Completion
ation cement

SCHEDULE — G

BIO-DATA OF TECHNICAL PERSONNEL OF THE CONSULTANT
WHO WILL BE AVAILABLE FOR THE PROPOSED CONTRACT

a) Sl. No.

b) Name

¢) Designation

d) Qualifications :

e) Duration of employment with Consultant;

f) Years of professional experience:

g) Experience on works of similar nature during employment with Consultant,
and previous employment, if any.




h) Position & Responsibility for the present work

FORMAT FOR CURRICULUM VITAE

1.

Name of person/organization :

Permanent Address

Educational Qualification

Professional Qualification

Past Experience :

Specialization if any

Out-standing activities performed earlier




SCHEDULE —H

RECORD OF ARBITRATION & LITIGATION

The Consultant shall record chronologically any disputes he has had with any of
his previous Employers during the last 10 years, indicate whether arbitration or
Litigation, the nature, approximate duration and amount of claim involved in
respective cases.

Nature of Dispute
SI.  [Project Name and
No [Identification [Address of
and Location [Employer with Description Arbit’n |[Period |Amount [Result [In favour
contact No Litigant’s From- |Claimed of
To (lakh [Employer /
Rs). Contractor
Name: Date:
Signature: Designation: Seal of Company




SCHEDULE - I
HISTORY OF CRIMINAL CASES

SI. Name of Police Town or FIR No & Details of the Stage of the

No. [Station Village and [Date charges case/Result
District

Name: Date:

Signature: Designation: Seal of Company




SCHEDULE -J

GENERAL POWER OF ATTORNEY AFFIDAVIT

By this power of Attorney, I/We........coooiiiiiiiiiiiiiie, ,S/o

.............................................. Aged about ............. Years,
RI O e
..................................... Partners
Of having its registered office
2 hereby appoint
........................................... Aged about ...................... Years S/o.

................................................ as our lawful attorney on behalf of the
company, to do and execute all or any of the following acts, deed and things,
that is to say:

1. To apply for, obtain and renew all licenses, permits, etc. that are
necessary for carrying on the said business.

2. To submit all statements, returns, etc. to proper authorities as required
by any law or rule in force and to verify the same by production of
documents and papers.

3. To appoint, employ, dismiss or discharge any agent, broker, office, clerk,
peon, or any other person at such remuneration, commission, or salary, as
the said attorney thinks fit.

4. To draw, accept, endorse, negotiate or pay any bill of exchange, hundi,
promissory note, cheque, draft, railway receipt, bill of lading or other
instrument which may be deemed necessary for carrying on the said
business.

5. To open and operate bank accounts in any bank or banks in the name of
the firm and/or to authorize any person or persons to operate the above
bank account.

6. To borrow or raise loans from time to time, such sums of money, from
any individuals, recognized financial institutions such as Banks, Orissa
State Financial Corporation, Industrial Development Corporation etc. and
upon such terms as the said attorney may think fit upon the security of
any of the properties of the firm Whether movable or immovable and
for such purpose to execute such document or documents as may be
necessary for securing the repayment of such loan or loans.

7. To negotiate, enter into any bargain, do all acts, things or execute any
deeds or documents or other instruments or assurances as may be
necessary for selling, mortgaging or purchasing any movable or
immovable property, from any individual, recognized financial
institutions such as Banks, Orissa State Financial Corporation, Industrial




Development Corporation etc. and upon such terms as the said attorney
may think fit.

. To institute contest, compound, submit to arbitration all suits

proceedings, claims, demands etc. arising in course of or in relation to the
aforesaid business.

. To execute and sign in our name individually or collectively and on our

behalf any document, letter or deed in respect of to carry on the
business effectively.

And I/We hereby agree to ratify and confirm all and whatsoever our said
attorney shall lawfully do or cause to be done by virtue of this deed.

In witness where of, I/We the said partners has hereto signed

WITNESSES: Name of Partner Signatures

1. 1. 1.

Date:




SCHEDULE - K

JOINT VENTURE AGREEMENT (Format)

The Joint Venture Agreement made aton this day
of....tho oo L2000,
Lo MY/Se , a Registered company
partnership firm having its registered office at represented by

its...Hereinafter called and referred as the party of the First Part.

20 M/Sei , a Registered partnership
firm, having its registered office at, represented by its... Hereinafter
called and referred as the party of the Second Part.

30 M/Se e ,a Registered partnership

......................................................... , represented by
S, Hereinafter called and referred as the party of the

WHEREAS the party of the First Part is a Partnership Firm WHEREAS the
party of the First Part is a Partnership Firm

AND

WHEREAS the party of the First Part is a Construction Company / Contractor /
Partnership Firm / Manufacturer / Undertaking major Civil Works / Supply of
goods and equipment such as CI / DI / RCC / PSC / MS Pipes / Pumps / Motors
/ Water Meters etc.

WHEREAS the parties, hereto have associates themselves into a Joint Venture
for the purpose of preparing and submitting Pre-qualification / Post-
qualification / Tender for and successfully executing the works of

113 bh

for which Tenders have been invited by the Executive Officer, NAC Kuchinda
vide Tender Notice No.................. dated. ....oooiiiiii




WHEREAS it is mutually decided by the parties hereto that the Joint Venture
will be known as and that the part of the First Part viz., and submitting of
Tender on behalf of the Joint Venture.

Now therefore, it is hereby agreed and declared by and between the parties
hereto as follows:

1. Definitions:
In this agreement the following expression shall have the following meaning.

Joint Venture —  for the purpose of this agreement shall mean acting in
collaboration by the parties hereto in the Joint Venture.

Joint Venture — shall mean all the parties to this agreement acting jointly and /
or severally to execute the “Works”.

The extent of such acting jointly and / or severally shall be as enumerated
below:

THEWORKS—- shall mean, the works as described in the Schedule hereunder
written and any sanctioned venations there to.

THE CONTRACT- shall mean any contracts entered into by the Joint
Venture with the Employer for the execution of the works.

THE EMPLOYER- shall means, the Executive Officer, NAC
Kuchinda , for the work as per contract.

2. Preparation & Submission of Tender:

The parties of the Joint Venture (JV) shall jointly prepare and submit the pre-
qualifications / post-qualification / tender documents in the name of the Joint
Venture which shall be in such form and shall contain such items and conditions
as the employer shall require. After its preparation and submission as aforesaid,
the Joint Venture shall be jointly and severally bound by the provision of the
Tender or Tenders and none of the party of the Joint Venture can vary or seek to
vary the same without previous written consent of the other.

Any bond, Guarantees or Indemnities required by or arising out of the terms and
conditions of the Tender or contract shall be procured by the parties
proportionate to their share of participation or as agreed by mutual consent.

In connection with submission of the Tenders and the execution of the works,
no party of this Joint Venture shall in any way act either alone or jointly with,
by or through any other party in a manner likely to be detrimental to the Tender
and / or execution of the work(s).




3. The Acceptance of Tender:

If the employer accepts the Tender it shall be joint binding on the Joint Venture.
In that event, the Leader of the Joint Venture shall for an on behalf of the Joint
Venture enter into a contract in consultation with the parties herein, with the
employer to execute the works and the members of the Joint Venture do hereby
jointly and severally bind themselves fulfill the contract and execute the work
faithfully and perform and observe all the terms and conditions thereon of both
as to one another and to the employer. If the said Joint Venture is successful in
procuring the executing and completing the said works, the parties of the Joint
Venture will discharge the responsibilities of each as required for proper
execution of work.

4. Participation:

Each member of the Joint Venture agrees to place at the disposal of the Joint
Venture, the benefit of all its experience, technical knowledge and skill and
shall in all respects bear its responsible for physical and financial distribution of
work as under:

Name of the Company Physical & Financial Distribution of work

1.

2.

3.

4.

5.

5. Execution and control of Works:

The performance of the contracts and execution of the works will be subject to
the overall control of a Supervisor Board, which will consist of representatives
of all the parties hereto, holding Power of Attorney. Subject to the overriding
authority of the supervisory board, execution and carrying out works, co-

ordinated, managed and directed by the project manager appointed by the
Leader of the Joint Venture.




6. Working Capital and Banking Accounts:

As soon as necessary after acceptance of the Tender, the Leader of the Jointing
Venture shall open a separate Bank Account with the concurrence of the parties
with such bankers and at such places. The members of the Joint Venture shall
contribute such sums commensurate to their value of works tot he said accounts
as required for proper performance of the contract. The said Banking Accounts

shall be operated in accordance with the instructions of the Supervisory Board.

7. Assignment:

No parties to this Agreement shall have the right to assign or its benefits or
liabilities under this Agreement to any other, firm or person without obtaining
the prior written consent of the other parties.

8. Law:

All the disputes under this Agreement shall be subject to the jurisdiction of the
Kuchinda Courts only.

IN WITNESS WHEREOF the parties hereto have set the subscribed their

respective hands hereinto on the day month and year first herein above written.

SIGNED AND DELIVERED BY 1.
2.

3.
4.
5.
Witness:
1.

2.




l.

2.

3

SCHEDULE - L

AFFIDAVIT

. I/We certify that the information furnished in forms F, G, H, N, J, K and

L are true and agree that my / our Tender shall be rejected if I / we am /
are found to have misled or made false representation in the form of any
of the Schedules of Supplementary information and / or statements
submitted in proof of the eligibility and qualification requirements or if I/
We have a record of poor performance such as absconding from work,
works not properly completed as per contract, in ordinate delays in
completion, financial failure and / or has / have participated in previous
Tendering for the same work/s and had quoted unreasonable high Tender
premium. In addition I/we shall be blacklisted and the work be taken over
invoking clause no 2.9 of the General conditions of contract and
conditions of particular application.

. I/We agree to be disqualified for Tendering further works in the NAC

Kuchinda if I/We withdraw my/our Tender without a valid reason (to be
decided by the Authority competent to accept the Tender).

. I/We certify that no criminal cases are pending against me/us partners at

the time of submitting the Tender.

. I/We accept that my / our Tender shall be rejected if any criminal cases

are pending against me/us/partners of the firm at the time of submitting
the Tender.

. I/We agree that if the history of litigation, criminal cases pending against

me/us/Partners furnished by me/us is false, I/We will attend by the action
taken by the NAC Kuchinda / Odisha Government without approaching
any court whatsoever for redress. However, [/We shall be given suitable
opportunity to offer my/our explanation before action is taken against
me/us.

. I/We certify that the following addenda issued by the Executive

Officer, NAC Kuchinda have been received by me/us and incorporated in
my/our Tender.

dated

dated

dated

(Add if the addenda issued are more than 3)

7. Further I/'We certify that no near relatives (as defined in It 3.3 (e))

are working in the NAC Kuchinda .




8. I/'We also agree to undertake to keep accurate and system of
accounts records and furnishes the same (including that of sub-contractor)
and agrees to reimburse NAC Kuchinda any excess amount claimed by
me / us over and above my / our entitlement as per relevant Clauses of the
General Conditions of contract.

Dated this ... ... ... ... ... ... ... ... ... ... ...day of 20 ..
Signature............oooiiiiiiiiiiii, in the capacity of  duly
authorized to sign the Tender for and on behalf of

. vervv. ... (Block Capitals)

Signature of Witness:
Name of Witness:

Address of Witness:




GOVERNMENT OF ODISHA
HOUSING & URBAN DEVELOPMENT DEPARTMENT

PREPARATION OF
COMPREHENSIVE DRAINAGE MASTER PLAN
AND DETAILED PROJECT REPORT FOR
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KUCHINDA AREA

TENDER DOCUMENT
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TENDER DOCUMENT-Part i

(Price Bid)

PAGE- | OF THE TENDER DOCUMENT - PART Il (PRICE BID) IS TO BE SUBMITTED AS
FOLLOWS.

From, To,
(Name of Consultant The Executive Officer,
With full address) NAC Kuchinda

Sub: Consultancy Services for “Preparation of Comprehensive Drainage Master Plan & Detailed
Project Report for Storm Water Drainage System of Kuchinda NAC area—Financial
Proposal regarding.

Ref: EOI- Identification No. KCDA/NAC-13/2023-24 Letter No-1772 Date:06-11-2023

Sir,

I/We

Consultant / Consortium Firms are willing to offer our Consultancy Services for the above
mentioned work at the following rates.

(Rates are to be given in Rupees (INR) only)
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidder can enter the
Name and Values only

S| Items Description Units Rate (Rs.) for whole assignment
No.. including GST and other taxes
In In Words
Figure
1. Preparation of Comprehensive Drainage Master | Per One

Plan along with DPR for Storm Water Drainage | Sq. km
System of Kuchinda NAC Area in conformity INAC area.
with the provisions of detailed scope of work of
the tender documents. ( Covering total projected
municipal area of approximately 28.00 sg.km)

2. Preparation of Individual DPR For total

i) For major storm water drains in conformity | NAC area
with the detailed scope of work in the
tender document (Covering total projected
municipal area of approximately 28.00 sq
km).

i) For storm water drainage network including
secondary, tertiary & street drains in and
around municipal area except major drains
in conformity with detailed scope of work of
tender documents.

Total

I/ We agreed to keep the offer in this tender valid for a period of 120 days as
mentioned in the tender notice and not to modify the whole or any part of it for any reason within
above period. If the tender is withdrawn by me/us for any reasons whatsoever, then the earnest

money paid by me/us will be forfeited to the Executive Officer, NAC Kuchinda.

Consultant 1 Employer



The tender rate is inclusive of all expenditures like salaries/remuneration to
permanent & contingency staff and their allowances, all material cost, machinery
cost/rents, computer software cost, consumables cost, all traveling expenses,
overheads, all taxes, charges on expert services, laboratory testing charges etc and all

other miscellaneous expenditures complete for the fulfillment of the contract.

I/We also understand that statutory taxes deductible at source will be deducted
by the Executive Officer, NAC Kuchinda.

I/WE hereby distinctly and expressly, declare and acknowledge that, before the
submission of my/our tender I/We have carefully followed the instructions in the tender
notice, conditions of the contract, Terms of Reference (ToR) etc. and distinctly agree that
I/We will not hereafter make any claim or demand upon the employer based upon or
arising out of any alleged misunderstanding or misconception /or mistake on my/or our
part of the said requirement, covenants, agreements, stipulations, restrictions and

conditions.

I/WE enclosed to my/our application for tender schedule the EMD in shape of

I/WE shall not assign or sublet any portion of the contract except as per the
conditions of contract. In case if it becomes necessary such subletting with the
permission of the Executive Officer, NAC Kuchinda shall be limited to (1) Labour
contract, (2) Material contract, (3) Transport contract and (4) Engaging specialists for

special item of work.

IF MY/OUR tender is not accepted the EMD shall be returned to me/us on
application when intimation is sent to me/us of rejection or at the expiration of three
months from last date of receipt of this tender, whichever is earlier. If my/our tender is
accepted the earnest money shall be retained by the Executive Officer, NAC Kuchinda
as security for the due fulfillment of this contract.

I/WE fully understand that the written agreement to be entered into between
me/us and Executive Officer, NAC Kuchinda shall be the foundation of the rights of the

both the parties and the contract shall not be deemed to be complete until

Consultant 2 Employer



the agreement has first been signed by me/us and then by the Executive Officer, NAC
Kuchinda.

I/'WE will employ the following technical staff for the work under this Contract

Sl. [Name of members of technical staff proposed to be Qualification.
No. lemployed with their position and responsibilities

DECLARATION OF THE TENDERER

1) I/WE certify that I/We have inspected the site of the work before quoting my
tender rate.

2) I/WE have not been black listed in any department in Orissa /India due to any
reasons.
3) I/WE agree to disqualify me/us for any wrong declaration in respect of eligibility &

qualification criteria and to summarily reject my/our tender including blacklisting.

Address of the Tenderer: Yours faithfully,

Signature

Full Name
Address
(Authorized Representative)

Phone No.: Mail ID:

Consultant 3 Employer



