
BrD TDENTIFICATION NO. RENGALI- Pl/2o22-23

GOVERNMENT OF ODISHA

PANCHAYATIRAJ & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI OFFICE, RENGALI
DIST :. SAMBALPUR

DETAILED TENDER CALL NOTTCE FOR THE VORK :

i) Construction of Day care sub- Centre Building at sc Lapanga

Amount put to tender (in Rs)- 33,70,077'00
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GOVERNMENT OF ODISFIA
OFFICB OF THE BLOCK DEVELOPMENT OFFICER, RENGALI BLOCK, SAMBALPUR

EMAI L I D -ori-rcngali(alnic.in
INVITATION T

No 6A+ Date.B\reTrzozt
The Block Development Officer, Rengali. Sambalpurron behclf ol Covernol of Odisha invites percentage rate Bids in
sealed cover fbr the following works fiom class of eligible contractors as mentioned in column -8 ( eight ) registered with

the State Governments having validity of Civil License and contractors of equivalent grades/ Class registered with Central

Govt. i MES/Railways and other state government having validity of Clivil license fbr Execution of Buildings. The proof of
registration tion.r the appropriate Authority shall be enclosed ri'ith the llid . fhe eligible oontractors of the state PWD ( R&B )

/ Water Resources/ M.l./ C.P.W.D. fbr the fbllorving u.,ork evcntualll to be dlarvn up in the P.W.D. Pl forms in confblmity
with the rvith Detailed Tender Call Notice. The Bidders brnit biJs lbr the lbllorrins rvorks.

Terms & Conditions:-
l) Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions
of contract and other necessary documents can be seen in the office of the undersigned during office hours every
day except on Sunday & Public holidays till last date of sale and receipt of tender paper. The sale of the Bid

document shall start from Dt 27.02.2023 To Dt 14.03.2023 during 11.00 A.M to 5.00 PM except on Sunday &
Govt. holidays.
The Tender paper shall be submitted in sealed cover Super scribing the Name of the Work & shall contain signed

DTCN , Attested copy of Registration Certiflcate . Aadhaar Card . Pan Card, GST Registration /Clearance Celtiflcate . No
relation Certiflcate & Original Aflldavit regarding authentication of documents of TenderNotice. other documents required

as per the relevant clauses of the DTCN, Tender paper cost in shape ol Bank draft or Demand Draft drawn in t'avour of Block
Development Ofllcer , Rengali and required amount of EM D in shape of Bank Deposit receipt of any Nationalized Bank

duly pledged in f'avour of Block Development Otllcer . Rengali rvithout which , Bid r,vill not be Considered . The Tenderer

are required to send their Tender papers through Registered Post / Speed Post only to the Block Development Officer ,

Rengali, At/Post- Rengali, Dist - Sambalpur, Pin -768212. so as to reach this Office by Dt. 14.03.2023 within 5.00 PM

atterwhich no Bid willbe considered. The Bids received late lvill not be opened. The Authoqity u,ill not be held responsible

*br the Postal delay if any or non-receipt of the Tender Documents in tirne.

2). The Bids received r.vill be opened on date 16.03.2023 at 11.00 AM in the Ofllce of the Block Developrnent Ofllcer,
Rengali inpresenceoftheBiddersortheirAutholizedrepresentatives i.vishtoattend.lftheOtllcehappenstobeclosedon
the date ofreceipt/ opening olthe Bids as specified. the Bids rvill be rcceived/opened on the next rvorking day on the same

time and Venue.
3) Detail intblmation as contained in the DTCN shall have to be strictly adhere to while subrnitting the Tender papers.

4) Engineer Contractor desirous to avail the tacilit,v of exen.rption o1'IrMD is required to submit an Alfidavit in original to the

etfbct that, he has not yet availed the facility fbr more than three rvorks during the current Financial year . The name of work

fbr which and the Authority to u,hich the Tender is being submitted must be r.nentioned in the Afliclavit.

5) Any Tenderer desirous to avail any facility .rs per certlir-r circular/ orcler of Govt. have to apply for the

same in writing alorrg with the Tender paper . Claim at the time of opening of Tender or latter wili not be

entertained. Bid documents can be purchased from this Agency on payment of the tender cost mentioned against

the work in Col. 5 in shape of cash or DD drawn in favour of Block Development Officer, Rengali payable at
Rengali from any Nationalized scheduled Bank towards cost of tender paper respectively. This is non-refundable.
6) lf any of the interesting Biddels rvish to withdraw f}om participation in the Bid he/she can iieely rvithdraw fiom the

participation befbre scheduled date and tirne of closure, tailing which action has deemed fit as per relevant Codal practice

will be taken against him/ her.

Block Development Officer
Rengali

SU or

SI

N
o.

Location Name of the Work Estt. Cost (ln
Rs)
+

Anrount put t0
tcnder(in Rs)

Cost of
Tender Paper
.(Non
Refundable)
in Ils.

Bid secr.rrity

EMD I%
(in Rs.)

Period of
conrplction

Class of
Contracto
r

2 J 4 5 6 7 8

Lapanga GP Construction of Day
Care Sub-Center at SC

Laoansa

46.00.000.00 33.70.077.00 6000.00 33700.00 6 Calendar
Months

'8',&'C'
CIass

2 Bomaloi CP Construction o1- Day
Care Sub-Center at
Bomaloi

46,00.000.00 j.l.i 1.068.0(l 6000.(x) 343 r0.00 6 Calendar
Months

.B'&'C'
Class

J Khinda GP Construction of Day
Care Sub-Center at SC

Babukhinda

46,00.000.00 34":i0.998.00 6000.00 34310.00 6 Calendar
Months

'B'&'C'
Class

4 Kinaloi GP Construction of Day
Care Sub-Center at

Kinaloi

46.00,000.00 34.36.452.00 6000.00 i4365.00 6 Calendar
Months

'B'&'C',
Class

Signature of Contractor
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7) Amendment to para 3.5.5 ( V) of opwD code volurne , I bf inclusion Additional Perfbrmance Security( APS ) shall be

obtained from the Bidders when the Bid amount is less than estimated cost put to tender . ln such an event, only the

successlul Bidder who has quoted less Bid price rates/rates than the estimated cost put to tender shall have to turnish the

exact amount of difi'erentiai cost i.e. estimated cost put to tender n.rinus the quoted amount as Additional Perfbrmance

Security(Aps)inshapeoftermdepositreceipt plediedinfavourofDivisional offlcer/Bankcuarantee int'avourofthe

Divisional officer in any Nationalised / Scheduled bank in lndia counter guaranteed by its local branch at Bhubaneswar

within seven ilays ot'issue of letter of acceptance ( LoA )b1 the Divisionul ofi."r ( by E-mail ) to the successlul Bidder

otherwise the Bid of the Successtul Bidder shall be cancelled and the earnest money deposit / Bid security shall be fbrf-eited

.furlher proceeding for blacklisting shall be initiated against the Bidder as per Works Department Offlce Memorandum No

14459/ dated 20.09.201 8
g) lfafier opening ofthe Tender, it is seen that , the Tender has to be decided through a transparent lottery system, then the

lottery date will be intimated through ofuce Notice board . The lottery rvill be held. even if no bidder has come in tiont of

the Tendel Opening Committee.
9) The work should be completed within the stipulated period ol'completion and in no case the time extension will be

allowed except the reasons not attributed to the contractors'

l0)TheAuthorityreservestherighttorejectanyorall theBiclsr.vithourassigningan) l'eason'on-reviewof lastperfbrmance

of the work executed through s.b.o. Rengali, ihe lowest-l tender ma1/ may not be considered tbr the works though he/she

becomes lor,resl- I bidder.

ll) The contractor should have an Ep-g.I!-g-!s.g of execution in similar naturc of r'vorks i.e. Building works not less than

Rs.10.00 lakhs during previous flve Financial year fiom 2016-17 to 2021-22. tt is mandatory to submit the experience

details on Building works fbr consideration of the Tender'

l2).CGST & SGST will be paid beyond the Tender cost as applicable. All other detailed clauses / guidelines can be seen in

the Bid documents .

13)Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions

of contract and other necess;ry documents can be seen in the office of the undersigned during office hours every

day except on Sunday & Publii holidays till last date of sale and receipt of tender paper'

The schedule of quantities and the set of terms & conditions of contract and other necessary documents c3.n b9

seen in the office of the undersigned during office hours every day except on Sunday & Public holidays till last

date of sale and receipt of tender paper. The Bid documents will also be available in the district website

http://sambalpur.nic.in . E-Mail :ori-rengali(Dnic in '

ero.r o""&rditNi6ft..
nerdaii

vte ono 6R,8 ta*ea d\ t 0&, rzozi

Copy sunritteO to ttre UnOd-secretary to Government, lnformation & Public Relations

Department, Govt. of Odisha for information and necessary action with a requested to get the tender

notice published in widely published 2 nos. of localdaily News Papers of for wide publication

Block DeveroN$rfgghfr
Rengal('f ' '

vtemono 64? lautea 3Y ' 0{'zozr
copy 

"tong*ith-afift "opy 
oitn-noti"" iubmitted to the D.l.o., NlC, Sambalpur with a requ-e-st to

display the Tendeicall Notice and Tender document in the Web-site till 01.00 PM hours of dt 14'03'2023'

Btock beveloprMt+ut
Rengali

tnemono G3o 'aatea &\ r O\/zozt
copy ,uo*itt"o to tne n"G'r" EiuiSonal Commissioner (Northern Division), Sambalpur/

Collector & District Magistrate ,Sambalpur / Superintendent of Police, Sambalpur/ President' Zilla

parishad, SamOatpur and-project Directori DRDA bambalpur for information and necessary action'

Brock Devel"rN6*g
Rengali '/

wemono 631 taatea2\ tC2tzoz:
copy tolffiEe*ti* rngin""i-naa oirision, Sambalpur/ R.w.S._S. Division, Sambalpur/ N'H'

Division, Samoatpuri R.W. Division-, Sambalpur/ P.H. Division, Sambalpur/ Sambalpur lrrigation Division,

Burla/ Minor trrilation Division, Sambalpur/ L.t. oiririon, Sambalpur & All Block Development Officers of

Sambalpur for information and wide circulation'

a,

.Enclo:-Soft coPY 1 no.

Block DeveloPment Officer
Rengali

Signature of Contractor
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for wide circulation

CHECKLIST TO BE SUBMITTED BY THE BIDDER

Officer,

Block Development Officer
Rengali

Copy to Notice Board of

Particulars

Cost of tender paper ?60001

E.M.D for Rs.33700.00 Copy of financial

instrument shall be furnished)

E.M.D for Rs ..................1 deploying machineries outside the State

Copy of valid Registration Certiflcate

Copy of valid GSTN clearance certificate

Copy of PAN Card

Coov of Aadhaar Card

No Relationship Certificate in Schedule - A

List of works ( similar nature ) executed
(Schedule-D)

List of ongoing works in hand (Schedule-B)

lnformation regarding current litigation, debarring / expelling of the tender
or abandonment of the work by the tenderer (Schedule-E)

Tools & Plants and machineries as per the requirement in Schedule-C
(Minimum 80% marks to be obtained) and Annexure-l (Proof of ownership
of Tools & Plants and machineries is to be furntshed in shape of copy of
invoices / required sale deed in case of 2nd purchase / required lease deed
with owner ship documents of the leaser duly attested. ln case of centering
& shuttering materials certificate of the Executive Engineer of Works
Department within 90 days of last date of receipt of tender is allowed.

Document of engagement of Technical personnel as per requirement

List of Plmts & EquiprneDts to be deployed on conhact work

Type of Equipments
No. of machines

required

Concrete Vibrator : Plate type

Concrete Vibrator : Needle type

Signature of Contractor
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A. GENERAL INFORMATIONS

B. BID INFORMATION

CONTRACT DATA

A
Water pump 1No

05

6
Truck/ Tipper 1No

10

7
Tractor 1No

10

Rigid Centering and Shuttering Plates (Steel/lron) 200 Sqm

Total 100

Sl No Item Details

1 Bid ldentification No. RENGALI/ P112022-23

2

Name of the Work 1 - Construction of Day Care Sub-Center at
SC Lapanga

3 Officer I nviting Tender
Block Development Officer, Rengali

4 Executive Engineer authorized as
Engineer-in-charge of work.

Addl. Project Director(Tech), DRDA,
Sambalpur

A Amount put to tender 3370077 . 00

6
lntended completion period/Time

period assigned for Completion
6 (Six) Calendar Months

8
Last Date & time of submission of Bid

5.00 PM

Date 14.03.2023

9

Cost of Bid Document

Bank draft amount separately

( Cost of tender paper )

Rs, 6000.00

il Downloaded from website Rs, 6000.00

ilt in favour of Block Development Officer, Rengali

IV payable at Rengali

11

Bid Security

I Amount Rs , 33700.00

il in favour of Block Development Officer, Rengali

ilt payable at Rengali

iv Type of instrument As specified in the bid document

Block Development Officer
Rengali

Signature of Contractor
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12 Bid validity period 90 days

13
Minimum period of contract I
agreement / lease deed of equipment
and machineries

12 (Twelve) Months

14 Currency of payment for Contract lndian Rupee

Language of Contract English

COVERNMENT OF ODISHA
OFFICE OF THE BLOCK DEVELOPMENT OFFICER, RAIRAKTIOL BLOCK, SAMBALPUR

EMAI L I D -ori-rairakholefdnic.in
INVITATION TENDER CALL NOTICE

The Block Development Officer, Rensali, Sambalpur on behalf of Governor of Odrsha invitcs percentage
rate Bids in sealed cover for the follorving rvorks frorrr class of eligible contractors as met-rtioned in
column -B( eight ) registered with the state Governr-nents having validit1, of Civil License and contractors of
equivalent grades/ Class registered with Central Govt. / NtF,S/Railways and other state government having
validity of Civil license for Execution of Buildings. Tl-re proof of registration from the appropriate
Authority shal1 be enclosed with the Bid . The eiigible contractors of the state P\WD ( R&B ) / Water
Resources/ M.I./ C.P.\X,'.D. for the followtng work eventually to be drawn up in the P.S7.D. Pl forms in
conformity with the wrth Detailed Tender Cail Notice. The Bidders lrray submit bids for the followrng
works.

st.
No.

Location Name of the Work Estt. Cost
( rs)

Arrount put

to tender(in
Rs)

Cost o1'

Tender
Paper
.(Non
Ret'undable)
irr Rs.

Bid
security
EMD I%
(in Rs.)

Period of
completi
on

Class of
Contractor

I 2 J 4 5 6 7 8

1 Lapanga CP Construction of Day
Care Sub-Center at SC
Lapanga

4600000.(x) 3370077.00 6000.00 33700.00 6( six )
Calendar
Months

'B'&'C'
Class

Terms & Conditions:-
l) ) Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions
of contract and other necessary documents can be seen in the office of the undersigned during office hours every
day except on Sunday & Public holidays till last date of sale and receipt of tender paper. The sale of the Bid
document shall startfrom Dt 27.02.2023 To Dt 14.03.2023 during 11.00 A.M to 5.00 PM except on Sunday &
Govt. holidays.
The Tender paper shall be submitted in sealed cover Super scribing the Name of the Work & shall contain signed

DTCN , Attested copy of Registration Certiflcate . Aadhaar Clard . Pan Card, GST Registration /Clearance Certiflcate , No
relation Certiflcate & Original Atfidavit regarding authentication of docur.nents of T'ender Notice. other documents required
as per the relevant clauses of the DTCN, Tender paper cost in shape of Bank dlaft or Demand Draft drau,n in f'avour of Block
Development Of'flcer , Rengali and required amount of E,M D in shape of- Bank Deposit receipt of any Nationalized Bank
duly pledged in f'avour of Block Development Ofllcer. Rengali rvithout which , Bid r.vill not be Considered .'fhe Tenderer
are requiled to send their Tender papers through Registered Post / SDeed Post only to the Block Development Officer ,
Rengali, At/Post- Rengali, Dist - Sambalpur , Pin - 768212, so as to reach this O11ice by Dt. 11.03.2023 within 5.00 PM
after which no Bid wilt be considered. The Bids received late will not be opened . The Authority will not be held responsible
fbr the Postal delay if any or non-receipt of the'['ender Docunrents in 1irne.

2). The Bids received will be opened on date 16.03.2023 at 11.00 AM in the Olllce of the Block Development Ofllcer,
Rengali in plesence ofthe Biddels or their Authorised represcntativcs vvish to attend . Ifthe Ofllce happens to be closed on
the date of receipV opening of the Bids as specified, the Bids rvill be received/opened on the next working day on the same

time and Venue..

Block Development Officer
Rengali

Signature of Contractor



:
,,: |7

3) Detail information as contained in the DTCN shal1 have to be strictlv adhering to while submitting the

Tender papers.
4) Engineer Contractor desirous to avail the facilitv of exemption of trN{D is rcquired to submit an

Affidavit in original to the effect that, he has not yet rir.ailed the facihty tor tnote than threc works during

the current Financial year . The name of work for rvhich ar-id the Authority to which the Tender is being

submitted must be mentioned in the Affidavit.
5) Any Tenderer desirous to avail any facihfy as per certain crcularf ordcr of Govt. have to apply for the

same in writing along with the Tender paper . Claim at the time of opening of Tendet or latter wrll not be

enterrained. Bid documents can be purchased from this Agency on payment of the tender cost mentloned against

the work in Col. 5 in shape of cash or DD drawn in favour of Block Development Officer, Rengali payable at

Rengali from any Nationalized scheduled Bank towards cost of tender paper respectively. This is non-refundable.

6) If any of the interesting Bidders wish to withclrarv tr-orn participation in the Bid he/she can freely

withdraw from the participation before schedulecl clate and tirne of closure, failing r.vhich action has deemed

fit as per reler.,ant Codal practice will be taken agair-ist hirn/ hcr.

7) Amendment to para 3.5.5 ( 9 of Ol']\\D Code Volume - I by inclusion Additional Performance

Security( APS ) shall be obtained from the Bidders rvhen the Bid amount is less than estimated cost put to
tender . In such an event, only the successful Bidder rvho has quoted less Bid ptice tates/rates than the

estimated cost put to tender shall have to fr-rrnish the exact alrollnt of differential cost i.e. estimated cost put

to render minus the quoted amount as Additionnl Petformance Secr-rritr, ( APS ) in shape of tenn depostt

receipt pledgedin favour of Divisional Officer/ Banli Cluatantee in favour of the Dir.isional Officerin any

Nationalised / Scheduled bank in India counter guaranteed by its local branch at Bhubaneswar within seven

days of issue of letter of acceptance (LOA ) bv the Divisional Officer (bv E-mail ) to the successful Bidder

other-wise the Bid of the Successful Bidder shall be cancellcd and the earnest mone)r deposit / Bid secutiq,

shall be forfeited .further proceedj.ng for blacklisting shall be initiated against the Bidder as Per 
\iTorks

Department Office N{emorandum No 1+159 / datcd 20.09.2()18

8) If after opening of the Tender , it is seen that , the 'I'endcr has to be decided through a transparent lottery

system, then the lottery date will be intimated through Offrce Notice board . The lotten will be he1d, even

rf no bidder has come in front of the Tender Opening Committee.
9) The work should be completed within the stipulatecl period of completion ancl in no case the time

extension rvill be allowed except the reasons not attribr-rted to the contractors.

10) The Authority reserves the right to re)ect any or all the Rids rvithout assigning any reason. On teview of
Iast performance of the work executed through R.D.O. Rengali, the lorvest-1 tender may/ may not be

considered for the works though he/she becomes lorvest-1 bidder.

11) The contractor should have an Exltericnce of exccutiot-r in similar natllre of rvorks i.e. Building rvorks
J _

not less than Rs.10.00 lakhs during previous five Financi:i1 1'ear trom 2015-16 to 202()-21 . It is mandatory to

submit the experience details on building r.vorks for consideration of the J'endet.

12).CGST & SGST rvill be paid beyond the Tencler cost as applicable. AII other detailed clauses / guidelines

can be seen in the Bid documents

13.The work is to be completed in all respects rvithin the tirr-re period as specified in the Conftact Data. Bidders whose

bid is accepted must subrrrit a work pro€irafiurre at the trme of executron of Agreement.

The schedule of quantities and the set of terms & conditions of contract and other necessary documents can be

seen in the office of the undersigned during office hours every day except on Sunday & Public holidays till last

date of sale and receipt of tender paper. The Bld documents will also be available in the district website
http://sambalpur.nic.in . E-Mail :ori-rengali@nic.in.

1.4. All bids received will remain valid for a period (90 dav$ as specified in the Contract Data after the deadline

date for submission of brds and validiq, of bids can als<-r be extended if agreed to by the bidder and the

Department.
15. An applicant or any of its constituent partners of rvhosc contrxct for anl-rvork has been rescinded orwho has

abandoned anrr *orO in thc last frr.e ).ears, prior to the date of the brd, sl-rall be debarred from qualihcation.

The tenderer rs to furnish an affidavit at the tir-r-re of submission of tender paper abor-rt the authentication of
tender documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F.

Non furnishing of the information in Schedule - E and tcquired affidavit in Schedule - F, the bid

document will be summarily rejected.

Block Development Officer
Rengali

Signature of Contractor
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No Relation certificate'
The contractor shall furnish a certihcate aiong rvith the tender to the effect that he is not related to any

ofgrcer in tl-re rank of an Assistant Engileer & above in the state P.\\'D. or Assistant/Under Secretary &

above in the Works Department. If the fact subsequentlr, proved to be false, the contract is liable to be

rescinded. The earnest ,rorl"u & the total securirv rvill be forfeited ck he shal] be liable to n-rake good the loss

or damages resulting for ,rrch cancellations. Tl-re profonr-ra fcrr no relationshrp certrficate is contained in a

separate sheet vide Schedule-A.

(r) Each te.rd.rer is to submit along rvith tendet a note regardtng l-ris experience on construction of Road/Bridge

Works.
a) Name of the Road/Bridge:-
b) Estrmated Cost:-

c) Total Length:-
d) Major Item of works/Type of Btidge:-
e) Quantity of iten-rs r) as per Agreemettt:-

ii) as per executit.x.t:-

f) Date of Commencement:
g) Stiputated date of Completion:-
l-r) Actual date of comPletion:-

Other details if any. :-

The prospective appLicant in its name should fi.rnrish ltst of rvorks executed in Sciredule-D1 satisfactorily

compieted and list of works in progress in Schedule D2'

If an indrvidual makes the applicatLn, t1-re indir.iclual s}rould sigr above hrs full q'pe written name and curlent

address.
If the application is made b1. a fu'm in partnerslup, it shal1 be signed bv (with DSC ) by a partner holding

po-.1 of o,,orney for the hrn-r in rvhicll case a ccrtifled cop,v o[ the porver of attorney shall accompany the

applicatior. A ceitiFred copv of thc partnersllp cleecl anci currcnt address of all partncrs of the firm shal1 also

accomPan)' the application.
If the applicauon is made by a limrted company or a corporation, it sl,all be signed (wlth DSC) bv dulv authorised

p..ronttldirrg power of attornev for sigrung the application tn which case a cerdFred copv of the power of

u,rorn"y shall iccompany the application. Such limited companv or corPoration u'ill be required to furnish

satisfactory evidence of 1ts existence along rvith the tecl-rrucal bid'

The te.der should be strictlt, in accordancc rvith the provisi.ons as mentioned i.n t1-rc tender schedule. Anv

change in the rvordings will r-rot be accepted.

No tlnderer will be permitted to furnisL thet tenclcr m theil c,rvn manuscript papers. A11 information's should be

submitted in English.

24.
In case of percentage tate tender

1i; 1.t .-orroactors has to mention percenta5le ercess or less over the estimated cost (In figures as well as

words ) in the prescribe format appended to the tender doctrment .

(ii) Contractors participated in the tender for more than one rvork mav offer condi.tional rebate

Rebate offer subrnitted in separate sealed enr.elope shall be opened , declared and recoded first The

rebate so offered shall be considered aftcr opcning of all rvorks called in the same tender Notice ' The

contractors who wish to tender for two or more rvorks shall submit sepalate tender for each . Each

tender shall have the Bid Identifications No. , Name & Sl . No of the work (as per IFB) to which

they refer , written on the enveiope .

(ni) Onty percentage quoted shall be considered . Percentage quoted by the Contractor should be

filed in figures and words , so that there is no discrepanc\' '

a) If any discrepancy is found in the pcrcentage cl,rotecl words & figures , then the Percentage

1.6

17

21

22

23

1i)

x1)

19

20

accurately

quoted by

the contractor in rvords shall be taken as correct.

b) If any, discrepancy is found in the percentaee qrioted in Percentage excess / lcss and t1're totai amount

quoted by the contractor , then the percelltage rvill b,e taken as corlect.

c) 'ih. p"...rrtage quoted in the tender rvithr,ut mentioning excess or less and not supported with the

corresponding amount will be treated as excess.

d) The p.i.".r,og" quoted in the tender withor,rt mentioning excess / less supported with corresponding

amount does not tally rvitl-r either to percentage excess or less then it rvill be treated as percentage

CXCCSS .

e) The percentage quoted in the tender withcrr,rt mentionins excess / less supported .r''ith corresponding

u-orrrrt if talhed with the percentage then it rvil1 bc treate d as to which side thc amount tallies '

t

Block Development Officer
Rengali

Signature of Contractor
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f) The contractor will write percentage excess / less upto one decimal point only . If he writes the

percentage excess / less upto two or more decimal poir-rts , t1-re first decin-ral point shall only be

considered without rounding off .

ZO

g) The tender shall be written legibly and free from etasures , oyer writings or corrcctions of figures .

Corrections , over writiflgs & interpolations rvhere unavoidable should be made by making out

initiating, dating and rewriting.
tl) In the contract P1 trme is the essencc The contr2rctor is requiled to rnaintain a certain rate of

progress specify in the contract .

(") The quality mentioned can be increased or reduced to the extent ol 1.Oo/o for individual items subiect

to a maximum of 57o over the estimated cost . If it exceeds the hmrt stated above prior approval of
competent authority is mandatorv before making anv pavmellt .

("r) The period of completion is fixed and can not be altered except in case of exceptional circumstances

with due approval of next higher authorit)'.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shail be added or subtract from the gross amount of the bill.

The tenJerer sha1l carefully study the tentative drarvinss ancl speciFrcations applicable to the contract and all the

documents which will form a part of the agreement to be entered in to bt' the accepted tenderer and detailed

speciEcations for Odisha and other relevant speciltcations and drawings whrch are for salc. Complaint at a future

date that plans and specihcations har.,e not been seen by the tenderers can not be entertained. The drawing

furnished with the tender are tentative and subject to rer.ision or modification as tendered durhg the execution as

per actual necessity and detail test conducted. But the tcndered rates quoted lty the tenderer wll hold good in case

of such modification of drarvings during the tin-re of execution and shall in no way invalidate the contract and no

extra monetarJ compensation will be entertained. Tl-re rvork shall horvever be executed as per flnal approved

drarving to be issued by' the Engineer-in-Charge as ancl rvhen r:equted'

Every tenderer is expected before quotllrg his rates to inspect the site of the proposed work. He should

also inspect the quarri.es and approach roads to quarrj.cs and satisfy hrmself about the qualiry and availability

of materiais. In every case the materials must compl), rvith the relevant specihcations. Complaints at future

date that the al,ailabiliw of materials at quarries have been rnisjudged can not be entertained.

The offer of tender shall be inciusive of cost of construction and maintenance of island, ferry serwice, fait-
weather road, service road, foot bndge, p1.lon base, winch stand and derrick stand etc. as required for the

\VOIK.

It must be definitelt, understood that tl.re Govemr-ient does not accept any responsibilitv for the

correctness and completeness of the trial borings shorvtr tn the Cross Section.

29 Amendmenr to para 3.5.5 ( \| of OP\X,D Code Volume - I by inclusion Additional Perfbrmance Securiry( APS

) shall be obtained from the Bidders when the Bid an-iount is less tl-ran estimated cost Put to tender . In such an

event, onlv the successful Bidder who l-ras quoted less ilid price rates/rates than the estirated cost Put to tender

shall have to furnish the exact amount of differential cost i.e. estrmated cost Put to tender minus the quoted

amount as Additional Performance Securitr, ( APS ) in shape of term deposit receipt pledged in favour of
Divisiolal Officerl Bank Guarantee in favour of tl're Dir.isional Officer in any Nationalised / Scheduled bank in

India counter guaranteed by its local branch at Bl-rubaneswar rvithin ser.en dirys of issuc of letter of acceptance (

LOA ) by the Divisional Officer ( b1, E-mail ) to the successfirl Bidder othenvise the Bid of the Successful Bidder

shall be cancelled and the earnest money deposrt / Bid sccuriq shall be forfeited .further proceeding for

blacklisting shall be initiated against the Bidder as per \\'orks Department Oitlce Nleporandum No 14459/ dated

20.09.2018

30 The tender containing extraneous conditions not cor.ered by the tender ilotice are liable for reiection and quotations

should be str-ictly in accordance with the tender cail notice. An1, sh^.*. rn the rvotding will not be accepted.

31 in case of anv discrepancy in pdntins or omission of statutorl speciflcations or anlr 61161 part of portion
of the approved docurnents during download of tl-re bicl clocument dunng download of the bid document

the decision of the ofhcer invitrng the bid rvill be bindirg on the bidder .

Schedule of quantities accornpanicd in sliall be clehnitelv understood that the Government does not

accept any responsibilitv for the correctness or completeness of this schedule and that this schedule is liab1e

for alternation or omissions, deductions or alternations sct fotth tn the conditions of thc contract and such

omissions, deductions, additions or alternations shall no wa1, invalidate the contract and no extra lnonetary

compensation, will be entertained.
The authori.ty resefi,es the right to reiect an1' or all the tenders received w-ithout assrgntng any reasons

there-of what-so-ever.
34 The earnest money will be retained and dealt u,ith as per thc terms and conditions of the O. P. W. D

code.
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The bidder / tenderer wl-rose bid l-ras bcen accepted wrll be notified of the award b1, the Block

Development Off,rcer prior to expiration of the validrtl. pcriod bv facstrrile conhrmed or by registered letter.
This letter (hereinafter and in the conditions of (-ontract called the "Letter of Acceptance") rvill state the sum
that the the Block Development OfFrcer ,Rengali rvill pav the contractor in consideration of the execution,
completion and maintenance of the Wotks by the contractor as prescribed by the contract (Hereinafter and in
the contract called the "Contract Price").
The notihcation of arr"'ard rvill constitute the formation o[ the contract, subject only to the furnishing of a

performance security (Initial Securih' Deposrt) in form of Dcposit recerpt of Schedule Bank/I(issan Vikash
Patra/Post OfFrce Savings Bank Account/National Savings Ccrtihcate/Postal Ofhcc 'l-rme Deposit Account
duly pledged in favour of the Block Der-elopment Ofticer ,Rengali and in no ot1-rer tbrm which includrrg the
amount already deposited as bid security (earnest monel) shall be 270 of the value
of the tendered amount (excluding 194 deposited towards huing of equipments/machineries from out side
the State if any) and sign the asrement in the P.W.D. form No. P1 (Scl-redulc XLV No. 61) for the
fulfillment of the conttact in the offlce of the Block Development Ofhcer , Rengalil as directed. The security
deposit together with the earnest mone\. and the amoulrt ivithheld according to the provision of P1
agreement shall be retained as securiq' for the duc fulfi.ilment of this contract and additional performance
securiq'in accordance with the ptovisions of the agre emcnt.
The agreement wili incorporate all agreements betrveen the officer rnvitrng the bid/Engineer in-Charge and
the successful bidder. Within 1 5 days following the notification of arvard along rvith the Letter of Acceptance,
the successful bidder rvill sign the agreement and deliver it to the Block Development Officer, Rengali .

Following documents shall form part of thc agreement.
The notice inviting bid, all the documents includrng additional conditions, specifications and drawings, if any,
forming the bid as issued at the tirrre of invitation of bid and acceptance thereof together with any
correspondence leading thereto & requir-ed amount of performance security includine additional performance
securiw.
Standard P.W.D. Form P1 with latest amendments.
Failure to enter in to the required agreelnent and to n-rake the securitv deposit as above shall entail forfeiture
of the Bid Security (earnest money) .No contract (tender) shall be flnally accepted unti.l the required
amount of initral securitl' money is deposited. Thc securifi' rvill be refuncled after One year of cornpletion of
the work and payment of the Frnal bill and will not carry any interest.
As concurred by Law Department & Finance Department In their- U.O.R. No 848 dtd.2i.05.97 J.O.R.No.202
W.F.D. dtd.06.03.98 respectively the E.M.D. rvi11 be forfeited in case, rvhere tenderers back out from the
offer before acceptance of tender b1' the competent authorlt),.
That for the purpose of jurisdiction in the cr-ent of disputcs if an1, of the contract u,'ould be deen-red to irave
been entered in to within the State of Odisha ancl it is agreed that ncither party to the contract will be
comPetent to bring a suit in regard to the matter bv this contr:act at any place outside the State of Odisl-ra.
Tl-re contractor should be liable to ful1f indemruf1. the clepartment [.Jr pa)-nent <rf compensation under
w-orkman Compensation Act. VIII of 1923 on rr1rl account of the workmen emploved by the contractor and
full amount of compensation paid will be Lecovered from the contractor.
Tenderers are required to abide b), tlre fair- rvases clause as introcluced b1, Goi,t. of Odisha, Works
Department Letter No.-VIII-R 8/5225 Dtd. 26.02.55 and No.IIN{- 56/628842(5) Dtd.27.09.61 as amended
from time to trme.
In case of any complaint b1. the labour rvorking about the non pa\:ment or less ftavment of his wages as per
latest minimum Wages Act, the Block Der.elopment Offlcer ,Rengali rvrll have tl-re right to investigate and if
the contractor is found to be in default, he ma1' recovcr such amount due from the contractor and pay such
amount to the labour directly under ir-rtimation to the local labour ofhce o[ the Govt. The contractor shal] not
employ child labour. The decision of the Block Developrnent C)fficer , Rengah is frnal and binding on the
contractor.
The contractor shall bear cost of various incidentals, sundries and contingencres necessitated by work in full
rvithin the foliowing or sirrrilar category.
Rent, royalties and other charges of materials, octroi dul|, all other taxes including saies tax, ferrv, tolls
conveyance charge and other cost on accoullt of land and buildir-rs urcluding temporary burldrng and
temporarv electric connection to work site as rve11 as constmction of sen.ice road and di'"'ersion road and its
maintenance til1 cor-r-rpletion of work as requiled bv tl-re tenderer for Collection of materials, storage, housing
of staff or other purpose of the work. No tenclcrer u,ill hou'ever be liable to pay Govt. for temporal1'
occupation of land owned by Govt. at the site of tl-re work.
Labour camPs ot huts necessary to a suitable scale ir-rcluding colrsefirancy and sarutar), arrangements therein
to the satisfaction of the local health authoritics.

Block Development Officer
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Suitable v/ater supply including pipe water supplr.rvherever available for tl're staff and labour as well as for the
work.
Fees and duties levied by the municipal, car-ral or watcr supplv authoriries.
Suitable equipments and wearing apparatus for thc labour cngaged in riskv opcrations.
Surtable fencing barriers, signals including parafflm at-rd electric sig.ral where necessary at works and

approaches in order to protect the public and emplovees lrom accidents.

Compensation rncluding the cost o[ any suit fol irr;un' to persolls or property due to neglect of any major
precaution also become pa,vable due to operation of thc u,orkmcn compcnsation act.

The contractor has to arrange adequate lighting arrangement for the work where ever necessarv at his own
cost. After the work is hnalised, all surplus matctials should be removed from the site of rvork. Preliminary
work such as vats, mlrrng platforms etc. should be disn-rantled and all materials removed from the site and

premises left neat and clean, this sl-rould be inclusive of the rzrtes.

No pa1,rns11 rvill be made for bench marks, leve1 pillars prohles and benching and 1er.e1ing the ground where
required. The rates to be quoted should be for thc firusl-red items of w-ork inclusive of carriage of ail materials
and incidental item of works.
It should be understood clearl1. that no claim u,hat so-cvcr wdl be entettained to extra items of works
quantity of an,v item besides estin-rate anloulrt unless rvritten order is obtained from the Engineer-in-charge
and rate settled before the extra items of ,r,'ork or extra quantirl'of any items of work is taken up.
The tenderer shall have to abide by the C.P.W.D. safefi' code rules introduced by the Government of India,
N{rnstry of work Housing and Supplv in their- stanc'Lns order No-.1.1150 dtd.25.11.57.
Bid documents consisting of p1ans, specifications, thc schcdr-rlc of cltrantities ancl the set of- terms and
conditions of contract and other necessan' documents can be seen in all the officcs issurng the documents
and ofltce of the under signed during office hours evervda\ expect on Sundal.s and Publc Flolidays till last
date of sale and receipt of tender papers. Interested bidders mav obtain further information at the same

address. But it must be clearly understood ti-rat the tenders rrrust be received in order and according to the
instructions.
Tenderers are required to go through each clause of P.\\'.D. Form Pl carefr.rlly in addrtion to the clause
mentioned herein before tendering.
All reinforced cement concrete work sl-rould confbrn-r to Odislia Detailccl Standard specifications, IRC Code
and Bridge code section I, II, III, IV and VII c\ latest desisn criteria for prestressed concrete bridges
specifically for road and bridges issued by NIORT & H, (lovt. of India.
Steel shuttering & centering shall be used which shail be lined rvith suitable sheeting and made leak proof and
rvater tight.
The Department will have the rght to inspcct the scaffolding, centerins and shuttering made for the work
and can teiect partly or fullv such structures if found defective rn their opinion.
Concrete should be machine mixed unless othenvise ordered in lvriuns by the Block Development Ofhcer
,Rengali.. The contractor should arrange his orvn conctetc mirer, r'ibrator, pumps etc, for this purpose at his

own cost.
Cement shall be used b1, bags and rveight of one bag of cement beilrg taken as hfN (50) Kg
The contractor should arrange the materials ltke Steel, Cernent, paint and birumen etc. of approved qualitl
and specihcation at his own cost for completion of the rvork with the time scheduie. No extension of trme
will be granted on the application of the contractor due to delat' in procurement of materials.
The contractor will be responsible for the Ioss or damage of anv departmental rpaterials during transit and in
the execution of the work due to reasons rvhat - so-ever and the cost of such materials will be recovered
from the bills at stock issue rates or market rates rvhicircver is higher.
If the contractor removes Governn-rent matelials suppLied to 1-rim frorn the site of rvork witl-r a view to

dispose of the same dishonestl,, he shall be in addrtion to an1, other liabilitt' civil or criminal arisrng out of his
contract be liable to pay a penaltv equivalcnt to hve times of the price of the rnaterials according to the stock
issue rate or market rate whichever is higher. The penaln' so imposed shall be recovered at a1ry time from any
sum that may then or at any time thereafter become due to the contractor or from his security deposit or
from the ptoceeds of sale thereof.
The selected contractor may take deliveqr of departmentol srpplv according to his need for the work issued
by the Block Development Ofhcer , Rengali subject to the availabiliq' of the materials. The tenderer shall
make all arrangement for proper storages of materials but no cost for raisine shed for storage, pay o[
watchman etc. will be borne by tl-re Department. The Departrnent is not responsible for consideriag the theft
of materials at site. It is the contractor's risk. Undcr anr. such plea if the tenderer stops the work, he sha1l

have to pay the full penalty as per clause of F2 agreement.
The Department will have the right to suppl).at any time in the interest of work au'departmental materials
to be used in the work and the contractor shall use such n-iaterials rvithout any colrtroversy or dispute on that
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accou1lt. The rate of issue of such materials rvill be at the stock issue rates inclusive of storage charges or rates
lxed by the Department or current market rate rvhichever is higher.
All the matedals which are to be supplied from Block store wi.ll be as per availabrlity. of stock and the
contractor will have to beat the charges of straiehtening, cutting, iointing, welding etc. to required sizes in
case of M. S. Rods or Tor steel/Nl.S Angles, Tees and Joists ctc. Aftcr the issue from the Block store the
materials may be under the custodv of the contractor and the contractor rvill be responsible for rts safety
and storage. Cut pieces of steel more than one meter ir-r length r.vill bc returned bv the contractor at the
issuing stores without conveyance charges.
Though Departmental issue of cement and steel has indicated, it ma1. not be taken as binding. The contractor
must have to affange bv themseh,es cement, steel. bitr.unen and er.erT sorts of materials from approved
manufacturer, get it tested in the Departmental Laboratorv and approved by the Department before use. No
extension of time or escalation of price on such account shall be entertained in future.

TOR rods, plates and structural mer.rbers will be supplied in quantiw, length and size available in the stock.
For payment of reinforcement, the steel including plates e tc. shall be measuled in leneth of different
diameter, size and specification as actuallv used (rncludi-rs hooks and cranks) in the rvork cor:ect to an inch
or cm. And their rverght calculated as per sectional rveight prescribed br. the Indian Standard Specification or
as directed by the Block Development Officer ,Rcngali (\\'astage of bars and unnecessan, Iapping will not be
considered for measurement and payment).
The tentative alignment of the proposed Culvert ct Guardwall has becn shown in the enclosed drawing.
However, the department has got the r-rghts to sl-rift the actual bridge posiuon within a reasonable range in
both U/s and D /S.
The contractor should at his orvn cost arrange necessarv tools and plants required for the efhcient execution
of work and the rates quoted should be inclusive of the running charges of each plant and cost of
conveYance.

After completion of the work the contractor shall arrangc at his own cost all reqursitc equipn-ients for testing
one unplugged rvell and specihed span free of cost as directed by the fllock Development Ofhcer ,Rengali
and bear the entire cost of the test.
Measurement of earth work in road embankment v'ill be done by section rneasurement after the earth is
consolidated including rolling with hand or power road roller and sheep foot ro11er at optimum moisture
condition and no extra payment rvill be made for the jungle clearance for taking earth from the borow areas.
Earth rvork from cutting rvill be economically utiltsed in hlltng.
Thestackofroadmetalandgrar.ellvillberneasuredurboxesof 1.5mx 1.5Ntx0.5N,Irvhichwj-llbetakenas
1.5m x 1.5M x 0.'l'1M = 1 Cum. The soling stones rvill be r.neasured in tl.re suitable sracks with deduction for
voids @ 1/6 of volume or more dcpendine upon the looseness of stacking rvhich w-ould be determined on
actual observation and deduction.
The machineries, rf available, with the departnent may be supplied on hire as per charges noted in the

enclosed statement subject to the condition that the contractor rvill execute in advance an agreement with the
Block Development Officer,Rengali.
In the event of an1' delay il the supply of Deparhrent road roller for unavoidable reasons, no extension of
time will be granted to the contractor under any crr.cumsranccs.
The tenderer should furnished aiong rvith their tcnder a list of works wluch are at present in tl.reir hand in the
prescribed proforma enclosed here.r,'ith.
Sinking of wells shall be measured from bottom of well cap up to bottom of cutting edge or 15 cm. above
low water level whrchever is less.

All method of sinking including pneumatic sinkils by employment of drivers and other equipment shall be
included in the rate.
Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well,
rectification of tilt and shift if any, etc. shall also be included within the rate o[ sinking.
The depth of foundation indicated on the drarving are pror.isional but these may be altered r[ necessary in the
light of the narure of sftata indrcated b1, boring rvhich must be taken in advance of actual execution of the
foundation.
V{hen resort has to be made for srnking tl-re wells by a} lock ancl vacuum charnber method rates there of shall
be pre-decided by authority acceptrng rhc render.
Construction of coffer dam or island or the rvork of open excavation or dressing or labour for laying well
curbs shall be included in the rate of rvell sinkrng.
For concretjlg the bottom plugs of rve1l under tire method of providing concretc should be either with
tremie or an)r other approved method as rvell be directed bv the Block Development OfFrcer ,Rengali with
10%o extra cement to bc used for underwater concretingrvithout an),extra cost to thc department.
No claim will be entertained in respect of difficulties during sand blow-ing met wirh clutng sinkrng of wells.
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73 No part of the bearing fot ti-re superstructure shall be allou,ed to rest o1-r the noses of the piers.

74 Tor Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers /
abutments immediatell, in contact with the beanng to ensufe ProPer distributions of heavy load

75. Lugs and grooves shall be provided in thc bearings to prevent tl-rem fronr skewing and getting out of alignment

76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray

o. Gnrno Ray examination of castings thickness more than 8 inches and load testing of bearing i.f considered

necessary shall have to be caried out at the contractor's cost .The same procedure for testing mav have to

be followed for ribbed bearing manufactured bv rvidening.

77 . i) It should be cleadv understood that the joints of the bars are to be provicled with lappmg, welds or bolts nuts

as well be directed by the Block Do'eloPment Ofhcer ,Rengali.

ii) Concrete test speci.rnens 150mm x 150mm r 150mn-i in size (u.hether plain or reinforced concrete) for the

testlng shall be taken for each structural member by a rcpresentative of the contractor in the presence of
responsible offrcer of the rank not lower than that of an Assistant Engineer or sub-Divisional Ofhcer. The

.o.rtru.to. shall bear the cost so involved in testing. The test specirnen in cube should be carried out in the

Departmental Control ancl Research Laboraton' of Cuttack or Bhubaneswar. Test should be car-ried out in

accordance rvith the stipulation in Bridges code section III.

78. Test specirrrens shall be formed careful\, in accgrclance u,ith t1-re standard metl-rod of taking test specimen and

no plea shall be entertained later on the grounds that the casting of the test specimen rvas faulrv and that the

result of the specimen did not give a corrcct indication of tl-re actual quality of conctete.

79. Plain concrete and reinforced concrete specimens u,ii1 be tested tn Gor.ernment T'est Houses at Alipore or

control and Research Laboratory at Bhubaneswat. Cost of testing of all specimens and samples wi-Il be bome

by the Contractor.

i) The construction of rvell staini.ng bv iniectrng ccment or grout in coarse aggregate placed in position shall not

be permitted.

80 The thickness of cement concrete in top pluggrng should be as per Departmental drawing'

81. In well sinking, the maximum tolerance pennissible m tilt is 1:80 ancl the shift is 150rnm to the normal

direction. \X,here it is not feasible to rr,,ork thesc tolerance the contractor shall carry out. suitable remedial

rneasures as lnay be directed by the Engineer-in-cl-rarge to overcome tl-re adverse effects of tilts and shifts

without any extra cost to the Department and u,,ithout any damages to the well. Any additional work

necessarJ consequent upon the excess tilt and sHft shall be carried out by the contractor at no extra cost to

the Department.
82. Concrete of strength below of the requied strength (as cleterminccl by actual tests) shall not be accePted.

83 If the well is beyond rectiFrcation tl're wcll shal1 bc rcjectecl, the rve1l has to be abandoned and another well to

be sunl< at a suitable location at the cost of the Contractor. The trlt and shrft of the w'e1l including compensation

is to be abided as per the clauses of NIORTctH lor Roads and Bridges.

8,1 No claim for carriage of rvater what-so-ever rvill be entertaincd.

85 The contractor shail employ one oj: more Engueering Graduate or Diploma holders as apprentice at Lus cost if
the work as shown in the tender exceeds Rs.2,50,000/-.'I'he apprent.ices will be selected by the Block

Development Officer ,Rengali. The period of emplovn-rent will cofirrrence rvithin one month after the date of
work order and rvould last rill the date, when 90o'o of the rvork is completed. The fai-r wa!!e to be paid to the

apprentices should not be less than the emolumcnt of personnel of cquivalent qualFrcation emplol'ed under

Government. The number of apprentices to be employed should be fured b), the Block Development Officer

,Rengali irr the manner so that the total cxpenditurc does not exceed one Percent of the tendered cost of the

work.
86 Super class contractor shall employ under lrlr-rself nvo graduate Engineer and Trvo Diploma holders belongrng

to the state of Odisha . Special class contractor s1'ra11 emplol under himself one graduate Engineer and Two

Diploma hoiders belonging to the state of Odisha. Like rvise "A" class contractor shall employ under himself

one graduate Engineer and Trvo Diplona holders belongrnll to the state of Odisha. 'fire Contractor shal1 pay to

the Engineering Personnel monthly emoluments rvhich shall not be less than the emoluments o[ the personnel

of equivalent qualification employed under the statc (lovt o'f odisha .The Englneer - lu- Chref ( Cir'il ) . Orissa

may however assist the contractor with names of sucl-r unen-iplo1,ed Graduate Engineer and Diploma holders if
such help is sought for by t1'Ie contractor 'J'he names of such E,ngineering personnel appointed b,v the

contractors should be intimated to the tender Receivhg Authority along rvitir the tender as to who would be

supen-ising the vork . Each brll of super ciass , special class or "A"' class contractor shall be accompanied by an

emplo,yment Roll of the Engineering personnel toscther rvith a certificate of the graduate Engineer of Diploma

holder so employed by the contractor to the effect that the work executed as per bill has been supervised by

Block Development Officer
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lxrn, ( Vide Works Department No Codes NI 22/91-1538.1 dated 9.7.91 ). The rccluired certificate to be

furnished in the proforma contained in a separate sheet vide Scl-redule - B
It is the responsibility of the contractor to procure and store explosive recluired for blasting operxtion.

Department may render necessafl'possible help for procunng license.

Odisha Bridge & Construction Corporation Ltd. u,i1l be allowcd price preference up to 37o over the lowest

quotation or tender as laid down in works and T'ransport Department Resolution No-285 date-17 .04.1.974 .The
Odisha Construction Corporation u.ill be allorved a price lrreference to thc extent of up to 3olo over the lowest

tender amount (U41ere their tender is not the lowest) providcd they express willingness to execute the work
after reduction of rates b), negotiation.

Amendment of existing Clauses :- Bv admssion of a tender for the rvotk, a tenderer rvill be deemed to har.'e

satisfied himself by actual inspection o[ the sitc and localiry o[ the rvork, about the qr-ralitl'and availability of
the required quantiq. of material including thc rvl.rcat/ rice referred to above, n-redical aid, labour and food
stuff etc., and tl-rat rates quoted bv hirn i.n the telrder rvili be adequate to complete the t,ork according to the

specifications attached there to and tl-rat he had taken rn to account all conditions and difficulues that may be

encountered during its progtess and to have quoted rates including labour and matelials with taxes , octroi

,other duties, lead, lifts, loading and unloading, freieht for all materials and all other charges necessary for the
completion of the w-ork, to the entire satisfaction of the Block Developt-r-rent Ofhcer ,Rengali o[ the work and
his authorised subordinates. After acceptance of the contract rate Goverurrrent will 11ot pa)' an1. 6r1tn charges

for any reason in case the contractor claims later on to have misjudged as regard availabiliq' of materials,
labour and other factors.
Building and other construction rvelfare Cess for c()nstruction rvorkers shall be deducted @ 1 oh of the Gross

amount of thc bills fiom the contractor as pcr Rcsolution of Govt. Of Odisha , Labour & Employment
Department .

91 The prevailing percentage of I. T. Departmelrt of the gross amount of the bill towards rncome tax rvill be

deducted from the contractor's bili

92 Prevailing rate of VAT on the gross amoLrlrt of the brll rvill be deducted from tl're contractor's bi1l, where
Agreernent Value is 0.50 lakh and above.

93 The contractor is required to pal,ror,altv to Cor.t. as ltred from time of time and procluce such documents in
support of their pavment to the concerned Blocli Development C)fficer , Rengali rvith their bi1ls, falling which
the amount towards royalties of different materials as utilised b1. them jn the rvork lvill be recovered from
their bdls and deposited in the revenue of concerned department.

91 Under no circumstances interest is chargeable for the dues or additional dues if any pavable for the work.
Under section 1.2 of contractors labour (Regr-rlation ancl Abolition) Act. 1970 the contractor who undertakes
execution of work through labour should produce vahd licer-rse frorn licensing authorities o[ labour
DePartment.

96 Sample of all material - The contractor shall supph, sarnple of all materials fullv before procurement for the

work for testing and acceptance as ma\r be requiriril bv the concemed Block Der.elopment C)fficer ,Rengali.
97 Trial Boring - The foundation levcl as lrdicated in the bodv of the departmental drarving is 'purely tentative

and for the general guidance only. The Department has no responsibilin' for the suitabiliq, of actual strata at

the foundation level. The contractor has to conducr his orvn borir-rg before startir+! thc urork and get the

samples tested at his own cost to ascertain the S.B.C. and credibility of tl,e strata at founding level while
q.,oiirrg his rates for tender the contractor shall takc m to account of the above o.p..t..

(I ) Any defects, shrinkage or otl-rer faults which ma\, be noticed rvithin 6 (Sr-x) months trom the completron of
the work arising out of defective or improper materials or rvorkrlanshrp timrng are upon the direction of the

Block Der.'elopment Offlcer ,RengaLi to be amended and rnade good b1, tl-re contractor at his own cost unless the
Engineer for reasons to be recordcd in writing shall bc decrcled tl-rat thev ought to be paid for and in case of
default Department may recover from the contractor the cost of making good the rvorks. The contractor is also

required to maintain the road for 6 (Si-r) months from the clate of successful completion of the rvork.
(ii) From the commencement of the rvorks to the completion of the same, thev are to be under the contractors
charge. The contractor is to be held responsible to make godd al1 injuries, damages and repats occasioned or
rendered necessary to the same by Fre or other causes and tho' hold the Govt. of Odisha }rarmless for any claims
for injuries to person or strucrural damage to propert\. happening from any neglect, default, want of proper care

or misconduct on the part of the contractor or ant' one in his employn-rent during the executton of the work. Also
no clairn shall be entettained for loss due to earthquake, f'lood, c1.clone, eprdemic, riot or an)r other caiamitv
wl-rether naturai or incidental damages so caused rvill have to be made good by the contlactor at his own cost.

Gradation of ingrcdients: The coarse and ftre aggregate sha1l meet the gtade requirement as per the
latest provision of relevant I.S. Code / I. R. C. code I MORTctH specrfications.

Block Development Officer
Rengali

88.

89.

90

95

98

Signature of Contractor



:' ,: "'.' l15

99 Tilts and shifts
i) Maximum perm.issible shift is 150mm.
ii) Maximum permissible tilt is 1 : 80.

100. Escalation:- Par.ment for variation in pricc (Vide Works Dcpartment Memorandum No-12606/W
dt.24.1,2.201,2.

Contract price shall be adjusted for increase or clecrease in rates and price of I-abour, Cement, Steel,

Bitumen, Pipes, POL & other material componcnt in accordance with the following principles and

procedures as per formula gir.'en belorv :-

101

a) (i) RETMBURSEMENT/RECOVERITY DUE TO VARIATION IN PRICES OF
MATERIALS OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.)
If during the progress of the work the price of atrl materials @xcluding the cost of steel, cement, Bitumen &
P.O.L.) incorporated in the work (not being n-raterials supplied fron-r the Block Der.'eloPment Ofhcer

,Rengalistore) rn accordance with ciause there of increases or decrezrses as a result of increase or decrease in
the Average rr,-holesale price Index (all comrr-rodities), and thc contractor there upon necessari\ and properl1,

pays in respect of that materials incorporated in the work such ilcreased or decreased pnce, then he shail be

entitled to reimbursement or liable to refund, quarterlv as the case mav be, such an amount, as shall be

equivalent to the plus or minus difference of 859/o irr between the Average Mrolesale price Index (all

commodities) which is operating for the qualter undel considelation and that operated for the quarter in
r.vhich the bid was received (last date of receipt) as per the formula indicated belorv provided tl-rat the rvork
has been carried out within the stipulated dme or extcnsion thereof as are not attributable to him. lf above

materials on the value of works executed durirg the extended period.
This clause will be applicable to the contlacts rvhere oflginal stipulated periocl of completion is more

than 18 months. In the siruationrvhere the peliod o[completionis initially stipulated rn the agreement as less

than 18 (eighteen) months but subsequentlv the completlon period has been validlv extended on the ground
that the delav in completion is not attributable to tl're contractor and rn the result the total period rncludtrg

that extended period stands more that 18 (eightccn) months or more, price escalation for other matetials is

admissible onl1. for the remaining period excludirs 18 9eighteen) months there from.

Formula to calculate the increase or decrease in the price of materials :

Price adjustment for increase or decrease in cost of materials other than cemcnt, steel, bitumen, pipes and POL
procured by the contractor shall be paid in accordance with the following formula :

Vm=0.85 x Pml100 x R x (I\rt1 - Mo)/Mo
Vm=Increase or decrease in the cost of w'ork during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.
R= Value of work done during the quarter under consiclcration excluding the rvor:k executecl under extra items if any

at prevailing schedule ofrate/detived rates.

N{o = The all India wholesale price index (all cornmodities) prevailed during tire quarter of last date of receipt of bids

(as published by the Econornic Adviset to Govt. Of India, ir'finistrv of Industry and commerce, Nerv Delhi).

Mi = The all India wholesale price index (a11 commodtties) for the quarter under consideration as published by

Economic Adviser, Govt. of India, Ministrl. of Industrl, and commerce, New Delhi. In qespect of the justihed period

extended for completion of the work, the index prevailinq at the tin-re of sttpulated date of completion or the

prevailing index of the period under considcration, rvhichcvcr is less, s1-rall bc considered.

Pm = Percentage of material component (other than cemcnt, steel, bitume n, pipes and POL) of the work, as indicated

in clause-9rl (d) below-.

a) (ii) RETMBURSEMENT/RECOVERY OF DTFFERENTTAL COST DUE TO VARIATION IN
PRICS OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT
ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cemcnt, Bitumen and Pipes (not being supplied by the

Department) increases/decreases belond the price (s) prevarling at the time o[the last date for submission of
tenders including extension for the work, the colrtlactor shall be eligrble to get differentral cost due to such

hike on the r.'alue of works executed during tl're stipulatcd periocl and cluring tl-re extended period when the

reason of delay in completion of the work is not be eliE5rble to get price variauon on the above materiais on
the value ofworks executed during the extended pertod.

Block Development Officer
Rengali

Signature of Contractor



lt::,',.' l16

Reimbursement is case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to

be made by the Executive Engineer with prior approval of tender accepting authority subiect to following

conditions :

1) Contractors have to submit the vouchers shorvrng Procurement o[ different materials from authorized

dealers for the said work.
2) Differeltial cost will be ailou,ed on11, fe1 the rvorks rvirich ate progressed as per the approved work

programme/revised work programme dulr, approved bv the Engtneer-in-charge-

R".orr.ry in case of decrease in prices of cement, stcel, bitumen & pipes shail be made b,v concerned

Executive Engineer from the Contractor rmmediately'

The increasefu..."or. in prices of cement, steel, bitumen and pipes f<rr reimbursement/recovery shall be

determined as follou"
(a) Adjustment towards differential cost of Cement

Vc'= (Ci-Co)/Co x Acrual quandfi of cement utilizcd lr the rvork clurins thc quarter under consideration x

bur" pii." olcernent o. p....ui1ir-rg on the last stipulated date of receipt o[ tender inch-rding extension, if any.

Vc = Differentral cost o-f ce-.nti... amount of increase or decrease in rttpees to be paid or recovered'

Ci = A11 India \ff4rolesale price index for cement for the quarter under consideration as published by

Economic Adviser, Govt. of India, Nlinistry of Lrdustry and commerce, New Delhi.

Co = All Ind.ia \il,'holesale price index (as published b1' Economic Adviser, Govt. of India, Ministry of
Industry and commetce, New Delhr) for cement as prevailine on the last stipulated date of receipt of tender.

a) Adjustment towards diffetential cost of Steel' 
Vs = (Si-So) x Actual quantiq, of steel util-ized in t1're rvork during the quarter under consideration.

Vs = Differential cost of Steel i.e. amount of ilcrease of clccrease in rupecs to be paid ot recoveted.

Si = cost of the Steel as pre-,,ailed during thc period ur.rder consideration as fi-xed bv Steei Authority of India.

So = Base price of Steel prevailing as on the last date of submission of tender includrng extension, if any.

b) Adjustment towards differential cost of Bitumen.
Vb = (Bi-Bo) x Acrual quandry of Bitumen utihzed in the rvork during the quartet undet consideration.

Vb = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.

Bi = Average cost of Bitumen prevailed durtng the period r.rnder consideration as lxed by

IOCL/BPCL /HPCL.
Bo = Base price of bitumen as prevailins or.r the last stiPulated date of receipt of tctrder including extension,

if an1''

c) Adiustment towards differential cost of Pipes.

V = 0.85 x Pp / 100 x R @i-Po)/Po
Vp = Differential cost of pipe i.e. amount of increase or decrease in rr-rpees to be pai.d or recovered during

the quarter under consideratiol-t.
Pp j P...".rtage of pipe component of the r.vork as indicated in the clause 94 (d).

R= Value of rirork dorr" d.rrir.g the quarter under consideration excluding the value of work executed under

extra items, if an1,, at prevailing schedule of rates or derived rate'

Pi = AII India Whole-.o1. plc. index for the period ur-rder consideratioll as published b)'Economrc Adr''isor,

Govt. of India, Ministty of Industr), and Comn'rerce, Nerv Dellrr, fot the q.pe of pipe undcr consideration.

Po = Ali India Whole saie price index (as pubhshed b1' Economic r\dvisor, Govt. of India, Ministry of

Indusrry and Commerce, New Delhi) as on the last stipulatecl date o[ receipt of tender including extension, if
any, for the tlpe of plpe under consideration

101(b) p'BmrunSEMENT/REFUND DUE To STATUTORY RISE IN COST oF MINIMUM
ITAGES BY GOVERNMENT:
If after submission of the tender, the rvages of labour increases or decreases as a direct result of the coming

into force of any fresh }aw, or statutor\r rule or orcler bevotrd the r,',ages prevaillng at t1-re time of the iast date

of submission of tenders including extensions, the contractor shall be eligible to get esczlation due to such

hike on the value of works executed durir-rg tl.re stipr-rlated peliod and during the vahdh' extended period when

the delay in completion is not attributable to the Contractor. If pcnalq' is levi.ed for delayed completion of tl-Ie

work, the.o.rtru.to. shall not be eligble to get cscalation gn labour on thc value of u'orks executed during

the extended period.
The contractor shall, within a reasonable time of his becomins ar.vare of any alteration in the price of any

such rvages of labour, give notice thereof to the Block Development Offrcer , Rengali stating that the same is

gr...r, p.,.rrro.t to this condition together u,itl'r all information relatinq the.reto which he may be rn a position

t" r"ppty. Block Der.elopment Offrcer , l{eneali ma1 call books of account and other relevant documents

from the contractor to satisfi, }rimself about reasonabilitv of increase in prices of rvages and actual paYment

thereof For this purpose, the labour component of thc work executed during period under consideration

shall be the percentage (as specihed in table belorv) of the value of work done during that period and the

r l 
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increase/decrease i.n iabour shall be considered on the cost of minimun-i dail1, w2gs5 of any unskrlled

labourer, lned b,v the Governmer-rt of Odisha under l\'Iimmlim vages act.

The compensation for escalation for labour shall be worked out as per the formula given below:

V1 = 0.85 xP1/ 100 x Rx Q-iLo)/Lo.
V1 = increase or decrease in thc cost of u,'orli during the cluarter r,rnder considcratlon clue to changes in rates

of minimum wages.

R = Value of work done during the quarter r.rnder consicleration cxcluding the work cxecuted under extra

iten-rs i[ any at prevailing schedule or rate/derived rates.

Lo = The mirumum wages for labour as notified b1, State Gor.ernment, as prevailing on the last stipulated

date of receipt of tender including ertension, if anr'.

Li = the minimum wages for labour as notihed b1' State Clor.eLnment & as prevailed on the last date of the

quarter previous to the one under consideration. In respect of the iustihed period extended, the minimum
wage prevailing on the last date of quarter previous to thc cluarter pertai.mrg to strpulated date of Completion

or the minimum $rage prevailing on the last date of the qr-rarter previous to the one unclet consideration,

whichever is less, shall be considered.
P1 = Percentage of labour component of thc rvork, as indicated in the clause 94 (d).

101(c) REIMBURSMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L.

Similarly, if during the progress of rvork the prices of Die sel Petrol, Oil and Lubricants increases or decreases

as a result of the price Ft-red thereof b,v the (ior.ernment c,FIndia and the Contractor thereuPon necessaril)'

and properlv pays such increased or decreased prtcc tou,ar-ds l)iesel, Pctro, Oil and l,ubricants used in the

execution of the work, then he shall be entitilecl to reimbursetnent or liablc to re6rnd, quarterly, as the case

may be such an amount as shall be equivalent to the plus or minus differer-rce of 85% in betrveen the price of
P.O.L., which rs operating for the quarter under consideration and that operated for the quarter of last date

of receipt of bids as per the formula indicated below pror..idcd that the rr,'ork has been carried out within the

stipulated time or extension thereof as are not attributable to 1-rin-r. If penalty is levied for delaved completion
of the rvork, the contractor shall not be eligiblc to get price escalation on POL on the value of works
executed during the extended period.

Fotmula to calculated the i.ncrease or decrcase in the price of P.O.L.
Vf = 0.85 x Pfl100 x R x (Fi-Fo)
Vf = Increase or decrease in the cost of rvork during the clt,rarter under consideration due to Changes in rates

for P.O.L.
Pf = Percentage of P.O.L. component of the work, as indicated in clausc-94 (d) belorv

R = Value of rvork done during the quarter under consicleratton excluding the rvork executed under extra

items if any at prevailing schedule of rate/dcrir.ed rates.

Fi = A11 India \Whole sale price index for Fuei, Oi1 & Lubricant (l1igl'r Speed Diesel) for the quarter under
consideration as pubhshed by Economic Aclviser, Govt. of India, NIirustn' of Industrl And Commerce, New

Delhi. In respect of the justihed period extended, the rates prevailing at the timepf stipulated date of
completion or the pre.,,ai-ling rates of the period under consideration, whchever is less, shall be considered.

Fo = A11 India \\,'hole sale price index for Fr"rel, C)i1 & Lubricant (High Speed Diesel) as prevailing on the last

stipulated date of receipt of tender including extension, if any.

101(d) The followin€l percentages will govern t1're price acljustment for the entirc contract for different types of
works as applicable given in the follorving table :

s1.

No.
Category of Works o/i, Component (Cost wisc)

I R & B Works
(%o of Component)

Road \florks Labour

el)
POL
("1)

Steel + Cement * bitumen *
Other materials

5 5 90

Brid,re Works 25 ) 70

Buildins \\'orks 25 l5
2 lrrisation \(iorks Structural \\/ork 20 5 75

Block Development Officer
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(o/o of Component)
Eartl-r, Canal &
Embankment
!(ork

25 10 65

3 PH wotk Structural \\iork 25 5 70

Pipehne \\'ork 5 Pipe -70 %
* Other materials -257o

Sewer line 10 Pipe -70 9'o

* Other materials 250,/o

Note:- Further break up mav be workcd out considcrtng the consumptron of Cement, Steel, Bitumen and

ptpe tn the concerned works for the period under cot-rsideration'

101(e) APPLICATION OF ESCALATION CI-AUSE:

(, The contractor sha1l for the purpose of availing reimbursement/refund of differential cost o[ steel, bitumen,

cement, pipe, POL and wages, keep such books of account and other documents as are necessall' to

show that ifie amount of i.ncrease claimed or reduction available and shall allow inspection of the

same by a duly authotized representatir.e of sovernment and further, shall at the request of the Block

Development Officer ,Rengali furrush documents to be ver-rfied in such a manner as the Block

Development Officer ,Rengali may recluirc an\- clocutnent and inlormation kept. The contractor shall

withil a reasonable time of 15 davs of his becomug a$rare of anl alteration in the price of such

material, wages of labour and/or pr-rce of I'].O.L. gir.e notice thereof to the Block DeveloPment

Ofhcer ,Rengali stating that the same is given pursuant to this condition alonq u.ith information

relating thereto which he mav be in a position to supplv.

(D The compensation for escalation shall be s,orked out at quartcrlv interuals and shall be with respect

to the cost of work done as per bills paid dulng tl.re three calendar months of the said quarter. The

f,gst such payment shall be made ar the encl of three months after the month (excludrng the month in

rvhich tender rvas accepted) and thcreafter at tluee montirs inten'al. At the trme of completion of the

work, the last period for pavment might become lcss than 3 months, dependirg on the actual date of
ccrnrpleuon.

102. For diversion road the contractor rvill havc to makc his orvn arrangement to make the same in private land if
necessary for rvhich a€feement of such land bv the side of C.D. works atrd the rental charges for such private

land shall be borne by the contractor including the propcr matntcnance wrth lighting arrangements during

the rught ume and signaling during dav tir.r-re and barricacling etc. til1 the C.D. rvorks are opened to the

trafhc. No extrarateorilb. paid to the contlactor for the above rental charges etc. I-lis rates in the

tender for other items shall include this arran€lement, rental charges for the land and maintenance, lighting

and removal of such telnporary road cmst from the prir.ate land to bring the land to its origural condition

etc. comPlete.
103 The contractor l-ras to arrange the land required for borrowing earth i[necessary for the road u'ork at his cost.

No extra payment by the Department rvill be made on this account and no claim what-so-ever will be

entertained or this ground. The rates quoted br, the contractot should be inclusive of all such charges.

1,04 \\here it will be founJ nece..ary by the Department, the Ulock Development Qfficer , Rengali of the work

shall issue an order book to the contractor to be kept at t1-re site of the rvork r,"'ith pages seriall,Y

numbered. Orders regarding the work whener.er necessarv are to be eutered tn this book by the Block

Ofhcer-in-Ch"rge *ith their dated signatures and duly noted bY the contractor or Lr-ts authorised agents

with their dated signature. Orders entered in thrs book and r-roted by the contractor's agent shall be

considered to haye been dul1, glven to rhe contractor for following the instructions of the Depaftment.

The order Book shall be the property of the Block and shall not be removed from the site of work without

written permission of the Block Der.'elopment Officer ,Rengali and to be submitted to the Block Development

Off,rcer,Rengali e\re1l' month.
105. The tenderer should conduct three bores at each

location and furnish the test results in cot-rforrutt
work and rates quoted b)' the contractor should

extra cost to the DePartment.
106 The details of foundation, sub-structule and floor protection for execution shall be done in accordance

with the test results thus obtained

1,07 The contractor shal1 have no claim rvhat so eve.r for the extra quantitY of rvork to be executed in vierv of
. above possible changcs and pa1.msn1s is to be made as per clause 11 of the Pl Contract

Block Development Officer
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10g Over and above these conditions, the terms and conditions and rules and reguiations and speciltcations as laid

down in Odisha Detailed Standard Specifrcation, Odisha P.W.D. Code, Bri.dge code and MORT&H specihcations

rvith latest revision / amendment are also binding on the part of the conttactor'

109 No part of the contract shall be sublet rvitl-rout writtelr pcrmrssion of thc conccrnecl Block Development

Oflrc"r ,Rengali or transfer be made b1, po.r,'er of Attornev authorizinu others to receive pavment on the

contractol's behalf.

110 The contractor should attach the certiflcate in token of pa1,msn1 deposit rvith the reglstration authoriw as per

recent circular oI rhe Government relating to lrrs registmtion

111 Any damages caused by natural calarities .ho.r-id be done bv the contractor at his own cost. The Department will

.ot be anv *afresponsible for the same and wjll not pay an\r cost tor.vards the repair done bv the contractor.

112The rates quoted by the contractor shall cover the latest approved rates of labours, materials, PO'L' and

Rovalties. Ar.urrg"-"1r, of borrorv areas, land, approach road to the bnclge site etc. are the responsibility of

the contractor.
113The rate for each rvork of concrete items u,herer.er dervatering is imperativeiv necessarv the term dervatering shall

rnean the execution or operation o[ the iterns due to stanchng water as well as due to percolation of \r'ater. The quoted

rates wil1 be inclusive of this.

11.tThe materiais, borrow ateas and hutments at site should be arranged bv the contractor at his ow-n cost. No future

complaint on this account shall be entertained.

115The contractor shall make requisition of claim book from the date of commencement of the work from the

Deparrmenr and shall maintain in irop.r P.W.D. form vu-itl-r pages seria1l1, numbered in order to record items of works

ur"'rro, covered by his contract and claimable as extra. Clarms shail bc entered regularlv i.n thrs book under the dated

signature of the contractor or his duly authorised asents at the end of_eacl-r rlronth. A certihcate should be furnished

nlirrg ,rith the claim to the effect that he has no otLer ciatn beyrnd this clairn up-to-date. lf in an1' month there are

,ro Jhi-. to record, a certi|rcate to that effect sl-rould be fr,rrnished b,v the contractor in the clairn book' Eacl-r claim

must be defined and should be grven as for as possible regarding the quantities as well as the total amount claimed.

The claim book must be subrniti=ed by the contiactor rcgularly b,v 10tr' and 16d' days of each month for orders of the

Block Development Officer ,Rengali or competent authorir)'. Clalls not made in this mannet or the claim book not

marntained from the .o*rr".r..rrr.nt of tl-re w'ork are liable to be summarill' rejected. The claim book is the properry

of thc Block and shall be surrendered by the conrracror to t1're Rbck Development OfEcer ,Rengali after completion

o[ the work or before recession of the contract by the Departmer-rt rvhichever is ear]ier for record'

116 Number of tests as specihed in I.R.C./ NIORTctH / I.S.l speciFrcation required for tl-re constrLrction of roads

/bridges / burld.ings or any other structural u,,orks rvill be conducted in an1 Govt' 'I'est House /
D.puit-..,tul laborftories/reputed material testing laboratory as to be decided bv the Block Development

Ofhcer , Rengaii. Testing .1-rorg.. inclucling expenditure for collection / transportation of samples

/specimens etcl wiil be boine b1,ihe contractor. 'I'he collection of samples and testing are to be conducted

foi both prior ro execution and dtuing execution as may be dtected bv tl-re Block Der.'elopment Ofhcer ,

Rengali and on both the accounts the cost shall bc bornc by the contractor.

117 Besides, the lril / contractor shall rnstall full fledsed field laboratory at work site for conducting required

tests as per IRC / MORT & H / ISI requilements at hrs own cost for proi.'iding sufficient opportuniry for

checking from time to tirr-re.

An E,ngineering personnel of the e\ecutlng a€Jenc\, shoulcl be present at rvork site at the tin-re of visit of high

level inipectirrioffi."., rn the rank of Chief Engineer and abor.-e. After completion of tl-re road in all respects

the road furniti re should be affi-red b), tl-re executing auencv indicating iocations.like school, hospital, No-

horn etc.

118 Condition for issue of piant & rnachLrnen' tc) contrlcttrr ou hire :- Tools & plants rvill be issued to the

contractor on-ly if it is desirable in the interest o[ C]ovt. u,orks atrd if these can be spared without

inconvenience to the Department. The Sanction of the Block Der.cloPment Oftrcer , Rengali-shall be

necessary in each case. The contractor sha1l arranse his prouramme oF rvork according to the availability of

the plant & machinery & no claim rvill be entertained for an,v delay ir-r suppi-V bv the Departrnent'

An agreement shall be entered in to by the contractor to the effect that tl-rese hire charges are recoverable

from the bills of the contractor regularlr, and the final payment for the work includjlg refund of security

deposit will not be made until the total amount duc to tl.re Government on account of hire o[ machinery etc.

is recoverable in full. Full amount of hle charges clue frotl tl-re contractor at any contract at anY time shall be

recovered from his next subsequent bi-ll.

All transit and incideltal charges in connection rvith tl-re despatcl-r of tools and plants and machineries from

r,"'orkshop shed/ deposit return there to, rvill be borne by tlle contractor.
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The htre charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and

machinery is made over up to and inclusive of the date of its teturn, even though tl're same day it mav not

have been utilised for any reason except for a major break down which may take rnore thtn 72 hours fot

repairs. The contractor shall imrr-iediatelv intin-rate in u,ritine to the Block DeveloPment Ofhcer , Rengali

when any plant or machinerl' goes out of order recl-ultrg n-rajor repals.

The hire charges are for clock hours. In case of tar boilers, hot mlr plant and anv other machinery requiing

similar pfeparation the working hour rvill include the ttr-re required to make up tl're boilef temperature and

bring plant to the operating conditions before the actual start of rvork

The machine will work in shifts of 8 hours each. Extra charges towards overtirne wages of any of the

operating and maintenance staff will be ler.,iablc. These charges will be lxed by the Block Development

Offlcer , Rengali from tirne of tjne. In no case thc tools and plants sha1l be oPeratecl bevond 8 hours in anv

shift without prior written permission of the Block De-,'elopment Officer , Rengali.

The contractor shall release the plant and machineq, as and when recluired for periodical servicing and

maintenance. He shall also provide for an1, labour and u'ater source for washing t1-re plants. In the case of

Concrete mixtures, pavers and sirrrilar such q'pe of equipments, thc conttactor shall 
^fi^nge 

to get the hopper

cleaned and the drums etc. washed at the close of rvork each day.

The plant and machinelT once issued to a contl:actof shall not be returned by him on account of lack of

arrangement of labour and material etc. on his part. The same rvill be returned onh' r.vhen thcy ds not require

or when in the option of Block Developn-rent Offrcer , Relrgali the rvork or 2 Portioll of u'ork for which

issued is completed.

The tools and plants sl-rall while ir-r trar-rsit and m the custodl' of contractor be at his sole risk and

responsibility for damages arrd / ot loss except fair rvear and tear. '1-he damage or loss as assessed b1'

Engineer-in-charge shall be made good bv the contractor. In the event of a disagreement as to the extent of

damage or the value of article lost, the decision of Block Development Officer , Rengali shall be fual. The

contractor shall on or before the supplr' of plant ar-rd machinerf' sign an agteement rn ir-rdemniff ing the Govt.

against loss or damage to the machine. The Contractor slrall also be responsible for any clairrr for

compensation for loss of life, injun or damages to properfi. etc. afisinq from any cause rvhat-so-ever. The

contractor shall provide full time choukidar for gr.rarding the plant and machineS'at site.

If the articles are not returned within the date origilrallv specifred or extended by the Engrneer-in-charge, in

addirion ro the normal hire charge, a surcharge equal to 10% of the hire cirarges will be levied for the period

that the machinery i.s not returned. Such period rvill be treated as rvorking time. ln the event of the non-

return of the machinery, the full valtie o[ thc articles at the current market price rr,'ill be recovered from the

contractor's outstanding bills or anv bills that mav become due rn respect of his other work under the state

public rvorks Department. The clecision of tl-re Block Developr-nent Oflicer , Rengali shall be final in case of

dispute.

FORM OF AGREEMENT - Thc contractor shail, before takirg the possession of the machinerr', enter in to

an agreement with the Block Development Officer , l{enea[ or his nomjnees in the forn-r attached.

Log Books for recording the houts of daily works for eacll of the plar-rt and machine4' supplied to the contractor

will be maintained by the Department will be attested br, the contractor or his authorised agent dail)'. In case of

contractor contests the correctness of the entries ancl / or fails to sigr-r the loc book, the clccision of the Block

Development Offlcer, Rengali sha11 be Frnal and bindtre on l.urn. Hire charges will be calculated accotdi.ng to the

entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS.

This agreement made the Trvo Thousand

berrveen (here-in-after referred to as "tl're hirer" whicl-r expression shall unless

excluded by or repugnant to the context include his heirs, c\ecutors, administrators and assigns) of the one part and

the Govt. of Odisha (irere in after referred to as the Governot u,hich expression shall unless excluded by or repugnant

to the context include l-ris successors in office as assigns) of the other part.

Block Development Officer
Rengali
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Where as the hirer desirous of hiri.ng the tools and plants of the P.R Department of the Odisha Govt. and more

particularly specified in the schedule here under berrveen here in after rcferred to as "the tools and plants".

And rvhere as Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions

here in after rnentroned.

Now it is here bv and between the parties here to as iollou's :

(") In consideration of agreement that hte charges be recovered from tl-retr bill for rvork exectited on which this

machinery will be used or anv other than standing in the names of contractors in the book o[ the DePartment

or any other Government Department. The Govt. agrees to let the hirer tools and plants for the period to be

computed from the date of deliveq of the tools and plant to the hter at the P.R. Department workshop at

Rengali.

(b) The rate of higher charges will be as mentioned in the scheclule attached.

G) The hrrer shall not ftansfer, assign or sublet or in ail- rva\. part rvith tl-re tools and plants or any part there-of

without the previous written approval of the Block Developmcnt OfFtcer ,Rengali.

(d) On the expiry of the period of the hire, the hirer shal1 return the tools and plants to the PR Department. &
workshop / store at Rengali in the same good condition in which they were received by him .

G) In the event of the tools and plants not betng returned on the expiq' o[ the abor-e-mentioned pcriod, the hirer

shall without prejudice and any other [ability pa,v to the Ciovernment on account equivalent to the rate of hire

specified for the u/orking period and an increrse of tcu perccnt.

(t) The tools and plants shall be open for inspection at all times to the officers o[ the Government.

(g) The hirer shall not operate the tools and plants so hilecl loL more than one shift / two sirifts of 8 hours each per

day without the prior sanction of the Block Development ()fficer , Rengali. If the hirer operates the tools and

plants beyond the aforesaid lLnit $/ithout the prior sanctiolr of the Assistant En5fneer, he sl'rall pay to

Government additional hire charges as weil as over timc charges for staff for such exccss operation at the rate

approved by the Block Development Ofhcer , Rengali lrom tin-re to trme .

(h) In case of breakdown, repairable at the site within a pe riod of tl.rree days hire charge s as specified in the schedule

will be levied except in case of major repats.

(i) Normallv the tools and plants will be supplied with operating staff.

0 The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to properry etc.

arising due to anv causes what-so-ever during the period of the n-iachtrert'is in his charge.

ft) Al1 municipal or other dues and taxes payable on account of thc use or operatron of the tools and plants for the

period of hire shal1 be defrayed by the hirer.

(1) The hirer shall n-rake good any loss or darnages arising out of causes other than f4ir rvcar and tear to the toois

and plants during the period of hte. The cost recoverable from the ht-er shall be the full replacement value as

determiled by the Block Development Officer , Rengali.In the event of any loss or damage not being made good

by the hirer to the satisfaction of t1-re said Enginccr in charge tl"re ofhce shall be at libertv to make good himself

sucl-r loss or damage and recover the cost thereof from tl,e hirer. The hirer shall pay to the Block Development

Officer , Rengali such an amount as shall be nccessarv to make goocl the loss or damage failing which the same

will be tecovered fiom his dues as in case of lir-e charges.

(m) On the breach of anv terms or conditions of this agreen-rent br., the hirer the Block Development Officer , Rengali

shall be entitled to demand the return of tools and plants and the hirer shall return the tools and plants within 72

hours from the date of receipt of such order in writing .ln case of failure on the part of the hirer to comply with

such order he shall be liable to pay such penalty as ma)- be tmposed bv the Engineer-in-charge for the period the

tools and plant are detained provided that the maxrmum penalty shall not exceed the cost replacement of the

toois and plants .

Block Development Officer
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(n) In case of any disputes between the hirer and the (]or.ernment the decision of the Block Developn-rent Officer

Rengali shall be final.

(o) This agreemenr shall be operated by the Block Development Ofhcer , Rengali on behaif of the Govetnment and

the term Block De'eloPment of|rcer , Rengali shall inclgde al1 ofltcers dul1' authorized bv Lum to excrcise Powers

on his behalf.

THE SCHEDULE

ffitheB1ockDel,e1oPrlentofficer,Renga1ihasfotandonbehalt
of the Governor of the State have set their respective hartd, the dav and the vear here in above wrltten

Signed by :

1.. 2

Srgned seaied and delivered in the presence of

2.

11g. T'he agencywill be responsible for traffic manasement and maintenance of the stretch of the road (forwhich

the tender has been invited) at his ow-n cost durins the period of erecrrtion.

1,20. E'e1 qualif,ied criteria are met, the bidders can bc clisqual-ttled for the following reasolls, if enqutr-ed by the

Department

(a) Making a false statement or declaratir-'u.

(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-otdinate delay in completion of the work'

(e) Past iristoq' of litigation.
121 The informauol fumished must be sufficient to shov that the applicant is capable in all respects to

successfully complete the envisaged work'
l,22ln case the 1., lorvesf t.nderer or even the next lorvest tenderers withdraw in series one bv one, thereby

facilitaring a particular tender for award, then ther. shall be penalizecl with adec|rate disincentives with

forfeiture of EMD unless adequate justificarion fbr such back out is furrushed. Appropriate action for black

listing the tenderers shail also be taken apart from clisincentivising the ter-rdeter.

123 ADDE,NDUMTO THE CONDITION OF Pl CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.'1,. Progress of work and Re-scheduling programme.

2.1.1. The Block Deveiopment Ofhcer, Rengali shali issue the letter of accePtance to the successful contractof.

The issue of the leiter of acceptance shal1 be treated as closure of the Bid process and commencement of the

contract.
2.1.2. Witl-r in 15 days of issue of the letter of acccptance, the contractor shall subrnit to the Block Development

Offlcer , Rengali for approval a Programme corunensurate to Clause no. 2.'1,.3 showing the general

methods, arrailements, o"a ti*ir.g for all the activities h the Works along with month\' casl-r flow forecast..

2;1.3. To ensure goo"d p.ogr.rs during tlr. ere.otion oF tl-re u,ork the contractors sha1l be bound in all cases in

w6ich the ti-" olt*"d for any rvorL exceeds o11e month to comPlete, 1/'lth of the rvhole time allowed under

the contract has elapsed, ,/z of the r,",hole o[ the rvork belble 7z o[ the u'hole trme allowed under the contract

Block Development Officer
Rengali

Serial No. Description and Name of the

articles .

No. Amount of hire per hour . Remarks.

Signature of Contractor



l' :, ,.,. ,..: ]|23

haselapsed,3l4thofthewholeof thervorkbefore3/.lthof thewholeumeallorvedunderthecontracthas

elapsed.

2.1 .q If at anv time it should appear to the Block Development OfFrcer , Rengali that the actual process of the

work does not conform to ihe programmc to rvhtch consent l-ras been given the Contractor shall produce, at

the request of the Block Der.elopment Officer , Rengali, a revised Progranune show'ing the modifications to

such programme necessary to ensure completion of thg works within the tj:re for completion. If the

contractor does not subrnit an updated Pr.rgr^*rr. within this period, the Block Development Ofhcer ,

Rengali may withhold the amountt f L0/o of t1-re contract r.alue from the next paYment certilicate and continue

to withhold this amount until the next pa\nenr after thc clate on rvhicl.r the over due Programn-re has been

submitted.
2.1,.5 A, update of the Programme shall be a programr-r-ie shorvrng the actual Progress actueved on each activity

and the effect of the irogress achier.ed o" ,i-t" nnring of the remaini.ng work inch-rchng an1' changes to the

sequcnce of the activities.

2.1.6 The Block De'elopment Officer , Rengali approval o[ the Programme shall not alter the Contractor's

obligations. The Contractor ma\' .e,rire tlre Prog.amrr. and submit it to the Block DeveloPlnent Ofhcer ,

Renlali again at any time. A revise<l Progrnm-. is to shorv tl-re effect of Variations and Compensation

Events.
2.2. Extension of the Completion Date.
2.2.1. The time allowed for executi.on of the works as specihed in the Contract data shal1 be the essence of the

Contract. The execution of the works shall .o.rlr.... fron-r the 15th dav or such time period as mentioned in

ietter of Award after the date on w[ich the Block Der.eloPment Officer , Rengall issues rvritten orders to

conrnence the work or from the date o[ handing over o[ the site whichever is later. lf the Contractor

commits default in commencilg the execution of the work as aforesaid, Govemment shall without prejudice

to any other right or remedy available in larr,', be at liberq' to forfeit the eatnest money & performance

guarantee / Securiw deposit absolutell'

2.2.2. As soon as possible after the Agreemcr.rt is executecl the Contractor shall submrt the Time & Prosress Chart

for each milesrone ancl get it approved br. the l)epartmcnr. 'I'he Cl-rart shall be prepared in direct relation to

the tirne stated in the Contract document.s lbr completron of items of tl.re works. It shal1 indicate the forecast

of the dates of commencement and complction of r.arious tracles of sections of t1-re work and may be

amended as necessary b1. agreerlent betrveen the Block Development Ofhcer , Rengali and the Contractor

within the limitations of tim"e irnposed il tl-re contract documents, and further to ensure good progress durilg

the execution of the work, the coltractor shall in al1 cascs in rvhich the time allowed for any rvork, exceeds

one month (save for special jobs for rvhich a separate Prosralrrrre has been agreed upon) complete the work

as Per nilestone given in contract data.

2.2.3. In ias. of delav I..r.rr.d due to anv of the teasons mcntioned belorv, the Contractor shall immediatelv grr''e

notice thereof in writing to the Engineer-in-Cirarge but shall nevertheless use constantlv his best endeavors_to

prevent or make good"the delal' and shal1 clo ai1 that ma\: be reasonabll, required to the satisfaction o[ the

block Developtnent Ofhcer , Rer-rga1i to proceed with the rvorks.

r) Force tnaieure, or

0 AbnormallY bad weather, or
fi) Serious loss or damage bY fire, or

rv) Civil commotion, local commotion of u,orllr-ren, strike or lockout affectrng any of the trades

emPloYed on the work, or' \

v) D.iny'o1 the part of other contr2lctors or tradcsmen engaged bli Blo.k Development Officer

Rengali in executing work not formins patt of the Clontract'

,ri) In c-ase a Variation is issuecl rvhrch makes rt impossible for Corlpletior.r to be actrreved by the

Intended Completion Date rvithout the Contractor taking steps to accelerate the remaining work

and rvhich would cause the Contractor to incur additional cost, ot

",ii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is

be,vond the Contractors control
2.2.4. Request for reschedule and exrension of tur-re, to be cligble for consideration, shall be made bv the

Contractor ur writrng rvithin fourteen cla\,s of the happeiring of the evetrt causing delay. T}re Contractor maY

also, if practicable, indicate in such a rcquest the pcriod for which extension is desired

2.2.5. In any such case a fair and teasonable extension of tLme for cornplction of .r,'ork may be given. Such

extension shal1 be communicated to the Contractor bv the Block Development Officer , Rengali in writing,

within 3 months of the date of receipt of such request. Non-application by the contractor for extension of

time shall not be a bar for grvrng a fair ancl ,"ororr^bl. extension by the Block Development Officer Rengali

and this shall be binding on the contractor.

2.3. Compensation for DelaY.

Block Development Officer
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2.3.1,. If the contractor fails to maintain the required progless in terrns of clause 2 ot to comPlete the work and

clear the site on or before the contract or extended date of completion, he shall, v'ithout prejudice to any

other right or remedy available under the laur to the Gor.erluletrt on account of such breach, pav as agreed

compen;ation the amount calculated at the rates stlpulatcd below as the Block Development Offlcer , Rengali

(whose decision in writing shall be final and brnding) may decide on thc amount of tendered value of the

work for e'er\r completed da1, / month (as applicable) that the progress remains belorv that specihed in

Clause 2 or that the work remains incomplete.
T[is lvill also apply to items or group of items for which a separate period of completion has been

specihed. Compensation @ 1.5ok per month of for delay of rvork, dclay to be completed on Per Dav basis.

Providecl alwavs that the total amount of con-ipensation for delat to be paicl undet this condition

shall not exceed 10% of the Tendered Value of u,ork oL to the 'I'enderecl Value of tl're iten-r ur grouP of items

of work for which a separate period 'rf completion is origurally given'

The amount of .ompe.r.ntion mat- be adjusted or set-off agatnst an)r sum pavable to the Contractor under

this or an)r other contract with the Government. In case, the contractor does not achieve a particular

milesrone mentioned in contract data, or the rescheduled milcstone(s) in terms of Clause 2.5, the amount

shown against that milestone shall be withheld, to be adiusted against the compensation levied at the final

grant of extension of time. Withholding of this amount on failure to achreve a milestotre, sha1l be automatic

without any notice to the contractor. Horvever, i[ the contractor catches up with the progress of
$/ork on the subsequent rnilestone(s), the rvithheld atnount shall be released. In case the contractor fails to

make up for the delay in subsequent mrlestone(s), amount rnentioned against eacl-r milestone missed

subsequently also shall be withheld. However no interest rvhatsoever shall be pavable on such rvithheld

amount.

2.4. Management Meetings.

2.4.1. Either the Engrneer or the Cofltractor ma,y requile the other to attend 
^ 

manallement rneeting. The business

of n manog.n-rent meetings shall be to revierv the plans f<rr remainilg u,ork and to deal r'vith matters raised jn

accordance rr,'ith the eady warnin€l procedure.

2.4.2. The Engineer shall record the business of management ueetings and is to providc coPies o[ his record to

those atiending the meeting and to the E,mplor.er. The responsibrltw of tl-re parties For actions to be taken to

be clecided by ihe Engineer either at the manaqelrrent nreeting or after the management meeting and stated in

writing to all who attended the rneeting.

Clausi-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter
No.L0639 dt 27.05.2005 of Works Department, Odisha ):-To rescind the contract (of which rescission

notice in writing to the contractor under the harrd of the Block Devclopment Ofhcer , Rengali shall be

conclusive evidence), 2Oo/o of the value of left or.er work \!il1 be reahzed trom the contractor as peual

124 A contractor may be Blacklisted as per Amendment macle to Appendlr XXXN to ()PWD Code Vol-II on

rules for black l-isting of Contractors vide Letter No - 033(15 dt- 01 03-07 of \\'brks DePartment , Odrsha .

a) Misbeha..Lr / Threatening of Departmental ct super-visoq' oflicers during execution of work /
tendering Process .

b) Involvement it any sort of tender Fr-ring .

c) Constant non- achievement of milestones on iusufficient and imaginary grounds and non- adherence

to quality specihcations despite being potnted out .

d) Persistent and international violation of important conditious of coutract .

E Securiry consideration of the State i.e. anr, action that ieoparclizes the securitv of State .

t) Submission of false / fabricated / forged documents for consideration of a tendcr .

125. Labour Cess
10lo Labour cess will be deducted fron-r the gloss amount of the Contractor Bills .

126 ELIGIBILITY CRITERIA : To be eligrble for qualification, applicants shall furnish the follor.vings.

a. Required E.M.D as per the collrmn No. 1 .

b. Copv of Ongrnal Registration Certificate, Valid GSTN clearance certiflcate, Aadhaar Card , PAN card,

Origjnal Affidavit for the particular work of tl-re 'I'ender Notice along rvith the tender documents submitted

to the Block Development Officer , Rengali during opening of the Bid for verification purpose, as Per

Clause No.1..

c. Preferences rvill be glven to contractors har.,ing expericnce in executing similar nature of rvork

Block Development Officer
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d. Information regarding current litigation, debarring / expelling of the applicant or abandonment of work

by the applicant in schedule ttE" and affidavit to that effect including authentication of tender
documents and Bank guarantee in schedule "F".

e. Submission of Ongrnal Bid Securifi, and tencler papcr cost as prcscribed in the relevant clause of DTCN
i.e. before the stipulated date & time for openine the brd.

f Those Engineer Contractor are desire of ar.ailing benefit as allowed to SC/S'I Contractor are necessary

to record the categorv to which they belolrg in the Regrstratior-r Certificate (R.C.), otherwise thet tender

paper treated as normal tender .

Total:- 126 ( One hundred twenty six ) Clauses only.

Approved By

Asst. ngineer

GENERAL CONDITIONS

1. Drawings & Specifications

The Contractor, after the award of the contract and on signing the agreement shall be furnished free of cost

two copies of each of the drawings specifications, descriptive schedules and other details necessary for

execution of the work. All further drawings and details as may be prepared by the department from time to time

for reasonable development of the work described in the contract documents and reasonably necessary to

explain and amplify the contract drawings and to enable the contractor to execute and complete the work shall

also be supplied in duplicate to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him The contractor shall

keep one copy of all the drawings specifications, price schedule of items and quantities at work site and the

Engineer-in-charge or his authorised representative shall at all reasonable times have access to the same.

2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the works

according to the intend and meaning of the drawings, schedule of items and quantities and

specifications taken together, if the same is not particularly shown or described therein, provided that

the same can reasonably be inferred there from, tf the Contractor finds any discrepancy in the

drawings or between the drawing and schedule of quantities and specifications, he shall .immediately

in writing refer the same to the Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall .be removed/replaced by the

contractor without any expense to the department lf the work is not in order and if so directed by the

Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall be

brought to the notice of the Engineer-in-charge immediately for his decision All drawings, bill of

quantities and specifications and copies therefore furnished by the department, are their property.

They shall not be used on any other work and shall be returned to the Department on request on

completion and before issue of final certificate or termination of the contract.

c) All materials and workmanship shall be of the rdspect kinds described in the specification. B.O.Q,

contract and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy

himself about the same while furnishing samples for approval of the Engineer-in- charge before

incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of

materials or workmanship of all/any materials and work, as he may consider necessary at places of

Block Development Officer
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manufacture, fabrication, on the site or at such other places. The expenditure incurred for all such

tests shall be borne by the contractor.

All approved samples are to be preserved by the contractor in a regular manner in the site office for

inspection and verification of the Engineer-in-charge or his representative from time to time.

S) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any

part thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it

shall, in his opinion be desirable, he shall have power to order the Contractor to do so and the

Contractor shall do any or allot followings : .

a) lncrease or decrease the quantity of any work included in the contract.

b) Omit anY such work.

c) Change the levels, lines, position and dimensions of any part of the works, and

d) Execute additional works of any kind necessary for the completion of the work. No such

variation shall in any way ratidate or invalidate the contract, but the value of all such

variations shall be taken into account and shall be added to or deducted from the

contract sum accordingly, but no such variation shall be made by the contractor without prior

written instruction from the Engineer-in-charge.

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in

accordance with the method of measurement of work set out and as per the relevant

specifications or in its absence relevant l.S. code of practice Any error in the specification or

in quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the

contract, but he adjusted by adding to or deduction from the contract sum provided that no

rectification of errors, if any, shall be allowed in the contract schedule of rates.

4. Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and price set out

in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract

sum, the Contractor have added to or deducted from the total of the items in the tender any

sum either as a percentage or proportion, then the same percentage of proportion shall apply

to all. items or works in the prices schedule as also for valuation of variation.

b) lf the contract does not contain any rate or price applicable to the extra or additional work, or

the rate or price in the priced schedule of quantities has become inapplicable in the opinion of
the Engineer-in-charge by virtues of such addition or omission, then suitable rates or price

shall be agreed such rates shall be derived by analysis based on standard schedule of rates

of State P.W.D. / P.H.D or in case such is not available therein, form any approved schedule

with the various elements valued at local market price plus 15 (fifteen) percent towards over-

heads.

The Offers are also to include

To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,

construction equipments, tools and plants etc., as required for proper execution of all the

items of the work as per drawing and specification.
To provide all incidental items not shown or specified in particular, but reasonable or

necessary for successful completion of the work in accordance with the drawings,

specifications and schedule of quantities.
Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and

excavations.
Providing shoring and shuttering to avoid sliding of the soils and removal of the same or

completion.
De-watering as required and directed.
Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately

usableand disposal of surface earth and materials from site as directed.
Curing of ail concrete and cement works as per specification and direction,
Centring, shuttering as required for all concrete work.

e)

5.

a)

b)

c)

d)

s)
h)

e)

0
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i)

l)
k)

Bending, binding, tying the grill & placing in position, including supply of all materials & labour

etc.
To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specification and direction.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following ls standard and code of practice.

(,cmcnt Will bc as pcr I.S. 269/255 (l Iou'cvcr thc gradc oIcctnctrt tr> bc sclcctcd bv

tl.rc Ii,n-linccr-in (,harqc of rvorl< rtrd comprcssivc cubc tcst bctlrrc

c()[rmcr]cclTlcnt t>f worli ir.r cach lt:rtch)

) Stccl I.S. -111 l'l:rirr .,,,.1 l-u6 l ',,1

3 Vibrator LS. 7l+6

4 \ggrcgrtc l.s. 383. l.s. 515

5 Watcr f<rr rnixing and curitg Shall bc clca1, frcc fr6u injurigLts aln()Ltllt 9f oil, stlt, acid, vcgctablc raatcrials

atd othcr subst:rtrccs end harrnfirl t() c()ncrctc itr clrrlformitl' to IS.'156 arlcl

I.S. 2025.

6 Sand / liinc,\gqrcgatc t.s. 21 16. 383

1 Binditg wirc I.S. 280 (glrlvanisctl rttirtirlrtu l rttrtt)

l(ain watcr ptpc I.S. 2527

9. (.onstructiotr joints I.S.3.+1.+

10. Stccl \\'indow Iiramc r.s 1 038/ 83

11 Stccl l)o<lr Iirarnc LS. +35 r /75

12. liitting & liixtutcs for lo11lcry

rvorhs

Oonfr>rrring to LS. 7.152/82 stlictll cotrfirrrt to LS. spccificatiotl and es pcr

dircctiorr of l'lrtginccr in (-hlrgc.

Note ; For road work (Approach Road) specification as per road and bridges (latest edition) published by l.R.C &

M.O.S.T. shall be followed. ln case of any doubt and absence of provision, regarding specification l.S. shall be

referred (lndian standard).

ITEM OF WORK
'1 . Concrete shall be with conformity to 1.5.456.
2. Foundation shall be with conformity to 1.S.1080.

3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-l)

4. C.R. Masonry shall be with conformity to 1.S.1597.

5. Brick masonry shall be with conformity to 1.5.22'1 2. \

6. Cement plastering shall be with conformity to 1.S.9'103 & 6925.
7. Mortar shall be with conformity to 1.S.2250
8. White and colour washing shall be with conformity to 1.S.6278.

9. CC in foundation shall be with conformity to 1.S.2571 .

10. Anti-Termite Treatment shall be with conformity to 1.S.6813. (Part - I & Part - ll)
'1 1. Painting to atl surfaces shall be with conformity to 1.S.2395 (Part - I & Part - ll)

12. DPC shall be with conformity to 1.S.3067
13. Tarfelt treatment shall be with conformity to 1.S.1346

14. Mosaic flooring with conformity to 1.S.2114
15. SteelpaintinglnattOe with conformityto 1.S.1477 (Part'- l& Part- ll) 1.S 1661

Block Development Officer
Rengali

Signature of Contractor



i, ;,; :: .: 129
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vlll

ii, fiach LYtafi$s in tho e'ptlcurete1ii$ iii'rt siamryii arrd ih* sy.sterl 6arr] 11elecl

ihil linir ;ll';g jr of iiath rtssr inr;llrijinil tlrt Dirjtioi"

iii. lirt fiidder tilould ensure darirliiegihilii.v cllht tictunrent upipmdCId by hiitt lo

the podal

irr. Tire 
'iyliiiii 

litc,i)l iri;,,ri'r;,1 iirt rtlA[di,,i,,iy iilinl;r i'ntj il*itis iiir*ii up 0y lilS

c0rltra0lDl dlJrinU lhe prc'cess of sulrmission rt tne '*l'ilttrxjCIr'

v, The bicli*r shouili cnt*i, tht tyrtei:i gflncr*teC Cgniinxaiion siatenront on ihs

slatus of the submistlon,

vi. TirCI ffiij$er siiuuld uilloatl suffideritiy llr*ari ni tllu bii closui'q iiflie to avuid

traiiic rush arid {ailure 1n the nul','/o*

The Teniloi inviting fiflicer ir nol rrsponsible for any iailute, ntaliunciton, or

bruakdoun of ii'e e iecirunio sysiern usei tiurlng the t'pr0surefiftrllt pii)c0s$.

The Bidder is required to up ioaclCocumenls r"elakd to his eligibiliiy ml0ila al"rd

quaiifrratinn in{ormation erici Bill of fiuantitiet iulV hlied in. lt is not nec*s$ery fcr

tho pari of thu Bidder lo up.loarl the drarnrings anej ,:th*r ffiid documents (after

signing) wlriie up-loaciing his hid lt is assirmttl thal the bidder has refened all

the drawings anci docLimertts upioildeo by ihe 0fircer invitin6 the Bicl.

ix. $eeking any rovisiott of taies or backing out of the hid claiminE fot nol having

refeneci to *ny 0r aii dt:,unents prc,;idrci in the Biq by the fifiiier lnviling the

Birl will be ccn$lruex ml plt3 t0 clluupiiha hiidinp ptocoss anci lrt such cases

the bid secirriiy snall ffi for{eitsd

x. The bidrier wiii not he able to tui:rnlt lrrs fuid atter expiry of tlre &te and tit11e 0f

submission of Bid( server tirre)' The date & tim* ot bid subrflission shail remain

unaltered even il the speoillnd iale icr tle submission of blili deciated as a

holiday forthe C{1icer inviting the iJiri.

$l$NlNG SI;Bl[: 'fhe'i,niine biddur shall cigitaliy sign on ail siatements,

dccrrments, c*ttificates, uploeded lry hrnr. ownin6 rcsponsibility fortheirconeotnets/

rf

tcer
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I

the due date ancl tifire.

IT RESUBMISSION Ai.{D W|'|HDR/r[VAL OF Bl]S :

a. Resr.rbnrission of lricl l.ry rhe bir-irjets fcr n:rr;' lurrli,.,;r n{ tirnes bctore iire lrnal daie and

time of srlbmission is aiioiryed.

b. Resr:brr-rission of bid sliall requi[e uploading of ali dccunrents incluciing price bid afresh

c. lf the blclcle.r fails to srrbntit his modifiei bidgs) within tlre pre-defirreC title of receipt,

the system shall consiqier only the lasl bid submitted

d. The bidder sltould avoicl submission of bici ati the last riroment lc avoid system failure or

mal{unction of internel cr iraffic jarr-i or po,r.,er failure etc

e. The BiCcler can withdrer.r his bid before the closure cia'ie and tirne of receipi of the bid

by uploadirrg scarrned copy ol a ietter addressing to lhe ProcLrrernerrI Oilicer-

Pub,lisi;er(Officei' lnvit;r-ig lenclet) citinE rrrason$ for lvithCrar,',,a1 Titrl si,stem shall not

allow any vrithdrawal alier cxpiry of tl,e clcsure tirrc of tire bid.

1B OPENING OF THE BID:

a. Bid opening date and time is specified during tender creation or can be extended

through cr:rrigendum. Bids carutot be opened before tl-re specified dale & iime.

h. All bid openers have to log on to the porta! to decrypt the bid submitted by the bidders

c. The bidders & guest usets can viev,r the slrnlnla'y of rrpening of bicis froin any systcin.

Coniractors are not rerluired io lr,.' present dirring the brci operring at the r:peniirg

location if they so desire.

d ln the event of the specified daie of bid ooening being declared a holiday for the Officer

inviting thr: Bici, the bids vrill b.r or)cnod at the appcinte.j iime on tire rrextrvorking day

e. ln casr: bids are inviied fcr rnore than one package. the order for opening of tne "Bid"

shall be that in which they appear- in ihe 'irr,,,itation for Eid"

f During hid o;rening. iire covers containinq original fitranciai instruments tov,rai'ds Cost

of bid and Bid Security in the form specifred in the DTCN/ITB valid for ttre period stated

in the Bid, received after last date of recoipt of bid and before opening of the bids shall

be opened and declared. Jhe Procurenrent Officer-Cpener shall 'continue opening of

otlrer clocuments if he is satisfied about tlre approprlateness of ihe cost of Bid and the

Bicj security

gr Combined hid security for r.rrcre than one work is nol acceplable.

h. The eleckonicaliy submittecj bids may be permitted to be opened by the preciefined Bid

Block Development Officer
Rengali
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cpening officer irotn titeii n.y., ioraii0r] ii tirr:y ait iiens{erisd a"'.er the lssue oi f,lctice

lnviil;ri: Eiii artd i:e.il;ll trlii Gi).rrri:ltl. il,i'Iilirr €lction ltr hid tir:cLinlents shail bo tilken bir

tlr* nr:i'v inoutlbeni ai ths ?osi.

19. EVALUATION OF tsIDS:

a. Aii thQ operreci bitis si"rall i)e (iou./n loadad and Pfilll*d for taking up dvaluaiion. l'h{

Procurelnenl Oflicer-Openers shail sign cn each paqe oi tire documenls dolvnioaded

ancl furnish a certiiicais th?t lirc dccu;Ier)ls es avgiiabie in the portsj iorthe iende, have

been dovYn loaCed.

b The PracurEment oifrcer-Evalusloas she{; 'iake tr!. tsvalualion of Dics w;th respeci to lhe

qrraiiiica,liorr infolnraiiotr arld other in{trrraiicn {urnis:,eC srlbitci 10 co;-,finnation ol Ll'c

bid sscurity t'y lhe iss";ing i:lslittiticns.

After iec';lpt oi coniitmatron of iire bid securiiy, the bicider n:ay be asked in writing tc

cladly on the docilments provided in the Iachnicai Bid, if necessery', vriih iespect to any

dou!-rtc oi' illeqible cocurients 'i he Of{icer ltiviiing Tendsi- r;:ay asll for aoy other

dorument D{ hisloricrll nature d\r:ing TeLhIical eveluetlor of th0 terd€r. Provideci in a1i

such cases tLrrnishing of erry doctlmenl ir no way alters ihe Bidders prcs brd f'iirn-

submission of legii:le documents may render tho bid rlon-respor\si\e.

The itidders wili respond in .ot more than 7 days of iSS!]6 oi the Clanflcrliorr lelt€r,

farling which the bici of ihe birioer vrjll be evaluaied cn its own ment

. Technical evaluatioi of ai) bi.ls sf,ali Lle cairied oul as per irrformalloll ftrnished by

Bidders. But e'valuatioh of bids do€s nol exonerale brdders from chocking their onginal

dccrifilenls at latBr sa\e. tt the cidciBr is fountl to have nrisled ihe evalualion through

. v./rcng informatioo. action as pei relevant cl?,-rse ol DTCI'JiITB shali be taken against the

hidder/contractor.
-l-he procurernent Cii,L:ei- FvaiLlalcrs, itili ei'aluate bids ;rnd finalize list of responsive

bidders.

Thg financiai bids c1 lhe ttchnir-3lly fesJ)cnstve bldders s]rall be }pened on ihe Cue

clate of openirrg. l-hg Ptoc,Jren.]eni fi+lictt Openers ehall i6q cn kr tlle syslem in

seguerice and open tl1e fjnancial bids

i. The Financial Bid rvill bsr opened or: the notifieC ciate & iitllc'in tf! presence o{

bidders or their autharised rePresentali!s who wieh to bi' presont.

ii Ai the time ci opening oi llrtanclaj B:d", bkiders whose leahnia;ti braj:i lteie

fcund responsive wili he opene.]

iii. The respoosive b:.1(l€rs' na,ra. bid crrcog, itern wrse rates. total arncunl ci each

iiil
rl
tt
il
il
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itemincasesfltenrratetendel.anrjpercentageabove{)rlessincaseof
perceriiage le{e teFdst$ will he anncttirced

Procurement Officr-'r-Openers sliali sigri on each pacr* of ihe dorrynloadeC BOQ

enc the con:Palative siaten-errt ai'i,l i,.,rrri:iil a cedifici:te to:hal resiJect

Biriclei cair r.ryitrtess plinctpa! activiije-'r ;rnci vieil tlre documents/sumnrary reporis

{or.that particular work tiy log.ling on tc th* poriai with his DSc frcm any where.

20. NEGOTIAYION OF B}C$:

a. For examination. eveh-lation, and conipanson o{ bids. the olTicer iilviting the bid nray, ai

iris discrelion, ask jhe lowest bidder for clarifrcatisn of his, ;-etes includlng reduction of

rate on r-regotiation and btearkoowil of unit rirles'

21. NOTIFICA'I.ION OF AWARN AND SIGNIIiIG O,.. A'GREEMENT:

a. The ErnployedEngineer-irr-Cirarge shali notiiy acceptance of tlte vrork prior to expiry of

ihe velictlty pe'riod by cairle, telev or facsin-rile or e-mail con,rtrnred by regrslereci letter'

This Leiter of Acceptance wiii state iile sum that the Errgineer'in-Charge will pay the

conlractor in consideration o{ ll-re execution & cornpietion of the Work$ lly the contractor

as Fiescribed by ihe contract, & the arnouol of Per"formanee seci-r|ity arlcl additicual

Pertornrance security required tc, be furnisl.recl. The issue of tFre ietter of accei:tatrce

shall be treated as ciosure o{the Biri procei,:r al;'tcl conrrnr-':nc+}1"}ent of tha contracl.

ir. -l"he contractor after furrrislrir.rg iile requirerrJ acceptable perlorrrancn securiiy &

additional p,erformance securily, "Leiter to Proceed" or 'Worl< Order" sirali be issued by

the Erfgineer-in-Charge rvith copy ihereof to ihe Procuternent Ofiicer-Publishei l-he

procurement Ofticer-Pubiishei sirali up l*ad ihe sunlmary ancl deciate the process as

cornPlete. --,/
'* "l -.---1.\'\'l

F tC . cunr-.86crctar! trJ GcverLrnte;rt

., | "1) 9Q. Ar./ Dsiecj. *'flt. i- d5t
lr4emo No / t / -:--t-t 

:u -Z "/ ' i ll
Cop1, i6r*'uried tr: P.S. 1o i-lon'lrle IVlin!$ter, Finance, Oi"issa/ P S {o iion'ble l,''iini:ter'

Works, Housirrg, Orissa for informatiuir and lrecr''=sary actisn' .

MenroNo. lC W

itiii,:./ "A
l,'\ .1t,, AYiii ..1;trr,y f{Cfa

Ir./\i [jj.ra( eF-iJ I { tt '2q-/-oq

Block DeveloPment Officer
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Cc,py farwr+rdeC ic O.Sf-i t. Chii:i $q,;rgtsly, Ori$sr, Fr.5, t. Developn,lent Cofimisslorrer-

cun.)-A.lciiiionai Ohiei $cct'eiary, Crissar i'r $. to tr.itrclpal Secr€iaiy 1o Ctigiei Ministt, Ori3se for

inlormatron and r:ecegsarv actiorr

{{ili\|r' \.
r , ,a .F, [e" crrr:-.].hol S,',\'*'lo C;ori

fu4enro No {/ d t'" rv. tratei ,l/ -, ," ,:y'

Copy fcnN/arcteri to Fir.:arrce llepailmenU Oeparto)ant crt W"ter deso,ircen/ Hcusing &

Urban t)6ue,oprler* Depa{menU Rurel Development DeparimenU Panchayati Raj Departmerrt/

Departt.reilt e{ lni)fmaii.in le.l-'nct.g'/i t.av'' Deile.il"nlenl./ all other {)ep3i'.men''s/ l'rz}:,agirtg

Drrectcr, OB A CC L.td.,' klarra!!ng Dil.ector. O CC !-id fc,r infcrnration and necessary acticn

\i, ,'1,,.,/".:"
t /; \ i rn- cum alClt S-g{i \rd 6ovt

Memo No. / ( 

" 'a / 
r,r,,t, Daied. 2-t-/. / -rr;{iV

Copy with soft copy forwardc,l lc tire tleaci, St;:te Portal Group, iT Cetrire, Groutrd J:ioc,r.

Nortir Annexe of Secretariat for informatiotl aull .re(;essary sction.

He is requested 1C) 
'^lispla,y' 

this office memorandum in the web-site of State Governmertt

\r il"tr.r,n.t\

/r) 2 ,'r n'i "'"-)iul'ir16L!)*oto''
M€mo tlc / {./ .X 2*' i,rv D.ireo p- tV- ,/. f:'ff

Copy lorwarcled lo ihc Clrel Prccurerr:ent tJffioer, Slate procuremerll Cell,

Nirntana soullha, tlhtlrynes\i,/arl-l-ean) Leader. l:-procurement Mission, Nirmana

Souclha Elrirbanesv,rar lli irtfornratiorr and rlecessary actioll. , , , - \VI rlll ' ,l\ r'

, 0.. ., *. olrbl,.ffi' ru G,,1

fdeino No

Copy forwerded to EIC (Clvil). Or,ssa /ElC. Waler r€sources. Orissa/ FA-cunr-Addl

Sery to Govt., R.D. Depil / Chi€f Engineo: DPi 8, Fioaci:, Orissa/ Chi€l Fnginear, Buildinqs,

Ori6sal Chief Engineer. i.l I-is., C)ris-*a/ C:l"tief Engineer. lR D. & Q.ir.. Orissar'Chief i:ngineer,

World Bank Project. Oiissal Chie{ Archii.ci, Ori$:al Chie{ tSngineer, Vvalei Resourccs, OrissaJ

Chie{ F:nglneer, R \8/.-l C),-i$srr./ f.;href E.ngr;16p6, R \Al.-ll. Oris-"a1 Chief Engin..e, P H (1.-,ehan),

C}115e3i Chisf Engia{,er F!+.1riciiy Orissa./ Fl-.trn1-.lt,iqt Secy tA tin"l . \A.rat€r Resotlrceli

/,0 3fr .;'i'. L);iEc. ;i t'! . / ' ft1

1?

,
t
t
I
lt,
I
I
$
t
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Deptt i FA,cLrm-Juinl Sec.l. t0 Ccv.l.. H.&U.ll. Deptl.l FA-cum-Jtin; Sccy. t0 Govt.. Energy

Depit./ Speciai C;riicer"-cuiri-Jcini tiecy. tr: ',l,rr,'t . f in. De[,iifoi infcimaiion ar:d necessary action.

\1,r,'i':1 ,(. ' li
,t!.t 1".1:7;1" : 

^
/'f) 2 Ll FA- cum-At'ldlfecf io Govt

Lienro ilo 7 u ;.i */ r,./ri.lla!e.J. 

"+1 
t - ry

Copy fonvarced tc tile Accountani Generel (A8'F7. Orissa. Bhubanesilrar/ Senror D.A.G

(Works Audit & Projeets), Orissa, Puii for infolr.tatiorl and necessarv 
"":.t:.: ,

1l 17t:;:l ',' , t,

t A. {tr - " 
' i-A- uulll-l"u ' ) \7"oty ''' "i

tvlcnro hjr-' / U J ,i ,'vy', Darecl 2 L/ -'l - a ?
Ccpy ioiwarded io rne_rDrrecior. Printing, Stationary & PLtbiication. Qrissa. C,.itack for

infoi'mation and necessary action. \. 
,.

He rs rsquaslsdilo publish this aniendirrel,t in ti-re ,*" ,=11:,:l;r7.:;ff "

-. - ,.. rn.c.rnr-aulJ/'ti:4'i;'dr(
Memo No /t' 'i t' fl/'/, Dated -2 L/'- /t - gA

Copy fcnr.rarried to afl Officeiisi Superintending Fngineers/ Exebr:tive Engineerd

Sectionsl P.S. to EIC-eurn-secretary to Govt., Works Departmenti 20 (tvventy) spare copies to

Guiird file for inforrnatiorr and necesdary aciion.

\ t/, A+,\r,/i!l.Iy"t't
.i iI7r".';'''

laA- r.u:i-A:ki'.!::cy tu G-,"1.
l'

Block Development Officer
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Cir:,*'f *1c:*v.ar'/, *dis.ha {*r in{u;inati{rr:r: Arud, "') :1,;,;;;,'';

I - ^I.*J**'rar r-.---."i;7""1i, 
.,-}

lFi". :.::',* h'irl|,. 1:*a,rr1':'-i;<t C.Ctelnnli'nr' ,!.:::':..,,::::t'::tt':::"'' '

,',.1J, i-1eie,j, q;'i '1 '1 ' "'';. 
\'3'

Block Development Officer
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- '. .rtf nrr,rlrr-r,i:iifia-;, iu; r'.-,\tr l].ii;,r,-,
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Block DeveloPment Officer
Rengali

Signature of Contractor
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Block DeveloPment Officer
RengaliSignature of Contractor
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SCHEDULE.A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/Wex am/arex related/not related(x) to any officer

of p.W.D of the rank of Assistant Engineer & above and any officer of the rank of

Assistant / Under Secretary and above of the Works Department, Govt' of Odisha

I/Wex am/arex aware that, if the facts subsequently proved to be false, my/ourx

contract will be rescinded with forfeiture of E.M.D and security deposit and I/Wex shall

be liable to make good the loss or damage resulting from such cancellation.

I//We also note that, non-submission of this certificate will render mY I our tender liable

for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

143

Block Development Officer
Rengali

Signature of Contractor
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SCHEDULE.Dl

WORKING EXPERIENCE

Date of
starting the
work as per
Agreement

Stipulated
date of

completion
of the work

as per
Agreement

Actual date
of

completion
of the work

Reasons
for delay

in
starting/
completi

ofl,
if any

Name of
Employer

Name of
location and

name of work

Contract Price
in Indian
Rupees

Items ot
works

6 7 8
1 2 3 4 5

Contractor

Date-

Block DeveloPment Officer

Rengali

Block DeveloPment Officer
RengaliSignature of Contractor
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SCHEDULE.D2

WORKING EXPERIENCE
D.2. LIST OF PROJECTS IN PROGRESS

Name of
Employer

Name of
location and

name of work

Contract
price in

Indian
Rupees

Items
of

works

Date of
stafting
the work

as per

Agreement

Stipulated
date of

completion

of the work
as per

Agreement

Revised

target date

of
completion

of the work,

if any

Reasons for
slow progress,

if any, with
the updated

billing amount

1 2 3 4 5 6 7 B

Contractor
Date-

Block Development Officer
Rengali

'-

Signature of Contractor Block Development Officer
Rengali
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SCHEDULE.Dl
WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

Name of
Employer

Name of
location and

name of work

Contract price
in Indian
Rupees

Items of
works

Date of
starting the
work as per

Agreement

Stipulated
date of

completion
of the work

as per
Agreement

Actual date
of

completion
of the work

Reasons
for delay

in

stafting/
completi

ofl,
if anv

5 6 7 8I 2 3 4

Contractor

Date-

Block Development Officer

Rengali

Signature of Contractor Block Development Officer
Rengali
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SCHEDULE-D2

WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Stipulated
date of

completion

of the work
as per

Agreement

Revised

target date

of
completion

of the work,

if any

Reasons for
slow progress,

if any, with

the updated

billing amount

Name of
Employer

Name of
location and

name of work

Contract
price in

Indian
Rupees

Items
of

works

Date of
stafting
the work

as per

Agreement

1 2 3 4 5 6 7 B

Contractor

Date-

Block Development Officer

Rengali

--

Signature of Contractor Block Development Officer
Rengali
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SCHEDULE."E"

INFORIV{T\TION REGARDING CLTRRE,NT I,ITIG, \TION. DE,BT\RRIN G EXPELLING O F

1.. ^) Is the tenderer currentl) involved Yes / No

in any lltlgation relating to the

works.

b) If yes: give details:

2. a) Has the tenderer or an1- of its Yes / No

constituent partners been debarcd/

exPelled b)'ur-tY agency in lndia

during the last 5 Years'

3. a) Has the tenderer or any of its Yes / No

constituent Partners falled to

petform on any contract rvork in

India during the last 5 vears.

b) If yes, give details:

Note:
If any information in this schedule is found to be incorrect or concealed, qualification

application wil1be summarily be tejected.

Signature of the Contractor.

Block Development Officer
Rengali

Signature of Contractor
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1.

AFFIDAVIT

Theundersigned,doherebycertifythatallthestatementsmade
attachments for the Tender work

SCHEDULE -*F"

in the required

submitted to the

Block Development Officer ,Rengali are true and correct'

The undersigned also hereby certifies that neither our firm M/s
2.

3.

nor any of its constituent paftners have abandoned any roadl bridge/Irrigation

/Buildings or other project work in India nor any contract awarded to us for such works

have been rescinded dLring the last five years prior to the date of this bid'

The undersigned hereby authorised and request (s) any bank, person' firm or

Corporation to furnish pertinent information as deemed necessary and as requested by

the Department to verify this statement or regarding my (our) competency and general

rePutation.

4. The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of the Department'

(Signed by an Authorized Officer of the firm / Bidder )
Date:

Block DeveloPment Officer
Rengali

SCHEDULE _ I

Block DeveloPment Officer
RengaliSignature of Contractor
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SAMPLE FORMATS

UNDER TAKING

This is to certifY that

1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-charge to

provide consulting services for the preparation or supervision of this work'

3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Department of the Government of Odisha or other gazetted officer retired

from Government service during last two years without prior permission of the Government of Odisha

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if

either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid'

Signature of the Tenderer.
Date:-

Note. i. Strike out whichever is not applicable

ii. ln case any person is under his employment with due permission from Government, the same may

be cited in a seParate letter.

Yours SincerelY

Signature of the Tenderer.
Date:

APPROVED FOR 49(Forty Nine) pages only

Block Development Officer,

Rengali

'-

Signature of Contractor Block Development Officer
Rengali


