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GOVERNMENT OF ODISHA
OFFICE OF TIIE BLOCK DEVELOPMENT OFFICER" RAIRAKHOL BLOCK, SAMBALPUR

The Block Development Officer, Rairakhol, Sambalpur on behalf of Governer of Odisha invites perc€ntag€ rate
Bids in sealed cover for the following work from class of eligible cortractors as mentioned in column -9 ( nine )
registered with the State Govemments having validity of Civil License and Contractors of equivalent grades/
Class registered with Central Golt. / MES.lRailways and other State Governments having validity of Civil license
for Execution of Buildings. The proof of regishation from the appropriate Authority shall be enclosed with the
Bid . The eligible contractors of the state PWD ( R&B ) / Water Resources/ M.I./ C.P.W.D. for the following
work eventually to be drawn up in the P.W.D. Pl Forms in conformity with the Detailed Tender Call Notice.
The Bidders may submit Bids for the following work.

Terms &Conditions:-
1) Bid documents consisting ofplans, specifications, the schedule ofquantities and the set of terms & condilions
of contract and other necessary documents will be available in the office of the undersigned during office hours
every day except on ipt of tender paper. The sale of the
Bid docurnent shall 11.00 A.M to 4.00 PM except on
Sundays & Public h

TheTenderpapershallbesubmittedinsealedcover@&Shall
contain signed DTCN ( in each page), Self Attested copies of i) Registration Certificate ,ii)Aadhaar Card,iii)
Pan Card,iv) GST Registration ,

v) GST Clearance Cefiificate,vi) No relation Certificate, vii)Original Afhdavit regarding authentication of
documents of'fender Notice and other documents required as per the relevant clauses of the DTCN (as per the
check list attached), Tender paper cost in shape of Bank draft or Demand Draft drawn in favour of Block
DeveJopment Officer , Rairakhol and required amount of EMD in shape of Bank Deposit receipt of any

Nationalized Bank duly pledged in favour ofBlock Development Ofltcer, Rairakhol without which, Bid will not
be Considered .

liabletobe reiected. The Tenderers are required to send their Tender papers through Registered Post / Speed

!9g! only to the Block Devclopm€nt O{ficer ,Rairakhol, AtlPost- Redhakhol, Dist - Sambalpur, Pin -
768106, so as to reach this office by pl&JJl_lu!*ithin 4.00 PM after which no Bid will be considered. The

Bids received late will not be opened . The Authority will not be held responsible for the Postal delay if any or

non-receipt ofthe Tender Documents i
2) The Bids received will be opened in the Ofhce ofthe Block Development
Ofhcer ,Rairakhol in presence of the sentatives wish to attend . lf the Office
happens to be closed on the date of receipV opening ofthe Bids as speciflted, the Bids will be received/opened on

the next working day on the same time and Venue.

N O. RAI RAKHOL- P IJ2O24-25

st.
No.

Location Estt, cost (ln
Rs) to tonde(in

Rs)

cost of

.(Non-
R6fundable
including

GST)ln Rs.

Bid s€curity
EMD 1% (in

Rs)

class

Contra
ctot

1 2 3 4 5 6 7 I I
1 Mochibahal Construction of Additional

Classroom at Govt. UP School
Satyananda Pali , Mochibahal
GP under Rairakhol Block

15,47,000 12,53,14'l 6000
1% ofthe
estimated

cost

6 (Six)
Calendar
months

'c'
and
D'

2 Mochibahal Construclion of Additional class
room-Sidheswar Baba High
School , Mochibahal GP under
Rairakhol Block

16,92,000 13,7 4,180
6000

17o ofthe
estimated

cost

6 (Six)
Calendar
months

"c'
and
D"
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if"?.:'"" 
information as contained in the DTqN shall have ro be stricrty acthere to while submittrng the Tender

exemption of EMD is required to submit an Affidavit in
ity for more than three works during the cunent Financial
which the Terrder is being submitt-ed must be mentioned

6) If any of the interesting Bidders wish.to withdraw from participation in the Bid he/she can f-reely withdraw
i:?J#'"::ffifiil:|]iffi;-:*f.1"11t fi"l;" o]'[""' rairing which u",ion r'u.-a"",,.d nt as per

8) If after opening of the Tend.er, it is seen that, the Tender,has to be decided through a transparenr lotterysystem' the. the lotterv date will be intimated trrr.rgr,, 
-orii"" 

Notice Board .The loflery;ill be herd even if nobidder has come in front of tlte -[.ender 
Opening Col,ri,;tt.e.--'' '

9) The work should be completed within.the stipulated period of cornpletion a,d in no case the rrme extensronwill be allowed except the reasons not attributed lo the.nioiu.,o^

l0) The Authority reserves the right to reject any or all the Bids without assigning any reason thereot. on reviewof last performance of the *n,f e*ecui"d irrrl,,gr bLr.o.'iii.akhoj, the-row?;,_i ;;;; may may not beconsidered for the works thoLrgh he/slre U""o.". fJr,u"r,_l Uiaj",

i:*:?]fr"rf;':Hil*r:' bevond rrre re'der cost as appricabre Ar other detailed crauses / guiderines can
13) Bid do
ofconhact cification, the schedule of quantities and the set ofterms & conditions
day except ;i:,ff:J:;:J[::fi::$i:liJi;J:,0'lo.$o*'", ;i0." r,ou* *".y

Block De t Officer,
Rairakhot
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Copy to the I & PR Departrnent, of Odisha with request to publish this Notice in the News Paper

with minimum soace and as per rate of I PR Department. It is requested to get the corrigendum notice on

or before fl l/l t2024 in one issue only two widely circulated odia daily news paper for wide publication.

The complementary copies for the same may be send to this office for reference and record.

Btock Dev Ell'z l
Rairakhol

Copy along with soft copy ofthe
display the Tender call Notice and Tender

Encl:-Soft copy 1 no.

submirted to the D.l.O., NIC. Sambalpur wirh a request to

enr in the web-site rill 04,00 PMhouisof dt /q i //n024.

Block
Rairakhol

Block D

CoDv submitted to the Revenue Commissioner (Northem Division), Sambalpur/ Collector &
Dishict Magistrate ,Sambalpur / of Polico. Sambalpur/ President, Zilla Parishad, Sambalpur /
CDO-cum-EO , Zilla Parishad. Sambalpur for brmation and necessary action.

Copy submitted to the Addi. PD( T ), Zilla Parishad, Sambalpur for information and necessary action.

Copy to the Execulive Engineer Division, Sambalpur/ R.W.S.S. Division, Sambalpur/ N.H.

Division, Sambalpur/ R.W. Division, P.H. Division, Sambalpur/ Sambalpur Irrigation Division,
Division, Sambalpur & All Block Development Officers ofBurla/ Minor Irrigation Division, Sambalpur/

Sambalpur for information and wide

Block De
.1.4

Copy to Notice Board ofBlock Rairakhol for wid€ circulation

BlockD f,tO

Rairakhol

Block DEv€fophent
Rairakhol

Rairakhol

Rairakhol

.'u{
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CHECKLIST TO SUBMITTED BY THE BIDDER

Cost of tender paper {,.......,..........r-

E.M.D for t.........,..,......./-Copy of

instrument shall be furnished)

E.M.D for Rs . . . . . . . . . . . . . . . . . ./- deploying

Copy of valid Registfation Certifi cate

Copy ofvalid GST Regisl.ration Cenillcate

Copy ofvalid GSTN cleaxance certificate

Copy ofPAN Card

No Relationship Certificate in Schedule - A

tender or abandonment ofthe work by the

in Schedule-C
Annexure-I (Proof of

is to be furnished in
in case of 2d purchase /

of the leaser duly
certificate of the

90 days of last date of

Tools & Plants and machineries as per the
(Minimum 80% marks to be obtained)
ownership of Tools & Plants and

shape of copy of invoices / required sale

required lease deed with ovr.ner ship
attested. In case of centering & shuttering
Executive Engineer of works Department

Copy of Caste Certificate ( in case of

*Submission ofthe above docum€nts is

be deployed on contract workList of Plants &Equipments

Concrete Vibrator : Plate tyPe

Concrete Vibrator : Needle tYPe

Rigid CenLering and Shuttering Plates (
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IACT DATA

GENERAL INFORMATIONS

Sl No Item Details

I Bid Identification No. RAIRAKHOL/ P 024.25

2

Name of the Work

3 Officer Inviting Tender
Block Development Officer, Rairakhol

4 Executive Engineer authorized
Engineer-in-charge of work.

s Addl. Project Director(Tech), CDO-Cun-EO,
Zilla Parisad. Sambalpur

5 Amount put to tender

INFORMATION

6
Intended completion period./Tin

period assigned for Completion
Calendar Months

7
Last Date & time of submissior of Bid

4.00 PM

Date- / /2024

8

Cost of Bid Document

I Bank draft amount separz

( Cost oftender paper )

iely
Rs' ......'......'........

II Downloaded Iiom websil Rs' .......'.............-

t in favour of Block Development Offi cer, Rairakhol

payable at Rairakhol

9

Bid Security

Amount Rs, ......'............

11 in favour of Block Development Offi cer, Rairakhol

llr payable at Rairakhol

lv Type of instrument As specified in the bid document

10 Bid validity period 90 days

11 Minimum period of contract /
lease deed of equipment and m

greement /
rchineries

03 (Three) to 05 (Five) Calendar Months

l2 Cunency of payment for ContI rct Indian Rupee

I3 Language of Conhact English

B.
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GOVERNN1ENT OF ODISHA
OFFICE OF THE BLOCK DIVELOPMENT OFFICER, RAIRAKIIOL BLOCK' SAMBALPUR

EMAIL ID -ori-rairakhole@nic.in
INVITATION TENDER CALL NOTICE

BID IDENTIFICATION NO. RAIRAKHOL- P 202+25

The Block Development Officer, Rairakhol, Sambalpur on behalf of Govemer of Odisha invites p€rcentage rate

Bids in sealed covlr for the following work from class of eligible contractors as mentioned in colurnn -9 ( nine )
registered with the State Govemments having validity of Civil License and Contractors of equivalent grades/

Ci-ass registererl with Cental Govt. / MES/Railways and other State Governments having validity of Civil license

for Execution of Buildings. The proof of registration ftom the appropriate Authority shal1 be enclosed with the

Bid . The eligible contractors of the state PWD ( R&B ) / Water Resources/ M.l./ C.P.W D. for the following

work eventually to be drawn up in the P.W.D. Pl Forms in confomity with the Detailed Tender Call Notice.

The Bidders may submit Bids for the following work.

Terms &Conditions:-
1) Btd d"*r-""1. *nsisting of plans, specifications, the schedule ofquantities and the set of terms & conditions

oi contract and other necessary documents will be available in the office of the undersigned during office hours

every day except on sun pt of tendel paper. 'l-he sale of the

Bid document shall start 11.00 A.M to 4.00 PM except on

Sundays & Public holidays.

The Tender paper shall be submitted in sealed cover Super scribins the Name of the Work & shall

contain signed DTCN ( in each page) , Self Attested copies of i) Registration Certificate ,ii)Aadhaar Card ,iii)
Pan Card,iv) GST Registration ,

v) GST blearance C-ertifi"ut. ,vi) No relation Certihcate, vii)Original Affidavit regarding authentication of
documents of Tender Notice and other documents required as per the relevant clauses of the DTCN (as per the

check list attached), Tender paper cost in shape of Bank draft or Demand Draft drawn in favour of Block

Development Officer , Rairakhol and required amount of EMD in shape of Bank Deposit receipt of any

Nationalized Bank duly pledged in favour ofBlock Development officer, Rairakhol without which, Bid will not

be Considered .

liabletobe rei€cted. The Tenderers are required to send their Tender papers through B9g!$9I9C-89$flp99C
Post only to the Block Development officer ,Rairakhol, AUPost- Redhakhol, Dist - Sambalpur ' Pin -
ilf3lOe, io as to reach this Offici by within 4.00 PM after whrch no Bid will be considered.

The Bids received late will not be opened . The Authority will not be held responsible for the Poslal delay if any

s
NO

Estt cost (ln
Rs) totend6(in

Rs) .(Non-
Refundable

including GST)

Bid s€curitY
EMD 1% {in

R3J

1 2 3 4 5 6 7 I I

1 Mochibahal
Conshuction of Additional
Classroom al Govt. UP School
Satyananda Pali , Mochibahal
cP under Rairakhol Block

15,47,000 12,53,141 6000
l% ofth€
estimated

cost

6 (Six)
Calendar
months

2 Mochibahal
Construction of Additional class

room-Sidheswar Baba High
School , Mochibahal GP under
Rairakhol Block

'16,92,000 13,7 4,180 6000
1% ofthe
€sUmaleo

cost

6 (Six)
Calendar
monus

or non-receipt ofthe Tender Documents in time.



Page 8 of52

8) lf after opening of the Tender , it is seen that . the 'l'ender has to be dccided through a

system, then the lottery date will be iutimated through Office Notice Board .The lottery will
bidder has come in front of the 'l'ender Opening Cornm ittee.

9) The work should be conrpleted within the stipulated period of cornpletion and in no case
will be allowed except the leasons not attributed to the col]tractors.

happens to be closed on the date of receipt/ opening ofthe Bids as specified, the Bids will be received/opened on
the next workins dav on the sante time and Venue.

3) Detail information as cotrtained in the DTCN shall have to be strictly adhere to while submitting the Tender
papers.
4) Engineer Contractor desirous to avail the facility of exemption of EMD is required to submit an Affidavit in
original to the effect that. he has not yet availed the facility for more than three works during the current Financial
year . The name of work for which and the Authority to which the 'l-ender is being submitted must be mentioned
in the Affidavit.
5) Any Tenderer desirous to avail any faciliry as per certain circular/ order of Govt. have to apply for the same in
shape of an Affidavit along with the Tender paper . Claim at the time of opening of Tender or later will not be
entertained. Bid docurnents can be purchased from this Agency on payment of the tender cost mentioned against
the work in Col. 6 in shape of Demand Draft dral n in f avoul of Block Development Officer, Rairakhol
payable at Rairakhol frotr any Nationalized SchedLrlcd Bank torvards cost of tender paper . This is non-
refundable.
6) If an1, of the interesting Bidders wish to withdraw frorr participation in the Bid he/she can freely withdraw
from the participation before scheduled date and tirne of closure, failing which action has deemed fit as per
relevant Codal practice will be taken against him/ her.

7) Amendrnent to para 3.5.5 ( V) of OPWD Code Volurne - I by inclusion Additional Performance Security(
APS ) shall be obtained fi'om the Bidders when the Bid amount is less than estimated cost put to tender . In such
an event, only the successful Bidder who has quoted less Bid price rates than the estimated cost put to tender shall
have to furnish the exact amount of differential cost i.e. estimated cost put to tender minus the quoted amount as

Additional Perfonnance Security ( APS ) in shape ofterm deposit receipt pledged in favour of Divisional Officer/
Bank Guarantee in favour of the Divisional Officer in any Nationalised / Scheduled bank in India counter
guaranteed by its Jocal branch at Bhubaneswar within seven days of issue of letter of acceptance ( LOA ) by the
Divisional Officer ( by ti-mail ) to the successful Bidder otherwise the Bid of the Successful Bidder shall be
cancelled and the eamesl rrorey deposit / Bid securrty shall be forfcited .further proceeding for blacklisting shall
be initiated asainst the Biddcr as Der Works DeDarhrenl Office Menrorandum No 14459/ dated 20.09.2018

transparent lottery
be held even if no

the time extension

l0) The Authority reserves the right to reject any or all the Bids without assigning auy reason thereof. On review
of last performance of the work executed through B.D.O. Rairakhol, the lowest-l tender may/ may not be
considered for the works though he/she becomes lowest-l bidder.

lI).CGST& SGSl will be paid beyond the Tender cost as applicable. All other detailed clauses / guidelines can
be seen in the Bid docunents .

12) Bid documents consisting of plans, specification. the schedule of quantities and the set of terms & conditions
of contract and other necessary documents can be seen in the office 01'the undersigned during office hours every
day except on Sundays & Public holidays till last date of sale and receipt oftender paper.

The Bid documents rvill also be available in the district website httrr://sambalrrur.odisha.sov.in . E-Mail:
o ri- ra i ra kh ol€ad n i c. i n.

All bids received will remain valid for a period (90 days) as specified in the Contract Data after the
deadline date for submission of bids and validity of bids can also be extended if agreed to by the bidder
and the Depaftment.

13.
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14. An applioant or any of its constituent pafiners of whose contract for any work has been rescinded or who
has abandoned any work in the last five years, pdor to the date of the bid, shall be debarred from
qualification. The tenderer is to fumish an afhdavit at the time of submission of tender paper about the

authentication of tender documents including Bank guarantee. An affidavit to this effect is to be

furnished in Schedule-F. Non fumishing of the information in Schedule - E and required affidavit in

Schedule - F, the bid document will be summararily rejected.

r6. (i)

No Relation certificat€:-
The contractor shall fumish a certiflcate along with the tender to the effect that he is not

related to any officer in the rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under

Secretary & above in the Works Depaftment. If the fact subsequently proved to be false, the conffact is

liable to be rescinded. The eamest money & the total secudty will be forfeited & he shall be liable to

make good the loss or damages resulting for such cancellations. The proforma for no relationship

certificate is contained in a separate shset vide Schedule-A.
Each tenderer is to submit along with tender a note regarding his experience on construction of Building
Works.
a) Name of the Building:-
b) Estimated Cost:-
c) Major Item of works:-
d) Quantity of items i) as per Agreement:-

ii) as per execution:-
t) Date of Commencement:
g) Stipulated date of Completion:-
h) Actual date of completion:-

Other details ifany. :-
The prospective applicant in its name should fumish list ofworks executed in Schedule-D1

satisfactorily completed and list ofworks in progress in Schedule-D2.
If an individual makes the application, the individual should sign above his full type witten name and

current address.
Ifthe application is made by a firm in partnership, it shall be signed by (with DSC ) by a partner holding

po*"r oiatto*"y for the firm in whioh case a cerlified copy ofthe power ofattorney shall accompany

ihe application. A certified copy ofthe partnership deed and curent address ofall partners ofthe firm
shall also accompany the application.
Ifthe application is made by a limited company or a corporation, it shall be signed (with DSC) by duly

authoriiid person holding power of attorney for signing the application in which case a certified copy of
the power;f attorney shall accompany the appiication. Such limited company or corpolation will be

required to furnish satisfactory evidence of its existence along with the technical bid'

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any

21.

19.

change in the wordings will not be accepted.

No tenderer will be permitted to fumish their tender in their own manuscript papers. A11 information's

18.

20.

22.

23.
should be submitted in English.

In case ofDercentase rate tender
(i) The contractors has to mention perc€ntage excess or less over the estimated cost (ln figures as well as

words ) in the prescribe format appended to the tender document .

(ii) Contractors participatiA in the tender for more than one work may offer conditional lebate . Rebate offer

submitted in separate sialed envelope shall be opened , declared and recoded hrst . The rebate so offered shall be

considered aftei opening of all works called in the same tender Notice . The contractors who wish to tender for

two or more works shall submit separate tender for each . Each tender shall have the Bid Identifications No .

Name &Sl .No of the work (as per IFB) to which they refer, written on the envelope '
(iii) Only percentage quotei shall 6e considered . Percentage quoted by the Contractor should be accumtely

filed in figures and words, so that there is no discrepancy .

a) If any diicrepancy is found in the percentage quoted words & figures , then the percenlage quoted by

the contractor in words shall be taken as correct.
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b) If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount

quoted by the contractor , then the percentage will be taken as coffect.

c) The percentage quoted in the tender without mentioning excess or less and not suppofted with the

conesponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with corresponding

amount does not tally with either to percentage excess or less then it will be treated as percentage

EXQESS .

e) The percentage quoted in the tender without menlioning excess / less supported with conesponding

amount if tallied with the perccntage then it will be trealed as to which side the amount tallies .

0 The contractor will write percentage excess / less upto one decimal point only . If he writes the

percentage excess / less upto two or more decimal points , the first decimal point shall only be

considered without rounding off.
g) The tender shall be written legibly and free from erasures , over writings or correctiotts of figures .

Corrections , over writings & interpolations where unavoidable should be made by making out

initiating, dating and rewriting .

iy) ln the coniract P1 time is the essence . The contractor is required to maintain a certain rate of progress

speciry in the contract .

(v) The quality mentioned canbe increased or reduced to the extent of 10%o for individual itens subject to

a miximum of 5Yo over the estimated cost . If it exceeds the limit stated above prior approval of
competent authority is mandatory before making any payment .

(vi) The period of completion is fixed and can not be altered except in case of exceptional circumstances

with due approval of next higher authority.
(vii) Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and

the percentage excess or less shall be added or subtract from the gloss amount ofthe bill.
25 The tenderer shall carefully study the tentative drawings and specifications applicable to the contact and all

the documents which will form a pafi of the agreement to be enteled in to by the accepted tenderer and

detailed specihcations for Odisha and other lelevant specifications and drawings which are for sale.

Complaini at a future date that plars and specifications have not been seen by the tendelels can not be

entertained. The drawing furnished with the tender are tentative ard subject to revision or modification as

tendered during the exerution as per actual necessity and detail test conducted. But the tendered rates quoted

by the tendereiwill hold good in iase ofsuch modification ofdrawings during the time ofexeculion and shall

in no *ay invalidate the contract and no extra monetary compensation will be entertained The work shall

however be executed as per final approved drawing to be issued by the Engineer-in-Charge as and when

requrred.
26 Every tenderer is expected before quoting his rates to inspect the site of the proposed work. He

shoulcl also inspect the quarries and appioach roads to quarries and satisfr himselfabout the quality and

availability of materials. In every case the materials must comply with the relevant specifications.

Complaints at future date that the availability of materials at quarries have been misjudged can not be

entertained.
2'l The offer oftender shall be inclusive of cost of construction and maintenance of island, feny service,

fair-weather road, service road, foot bridge, pylon base, winch stand and derrick stand etc. as required

for the work,
2g lt must be definitely understood that the Goyemment does not accept any responsibility for the

coffectness and completeness ofthe fuial borings shown in the Cross Section'

29 Amendment to pam 3.5.1( V) of OPWD Code Volume I by inclusion Additional Performance Security(

ApS ) shall be obtained from the Bidders when the Bid amount is less than estimated cost pui to tender. ln

such n event, only the successful Bidder who has quoted less Bid price ratesftates than the estimated cost

put t tender shall have to furnish the exact amount of differential cost i,e. estimated cost put to tender minus

ihe quoted amount as Additional Performance Security ( APS ) in shape of term deposit receipt pledged in

lavour of Divisional Officer/ Bank Guarantee in favour of the Divisional Officer in any Nationalised /

Scheduled bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue of
letter of acceptance ( LOA ) by th; Divisional Officer ( by E-mail ) to the successful Bidder otherwise the Bid

of the Succe;sful Bidder shall be cancelled and the earnest money deposit / Bid security shall be forfeited

.further proceeding for blacklisting shall be initiated against the Bidder as per works Department ofTice

Memorandum No 144591 dated 20.09.2018

d--
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30 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and
quotations should be strictly in accordance i\.,r'ith the tender call notice. Any change in the wording will not be

acceoted,
3l

32

in case of any discrepancy in prinfing or omission of statutory specifications or any other part of
poftion of the approved documents duping download ofthe bid document during download of the bid

document the decision ofthe ofhcer inr.iiting the bid will be binding on the bidder .

Schedule of quantities accomflanied in shall be definitely understood that the Govemment does

not accept any responsibility for the cogectness or completeness ofthis schedule and that this schedule is

liable for altemation or omissions, deddctions or alternations set forth in the conditions ofthe contract and

such omissions. deductions, additions or altemations shall no way invalidate the contract and no extra

monetary compensation, will be enteftained.
The authority reserves the right to reject any or all the tenders received without assigning any

reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O. P. W. D.

code.
The bidder / tenderer whose bld has been accepted will be notified of the award by the Block

Development Officer prior to expiration of the validity period by facsimile conltrmed or by registered

letter. ihis letter (hereinafter and in the conditions of Contract called the "Letter of Acceptance") will
state the sum that the the Block Development Offrcer ,Rairakholwill pay the contractor in consideration of
the execution, completion and mainte4ance of the Works by the conhactor as prescribed by the contlact

(Hereinafter and in the contract called the "Contract Price")
ihe notihcation of award will constitule the formation ofthe contract, subject only to the furnishing ofa
performance security (Initial Security Deposit) in form of Deposit receipt of Schedule Bank/Kissan

Vikash patra-/Post Office Savings Bank Account/National Savings Certificate/Postal Office Time Deposit

Account duly pledged in favour ofthe Block Development Officer ,Rairakhol and in no other form which

including the imount already deposited as bid security (eamest money) shall be 2% of the value of the

33

35

b)

36

fhe agreemenl will incorporate all between the officer inviting the bid/Engineer-in-Charge

a) The notice inviting bid, all the documents including additional conditions, specifications and drawings, if
any, forming the bid as issued at the lime of invitation of bid and acceptance thereof together with any

conespondeirce leading thereto & required amount of performance security including additional

performance security.
Standard P.W.D. Form Pl with latest amendments.
Failure to enter in to the required agreement and to make the security deposit as aboYe shall entail

forfeiture of the Bid Security (earnest money) . No contract (tender) shall be finally accepted until the

required amount of initid s;curity money is deposited. The security will be refunded after One year of

completion ofthe work and payment ofthe final bill and will not cary any lnterest'

As concuned by Law Department & Finarce Department In their u.o.R. No 848 dtd.21.05 97

J.O.R.No.202 W-F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back

out from the offer before acceptance oftender by the competent authority'

That for the purpose ofjurisdiction in the event of disputes if any of the contlact would be deemed to

have been eniered in to within the State of Odisha and it is agreed that neither party to the contract will be

competent to bring a suit in regard to the matter by this contract at any place outside the State ofOdisha.

The contractor should be liable to fully indemnify the deparftnent for payment of compensation under

workman compensation Act, vIII of 1923 on any account of the wolkmen employed by the contractol

and full amount ofcompensation paid will be recovered from the conffactor'

Tenderers are required to abide by the fair wages clause as introduced by Gol't. of odisha, wortrs

Department Lette; No.-VIII-R 8/5215 D.6.26.02.55 and No.lIM- 561628842(5) Dtd.27.09.61 as amended

from time to time.
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37 In case of any complaint by the labour working about the non payment or less payment of his wages as

per latest rninimum wages Act, the Block Development Officer ,Rairakhol will have the right to
investigate and if the contactor is found to be in default, he may recover such amount due fiom the

contractor and pay such amount to the labour directly under intimation to the local labour oflce of the

Govt. The contractor shall not employ child labour. The decision of the Block Development Officer

,Rairakhol is hnal and binding on the contractor.

38 The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in

full within the following or similar category.
a. Rent, royalties and other oharges of materials, octroi duty, all other taxes including sales tax, ferry, tolls

conveyance charge and other cost on account of land and building including temporary building and

temporary electric connection to work site as well as construction of service road and diversion road and

its maintenance till completion of work as required by the tenderer for Collection of materials, storage,

housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for

temporary occupation of land owned by Govt. at the site ofthe work.

b. Labour camps or huts necessary to a suitable scale including conseruailcy and sanitary arangements

therein to the satisfaction ofthe local health authorities.

c. Suitable water supply including pipe water supply wherever available for the staff and labour as well as

for the work.
d. Fees and duties levied by the municipal oanal or water supply authorities.

e. Suitable equipments and wearing apparatus for the labour engaged in risky operations'

I Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and

approaches in order to protect the public and employees ftom accidents'

g. Cbmpensation including the cost of any suit for injury to persons or property due to neglect of any major
- 

preciution also become payable due to operation ofthe workmen compensation act

h. ihe contractor has to arrange adequate lighting anangement for the work where evel necessary at his own

cost. After the work is finalised, all surplus materials should be removed from the site of work.
preliminary work such as vats, mixing platforms etc. should be dismantled and all materials removed

from the site and premises left neat and clean, this should be inclusive ofthe mtes

39 No payment will be made for bench marks, Ievel pillars profiles and benching and leveling the ground

wheie required. The rutes to be quoted should be for the finished items ofwork inclusive ofcarriage of all

materials and incidental item ofworks.
40 It should be understood clearly that no claim what-so-ever will be entertained to extra ilems of works

quantity of any item besides estimate amount unless written order is obtained from the Engineer-in-charge

and rate settled before the extra items of work or extra quantity of any items ofwork is taken up,

41 The tenderer shall have to abide by the C.P.W.D. safety code rules introduced by the Government of
India, Ministry of work Housing and Supply in their standing order No-44150 dtd 25'l1 57'

42 Bid documenis consisting of plans, specifications, the schedule of quantities and the set of terms and

conditions of contract and other necessary documents can be seen in all the ofhces issuing the documents

and offrce of the under signed dudng office hours everyday expect on Sundays and Public Holidays till
last date of sale and receipt of tender papers. Interested bidders may obtain further information at the

same address. But it must be clearly understood that the tenders must be received in order and according

to the instructions.
43 Tenderers are required to go through each clause of P.W.D. Form Pl carefully in addition to the clause

mentioned herein before tendering.
44 All reinforced cement concrete work should confom to Odisha Detailed Standard specifications, IRC

Code and Bridge code section l, II, III, lV and Vll & latest design criteria for prestressed concrete bridges

specifically for road and bridges issued by MORT & H, Govt. of lndia.

45 Sieel shuttering &centering shall be used which shall be lined with suitable sheeting and made leak proof

and water tight.
46 The Depaft;ent will have the right to inspect the scaffolding, centering and shuttedng made for the work

and can reject partly or fully such structures if found defective in their opinion'

47 Concrete should be rnachine mixed unless otherwise ordered in writing by the Block Development

Officer ,Rairakhol. The contractor should arange his own concrete mixer, vibrator, pumps etc, for this

purpose at his own cost.
48 Cement shall be used by bags and weight ofone bag ofcement being taken as fifty (50) Kg'
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49 The contractor should arrange the like Steel, Cement, paint and bitumen etc. of approved quality

and specification at his own cost for
will be granted on the application of

of the work with the time schedule. No extension of time

contractor due to delay in procurement ofmaterials.

The contractor will be responsible for
in the execution of the work due to
recovered ftom the bills at stock issue

loss or damage of any departmental materials during hansit and

what - so-ever and the cost of such materials will be

or market rates whichever is higher

5l If the contractot removes
dispose ofthe same dishonestY, he

his contract be liable to pay a penalty to five times ofthe price of the materials according to the

stock issue rate or market rate

from any sum that may then or at any

materials supplied to him ftom the site of work with a view to

be in addition to ary other liability civil or oriminal arising out of

is higher. The penalty so imposed shall be recovered at any time

ne thereafter become due to the contractor or fron his security

deposit or from the proceeds of sale

52 The selected contraitor may take deliyery of departmental supply according to his need fot fh9 w11k

issued by the Block Development offic;r ,Rair;kiolsubject to the availability of the materials. The
br raising shed loror ralslng shed lor
not resPonsible for
plea if the tenderer

Per clause ofF2 agreement.

53 The Department will have the right {o supply at any time in the intelest of work any departmental

materials to be used in the work and the contructor shall use such materials without any controversy or

dispute on that account. The rate of ispue of such materials will be at the stock issue rates inclusive of
stoiage charges or rates fixed by the Dgpadment or current market rate whichever.is higher.

A rhe marerials which are to be supdiied from Block store will be as per availability of stock and the

contractor will have to bear the chargii of straightening, cutting, jointing, welding etc. to required sizes in

case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. AfteI the issue from the Block store the

55

ft)

materials may be under the custody oflhe contractor and the contractor will be responsible for its sat-ety

and storage. cut pieces of steel more lhan one meter in length will be retumed by the contractor at the

conveyance charges
I issue of cemerit and steel has indicated, it may not be taken as binding. The

toarTangebythqmselvescement'stggl,bitumenandeverysortsofmaterialsf|om
approved manufacturer, get ii tested h the Depaftmental Laboratory and approved by the Department

bLiore use. No extension of time or escplation ofprice on such account shall be entertained in future.

TOR rods, plates and structural membels will be supplied in quantity, length and size available in-the

stock. Foi payment of reinforcement, tl[e steel including plates etc. shall be measured in length of

different
diameter, size and specification as actually used (including hooks and cranks) in the wolk correct to an

inch or cm. And their weight calcullted as per sectional weight presoribed by the Indian 
_standard

Specification or as directei by the Block bevelopment Officer ,Rairakhol(Wastage of bars and

unn"""$ury lapping will not be considpred for measurement and payment)'

The tentative alignment of the proposed Culvert &Guardwall has been shown in the enclosed drawing

However, the department has got the rights to shift the actual bridge position within a reasonable range in

both U/s and D /S.
The contractor should at his own cqst arrange necessary tools and plants required for the efficient

execution of work and the rates quoted should be inclusive of the running charges of each plant and cost

of conveyance.
After completion of the work the coritractor shall anange at his own cost all requisite equipments fol

testing one unplugged well and specified span free of cost as directed by the Block Development Officer

,Rairakholand bear the entire cost ofthe test
Measurement of earth work in road e4lbankment will be done by section measulement aftel the earth is

consolidated including rolling with halnd or power road roller and sheep foot roller at oplimum moisture

condition and no extra payment wilt be made for the jungle clearance for taking earth from the borrow

areas. Earth work from cutting will be pconomically utilised in hlling'
The stack of road metal and gravel viill be measured in boxes of l.5m x l 5 M " 0 5M which will be

taken as L5m x 1.5M x 0.44M : 1 Qum. The soling stones will be measured in the suitable stacks with

deduction for voids @ 1/6 of volume pr more depending upon the looseness of stacking which would be

determined on actual observation and {eduction.

57

58

59

60

6l
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62 The machineries, if available, with the department may be supplied on hire as per charges noted in the

enolosed statement subject to the condition that the contractor will execute in advance an agreement with

the Block Development Officer ,Rairakhol.
63 In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of

time will be granted to the contractor under any circumstances

64 The tenderer should furnished along with their tender a list of works which are at present in their hand in

the prescribed proforma enclosed herewith.

65 Sinking ofwells shall be measured from bottom ofwell cap up to bottom of cutting edge or l5 cm. above

low water level whichever is less.

66 A11 method of sinking including pneumatic sinking by employment of drivers and other equipment shall

be included in the rate.
6'7 Removal of trees, logs of trees or isolated boulders and desilting of sand or earth from existing well,

rectification of tilt and shift if any, etc. shall also be included within the late of sinking.

68 The depth of foundation indicated on the drawing are provisional but these may be altered if necessary in

the light of the nature of strata indicated by boring which must be taken in advance of actual execution of

the foundation.
69 when resofi has to be made for sinking the wells by air lock and vacuum chamber method fales there of

shall be pre-decided by authority accepting the tender.
jO Construction of coffer dam or iilana or thi work of open excavation or dressing or labour for laying well

curbs shall be included in the rate of well sinking.
jl For concreting the bottom plugs of well under the method of providing concrete should be either with

tremie or any other upptou"d method as well be directed by the Block Development Officer ,Rairakhol

with l0% extra cement to be used for under water concreting without any extra cost to the department.

72 No claim will be entertained in respect ofdifficulties during sand blowing met with during sinking of

wells.
j3 No parl ofthe bearing for the superstructure shall be allowed to rest on the noses ofthe piers.

j4 Tor Steel mesh reinforcement shall be provided in the concrete ofthe girders on the caps ofthe piers /
abutments immediately in contact with the bearing to ensure proper distributions of heavy load

75. Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out

alignment.
j6. Inslection by the Director General of Supplies and Disposals ofthe bearing during manut-acture and X-

Ray or Gama Ray examinalion of castings thickness more than 8 inches and load testing of bearing if
considered necessary shall have to be carried out at the contractor's cost .The same procedure for testing

may have to be followed for ribbed beaxing manufactued by widening'

77. i) It should be clearly understood that the joints ofthe bars are to be provided with lapping, welds or bolts

nuts as well be directed by the Block Development Officer ,Rairakhol.
ii) Concrete test specimens l50mm x 150mm x l50mm in size (whether plain or reinforced concrete) for the

testing shall be taken lbr each structural member by a representative of the contractor in the presence of
responsible officer ofthe rank not lower than that ofan Assistant Engineer or sub-Divisional Ofhcer. The

contractor shall bear the cost so involved in testing. The test specimen in cube should be caried out in the

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar. Test should be carried out in

accordance with the stipulation in Bridges code section-Ill.

jg. Test specimens shall be formed carefully in accordance with the standard method of taking test specimen

and no plea shall be entertained later on the grounds that the casting of the test specjmen was faulty and

that the;esult ofthe specimen did not give a correct indication ofthe actual quality ofconcrete

jg. plain concrete and reinforced concrete specimens will be tested in Government Test Houses at Alipole or

control and Research Laboratory at Bhubaneswar. Cost of testing of all specimens and samples will be

borne by the Contractor.

i) The construction of well staining by i4jecting cement or glout in coa.rse agglegate placed in position shall

not be permitted.

80 The thickness of cement concrcte in top plugging should be as per Departmental drawing.
gl. ln well sinking, the maximum tolerance permissible in tilt is l:80 and the shift is l50mm to the normal

direction. Where it is not feasible to work these tolerance the contractor shall carry out. suitable remedial

measures as may be directed by the Engineer-in-charge to overcome the adverse effects oftilts and shifts

without any extra cost to the Departmint and without any damages to the well. Any additional work

of
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necessary consequent upon the excess lilt and shift shall be carried out by the contractor at no extra cost

to the DeDartment.

82.
83

Concrete of strength below ofthe requiried strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification the well shall be rejected, the well has to be abandoned and another well

comDensation is to be abided as per the ofMORT&H for Roads and Bridges.

84 No claim for caniage ofwater what will be entertained.

85 The contractor shall employ one ot more Graduate or Diploma holders as appreffice at his cost

if the work as shown in the tender
Development Offi cer,Rairakhol. The

Rs.2,50,000/-.The apprentices will be selected by the Block
of employment will commence within one month after the date

of worli order and would last till the date, when 907;o of the work is completed. The fair wage to be paid to

the apprentices should not be less than the emolument of personnel of equivalent qualification employed

undei bovemment. The number of apprelltices to be employed should be fixed by the Block Development

Officer ,Rairakholin the manner so that the total expenditure does not exceed one percent of the tendered

cost ofthe work.
86 Super class contractor shall employ under himself two graduate Engineer and Two DiPloma holders

bel;nging to the state of Odisha .Special olass contractor shall employ under himself one graduate Engineer

and t-wo Diploma holders belonging to the state of Odisha. Like wise "A" class contractor shall employ

under himself one graduate Engineer alrd Two Diploma holders belonging to the state of Odisha. The

Contractor shall pay to the Engineering Persomel monthly emoluments which shall not be less than the

emoluments of the personnel of equivalent qualification employed under the state Govt of odisha .The

Engineer - In- Chief ( Civil ) . Orissa may however assist the contractor with names of such unemployed

Griduate Engineer und Diplo*u holders if such help is sought for by the contnctor . The names of such

Engineering personnel appointed by the qontractors should be intimated to the tender Receiving Authority

along with the tender as to who would be superyising the work . Each bill of super class , special class or
,,A,'i class contractor shall be accompanied by an employment Roll of the Engineering personnel together

with a cefiificate ofthe graduate Engineer of Diploma holder so employed by the contractor to the effect that

the work executed as pir bill has been sqpervised by him, ( Vide Works Department No Codes M-22/91-

153 84 dated 9.7.9i ) . The required certificate to be fumished in the proforma contained in a separate sheet

vide Schedule - B
87 . lt is the responsibility ofthe contractor to procue and store explosive required for blasting operation.

Department may render necessary possible help for procuring license'

88. Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to 302 over the lowest

quotation oi tender as laid down in works and Transport Department Resolution No-285 date-l7.04.1974

.the Odisha Construction Corporation will be allowed a price preference to the extent ofup to 30lo over the

lowest tender amount (Where their tender is not the lowest) provided they express willingness to execute

the work after reduction ofrates by negoliation
89. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be deemed to have

satisfied himself by actual inspection ofthe site and locality ofthe work, about the quality and availability

of the required quantity of material including the wheat/ rice refeffed to above, medical aid, labour and

food stuff etc., and that mtes quoted by him in the tender will be adequate to complete the work according

to the specifications attached there to and that he had taken in to account all conditions and difTiculties

thut tttuy be encountered during its progress and to have quoted rates including labour ald materials with

taxes , ochoi ,other duties, lead, lifts, ldading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Block Development officer

,Rairakh;lof the work and his authorispd subordinates. After acceptance of the contract rale Govemment

will not pay any extfa charges for any reason in case the contractor claims later on to have misjudged as

regard availability ofmaterials, labour pnd other factors.

90 Building and other construction wel{are Cess for construction workers shall be deduct€d @ | "/o ot

the Grois amount of the bills from the contractor as per Resolution of Govt. Of Odisha , Labour &
Employment DePartment.

9l The prevailing percentage ofI. T. Department ofthe gross amount of the bill towards income tax will be.

deducted from the contractor's bill

92 prevailing rate of vAT on the grofs amor.rnt of the bill will be deducted from the contractor's bill,

where Aereement Value is 0.50 lakh zind above
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93 The contractor is required to pay royalty to Go!t. as fixed from time oftime and produce such documents

in support oftheir payment to the concdmed Block Development Officer ,Rairakholwith their bills, falling

which the amount towards royalties pf different materials as utilised by them in the work will be

recovered from their bills and deposited in the revenue of concemed department'

94 Under no circumstances interest is chalgeable for the dues or additional dues if any payable for the work

95 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who

undertakes execution of work through iabour should produce valid license from licensing authorities of
Iabour DeDartment.

Development O{fi cer, Rairakhol.
97 T.iul Bo.iru - Th" foundation level as indicated in the body of the departmental drawing is 'purely

96

tentative and for the general guidance only. The Depafiment has no responsibility for the suitability of
actual strata at the foundation level. The contactor has to conduct his own boring before starting the work

and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding

leveiwhile quoting his rates for tender the contractor shall take in to account ofthe above aspects.

(I ) Any defects, shrinf,age or other faults which may be noticed within 6 (Six) months from the completion of

the *oit< atislng out of defective or improper materials or workmanship timing are upon the dilection of the

Block Developi-rent Officer ,Rairakhol to bp amended and made good by the contractor at his own cost-unless

the Engineer ibr r.uron, to be recorded in iwriting shall be decided that they ought to be paid.fbr and in case

of default Deparhnent may recover from the contractor the cost of making good the works. The contractor is

also required io maintain t'he building for 6 (Six) months from the date ofsuccessful completion ofthe work.

(ii) From the commencement ofthe works to the completion ofthe same, they are to be under the contracton

charge, fhe contractor is to be held lesponsible to make good all injuries, damages and repairs occasioned or

rendired necessary to the same by firJ or other causes and they hold the Govt. of Odisha halmless for any

claims for injuriel to person or structural damage to properfy happening from any neglect, default, want of
prop"I' 

"ur" 
* misconduct on the part ofthe contractor of any one in his employment during the execution of

ihe'work. Also no claim shall be enterlainqd for loss due to eaxthquake, flood, cyclone, epidemic, dot or any

other calamity whether natural oI incident4l damages so caused will have to be made good by the contlactor

at his own cost.

9g Gradation of ingredients: The coarse and fine aggregate sha1l meet the grade requirement as per the

latest provision ofrelevant I S. Code / I. R C. code / MORT&H specifications'
99 Tilts and shifts

i) Maximum permissible shift is l5Omm.
ii) Marimum pemissible tilt is I : 80.

100. Escalation:-Payment for variation in price-(Vide wolks Department Memorandum No-12606/W

dt.24.12.2012.
contract price shall be a justed for increase or decrease in lates and price of Labour, cement, steel,

Bitumen, pipes, pOL & ;ther material component in accordance with the following principles and

procedures as per formula given below :-
101

.)(i)REIMBURSEMENT/RECOVERYDUEToVARIATIONINPRICESoFMATERIALS
OTHER THAN (STEEL, CEMENT, BITUMEN, PIPES & P.O.L.)
Ifduring the progiess ofthe work the price ofany materials (Excluding the cost ofsteel, cement' Bitumen

& p.O.i.) incorforated in the work (not being materials supplied from the Block Development Officer

.Rairakhol store) in accordance with clause there of increases or decreases as a result of increase or

decrease in the Average wholesale price Index (all commodities), and the contractoT there upon

necessarily and properly pays in respect of that materials incorporated in the work such increased or

decreased price, then he siail be entitied to reimbursement or liable to refund, quafierly as the case may

be, such an amount, as shall be equivaient to the plus or minus difference of
Wholesale price Index (al1 commodities) which is operating for the quarter

operated for the quarter in which the bid was received (last date of receipt)

bilow provided that the work has been carried out within the stipulated time or extension thereof as are

not attributable to him. lf above materlals on the value of works executed during the extended period.

This clause will be applicable to the contncts where original stipulated period o1 completion is

more than l8 months. In the situatipn where the period of completion is initially stipulated in the

agreement as less than 18 (eighteen) months but subsequently the completion period has been validly
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extended on the ground that the delay in completion is not attributable to the contactor and in the result

the total period including that extended period stands more that l8 (eighteen) months or more, price

escalation for other materials is admissible only for the remaining period excluding 18 geighteen) months

there from.

Price a justment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and

POL procured by the contractor shall be paid in accordance with the following formula :

Vm:0.85 x Pm/100 x R x (M1 Mo),44o
Vm:lncrease or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL
R: Value of work done during the quarter under consideration excluding the work executed under exta items if
any at prevailing schedule ofrate/derived rates

Mo : The all India wholesale price index (all commodities) prevailed during the quarter of last date of receipt of
bids (as published by the Economic Adviser to Go\t. Of India, Ministry oflndustry and commerce, New Delhi).

Mi : The all India wholesale price index (all commodities) for the quarter under consideration as published by

Economic Adviser, Go\1. of lndia, Ministry of Industry and commerce, New Delhi. In respect of the justified

period extended for completion of the work, the index prevailing at the time of stipulated date of completion or

the prevailing index ofthi period under consideration, whichever is less, shall be considered.
pm'= perceitage of material component (other than cement, steel, bitumen, pipes and POL) ol the work' as

indicated in clause-94 (d) below.

a)(ii)REIMBURSEMENT/RECOYERYoFDIFFERENTIALCOSTDUETOVARIATIONIN
PRICS OF PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT

ISSUED BY DEPARTMENT) AFTER SUBMISSION OF TENDER:

lf after submission of the tender, the prices of steel, cement, Bitumen and Pipes (not being supplied by

the Department) increases/decreases beyond the price (s) prevailing at the time of the last date foI

submission of tenders including extension for the work, the contractor shall be eligible to get differential

cost due to such hike on the value of works executed during the stipulated period and during the extended

period when the reason of delay in completion of the work is not be eligible to get price variation on the

above materials on the value ofworks executed during the extended pedod'

Reimbursement is case of differential cost due to increase in prices of cement, steel, bitrxnen and pipes

are to be made by the Executive Engineer with prior approval of tender accepting authority subject to

following conditions :

l) Contractors have to submit the vouchers showing procurement of different materials from authorized

dealers for the said work.
2) Differential cost will be allowed only for the works which are progressed as per the approved work

programme/revised work programrne duly approved by the Engineer-in-charge'

necovery in case of decrease in-prices of cement, steel, bitumen & pipes shall be made by concemed

Executive Engineer from the Contactor immediately.
The increase/iecrease in prices of celnent, stee , bitumen and pipes for reimbursement/recovery shall be

determined as follow.
(a) Adjustment towards differential cost of Cemen

Vc:(crCo)/CoXActualquantityofcementutilizedintheworkduringthequarterunderconsidention
x base price of cement as prevailing on the last stipulated date of receipt oftender includirrg extension, if
any.
v; : Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.

Ci : All India Wholesale price index for cement for the quarter under consideration as published by

Economic Adviser, Govt. oiindia, Ministry of Industry and commerce, New Delhi
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Co : All India Wholesale price index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and commerce, New Delhi) for ciment as prevailing on the last stipulated date of receipt of
tender.

a) Adjustment towards differential cost ofSteel- 
yr:1gi-So; x Actual quantity ofsteel utilized in the work during the quarter under consideration.

Vs = Differential cost of Steei i.e. amount of increase of decrease in rupees to be paid or recovered.

Si : cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of
India.
So : Base price of Steel prevailing as on the last date of submission oftender including extension, if any.

b) Adjustment towards differential cost ofBitumen.' 
vb : (Bi-Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.

Vb: Oifferent cost of Bitumen i.e. amount of in )rease or decrease in rupees to be paid oI recovered'

Bi : Average cost of Bitumen prevailed during the period under consideration as fixed by

IOCL/BPCL/HPCL.
Bo : Base price of bitumen as prevailing on the last stipulated date of receipt of tender including

extension, if any.

c) Adjustment towards differential cost ofPipes.
V : 0.85 x Pp / 100 x R (Pi-Po)/Po
Vp = Differential cost of pipe i.e. amount of inc-rease or decrease in rupees to be paid or tecoveted during the

quarrer under consideradon

PP = Percentage ofpiPe compoflent of the 'vork as indicated in the clause 94 (d)'

R = Value of i'ork do." d,.uir.rg the quader uflder consrderation excluding the value of work cxecured under

extua items, f any, at prevailing schedule oftates or derived tate
pi = All India \yr4.role sale pricle iodex fot the period under consideration as published by Ecorromic Advisot,

Govt. of India, Mhistry oi
Po = Alt Indra Whole ot, of
Industry and Commerce of ' rf

any, fot the qpe ofpipc under consideration

tot (b) RbIMBURSEMENT/REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM wAGES

BY GOVERtrIMENT:
Ifafter submission ofthe tender, the wages oflabour increases or decreases as a direct result ofthe

coming into force of any fresh law, of statutory rule of ordel beyond the wages prevailing at the time of
the lasi date of submission oftenders including extensions, the contractor shall be eligible to get

escalation due to such hike on the value ofworks executed during the stipulated period and during the

validly extended period when the delay in completion is not attributable to the Contractor. Ifpenalty is

levied for delayed completion ofthe work, the contractor shall not be eligible to get escalation on labour

on the value ofworks executed during the extended period'

The contractor shall, within a reasonable time ofhis becoming aware of any alteration in the price ofany

such wages of labour, give notice thereofto the Block Development officel ,Rairakhol stating that the

same is given pursuant to this condition togethe'with all information relating thereto which he may be in

a positio; to supply. Block Development Offrcer ,Rairakhol may call books of account and.other lelevant

documents fiom the contractor to satisfu himselfabout reasonability of increase in prices o1'wages and

actual payment thereof For this purpose, the labour component ofthe work executed during period under

consideration shall be the percentage (as specihed in table below) ofthe value ofwork done during that

period and the increase/decrease irilabour-shall be considered on the cost of minimum daill' wat". og-t
unskilled labourer, fixed by the Govemmenl of Odisha under Minimum wages act 

.en below:

V1 = 0.85 x Pl/ 100 x Rx (Li-Lo)/Lo.
V1 : increase or decrease in the cost ofwork during the quarter under consideration due to changes in

mtes of minimum wages.

R: Value ofwork done during the quarter under consideration excluding the work executed under extra

items ifany at prevailing schedule or rate/derived rates'

Lo = The minimum wages for labour as notified by State Government, as prevailing on the last stipulated

date ofreceipt oftende any.

Li : the mrnimum wag by State Government & as prevailed on the last date ofthe

ouarter previous to the ln respect ofthejustified period extended' the minimum
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wage prevailing on the last date ofquafier previous to the quartel petaining to stipulated date of
Coi.rpl"tion o.ih" minimum wage prevqiling on the last date ofthe quarter previous to the one under

considemtion, whichever is less, shall bp considered.

Pl : Percentage oflabour component ofthe work, as indicated in the clause 94 (d)'

101(c) REIMBURSMENT/RIFUND DUE llo VARIATION IN PRICES OF P'O'L'

Similarly, if during the progress of worf the prices of Diesel Petrol, oil and Lubricants increases oI

decreases as a result ofihe price fixed thereofby the Government of India and the Contractor thereupon

necessarily and properly pays such incrbased or decreased price towards Diesel, Petro, oil and Lubricants

used in the execution ofthework, then he shall be entitiled to reimbursement or liable to refund,

quaderly, as the case may be such an arhount as shall be equivalent to the plus or minus difference of
d5% in between the price of P.O.L., which is operating for the quarter under consideration and_that

operated for the quarter oflast date ofreceipt ofbids as per the formula indicated below provided that the

work has been carried out within the stipulited time or extension thereof as are not attributable to him. If
penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price

escalation on POL on the value ofworks executed during the extended period'

Formula to calculated the increase or decrease in the price ofP O L'

Vf : 0.85 x Pfl100 x R x (Fi-Fo)
Vf: Increase or decrease in the cost ofwork during the quarter under consideration due to Changes in

mtes for P.O.L.
Pf: Percentage of P.O.L. component ofthe work, as indicated in clause-94 (d) below

R : Value of work done during the quarler under consideration excluding the work executed under extm

items if any at prevailing schedule ofrale/derived mtes

Fi = All India Whole sale price index for Fuel, Oil & Lubricant (High Speed Diesel) for the quarter under

consideration as published by E , Got4. oflndia, Ministry oflndustry And commerce,

New Delhi. In reipect ofthelus nded, the rates prevailing at the time ofstipulated date of

completion or the prevailing;ates ofthe period under consideration, whichever is less, shall be

considered.
Fo: All India whole sale price index for Fuel, oil & Lubricant (High Speed Diesel) as prevailing on the

last stipulated date of receipt oftender including extension, if any

101(d) The following percentages will govem the price a justment for the entire contract for different typos of

as aoolicable siven in the fo table :

sl.
No.

Category of Works % Component (Cost wise)

R & B Works
(% of Component)

Road Works Labour
(P1)

POL
(Pl )

Steel + Cement + bitumen +
Other m aterials

5 5 90

Biidge Works 25 5 '70

Building Works z) 75

2 lnigation Works
(% of Component)

Shuctural Work 20 5 15

Edrth, Canal &
Embankment
Wotk

25 l0 65

3 PH work Structural Work 25 5 70

Pipeline Work 5 Pipe -70 Vo
* Other materials -250lo

Sewer line 10 Pipe -'70 Yo
+ Other materials -25o2

Note:-FurtherbreakupmaybeworkedoutconsideringtheconsumptionofCement,Steel,Bitumenalld
pipe in the concemed works for the peJiod under consideration'

101(e) APPLICATION OF ESCALATION CLAUSE:
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(i) The contractor shall for the purpose ofavailing reimbursemenVrefund of differential cost ofsteel,

bitumen,cement,pipe,PoLandwages,keepsuchbooksofaccountandotherdocumentsasare
necessary to showthat the amount of increase claimed or reduction available and shall allow

inspection of the same by a duly authorized representative of government and further, sha at the

request ofthe Block Development Officer ,Rairakhol, fumish documents to be verified in uch a

manner as the Block Development officer ,Rairakhol may require any document and information

kept. The contractor shall within a reasonable time of 15 days ofhis becoming aware ofany

alieration in the price of such material, wages of labour and/or price of P O L give notice thereof

to the Block Development Offioer ,Raimkhol stating that the same is given pursuant to this

conditionalongwithinformationlelatingtheretowhichhemaybeinapositiontosupply.
(ii) The compensaiion for escalation shall be worked out at quart€rly intervals and shall be with

respecttothecostofworkdoneasperbillspaidduringthethreecalendarmonthsol-th€said
quarter. The first such payment shail be nade at the end of three months after the month

(excludingthemonthnwhichtenderwasacceptthreemonthsinterval.At
the time of completio ofthe work, the last perio become less than 3 months'

depending on the actual date of completion.

l0Z. For diversion road the conhactor will have to make his own arrangement to make the same in private land

if necessary for which agreement of such land by the side of c.D. works and the renlal charges for

such private lani shall 6e bome by the contractor including the proler_maintenanoe with lighting

arranlements during the night time and signaling during day time and barricading etc. till the C.D. works

are ofened to the traffic. N-o extra rate will be paid to the contractor for the above rental charges etc. His

rates in the tender for other items shall inilude this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary load crust fiom the private land to bring the land to

its original condition etc. complete

103 'l'he contractor has to aruange the land required for bonowing eallh if necessary for the road work at his

cost. No extra paymint by the Department will be made on this account and no claim what-so-evel

will be entertained on this ground. The rates quoted by the contractol should be inclusive of all such

charges.
104 wher;it will e found necessary by the Deparlment, the Block DeYelopment officel 

'Rairakhol 
shall issue

an order boo to the contractor to be kepi at the site of the work with pages serially nunLbered. orders

regarding the work whenever necessary aie to be entered in this book by the Block Officer-in-Charge with

th;t dated signatures and duly noted by the contractor or his authorised agents with their dated signature.

Order actor's agent shall be considered en

to the the Department The order Book of

the ts site of work without written p cl(

Development Officer ,Rairakhol and to be submitted to the Block Development Officer ,Rairakhol every

month.
105. The tenderer should conduct three bores at each pier and s.B.c. of soil at foundation level and abutments

locatiand tilrnish the test results in conformity with LR.C. code at his own cost before execution of the

work and rates quoted by the contractor should be inclusive of such bores and S B.C. tests etc without any

extra cost to the Department.
106 The details of foundation, sub-structure and floor protection for execution shall be done in accordance with

the test results thus obtained.

107 The contractor shall have no claim what so ever fol the exffa quantity of work to be executed in view of

above possible changes and payments is to be made as per clause l1 ofthe Pl Contract

108 Over and above these conditions, the terms and conditions and rules and regulations and specifications as

laid down in odisha Detailed Standard specification, odisha P.w.D. code, Bridge code and MoRT&H

specifications with latest revision / amendment are also contractor'

l09No paft ofthe contract shall be sublet without e concerned Block Development

Officer .Rairakhol or transfer be made by powe others to receive payment on the

contractor's behalf.
110. The contractor should attach the certificate in token ofpayment deposit with the registration authority as per

recent circular ofthe Govemment relating to his registration'

l1 1.Any damages caused by natual cal;ities should be done by the contractor at his own cost. The Department

*itt noi U" uny"*uy responsible for the same and will not pay any cost towards the repair done by the contractor'
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112.The mtes quoted by the conffactor shall

Royalties. Anangement of borrow areas, land,

contractor.
I l3.The rate for each work of concrete items

shall mean the execution or operation of the

The quoted rates will be inclusive ofthis.

dewatering is imperatively necessary the term dewatering

due to standing water as well as due to percolation of water.

I 14.The materials, borrow areas and hutments site should be arranged by the contractor at his own cost. No

future complaint on this account shall be

I l5.The contructor shall make requisition of book from the date of commencement of the work from the

Depafment and shall maintain in proper P.W . form with pages serially numbered in order to record items of
ble as extra. Claims shall be entered regularly in this book under

works are not covered by his confiact and

book. Each claim must be defined and should

total amount claimed. The claim book must be

will be bome by the contractor. The coll
execution and during execution as may be

the accounts the cost shall be bome by the

l17.Besides, the firm / contractor shall install

tests as per IRC / MORT & H / ISI

machinery is made over uP to and

have been utilised for any reason

the latest approved rates of labours, materials' P'O L and

,ach roacl to the bridge site etc. are the responsibility of the

by the confactor regularly by 10fr and 166 days of each

T&H / I.S.I specification required for the construction of roads

)rks will be conducted in any Govt. Test House / Departmental

of samples and testing are to be conducted for both prior to

ed by the Block Development Officer ,Rairakhol and on both

fledged field laboratory at work site for conducting required

nts at his own cost for providing sufficient opportunity for

for a maior break down which may take more than 72 hours for

the dated sienature of the contractor or his authorised asents at the end of each month. A certiltcate should

be fumished along with the claim to the effect he has no other claim beyond this claim up-to-date. If in any

month there are no claims to record, a to that effect should be fumished by the contractot in the claim

given as for as possible regarding the quantities- as- well as the

month for orders of the Block Development ,Rairakhol or competent authority. Claims not made in this

manner or the claim book not maintained the commencement of the work are liable to be summararily

Block and shall be surrendered by the contractor to the Block
rejected. The claim book is the property ot

of the work or before recession of the contract by the
DeveloDment Officer,Redhakhol after
Department which ever is earlier for record.

I 16 .Number of tests as specified in I.R.C./ M
/bridges / buildings or any other structual

as to be decided by the Block Development Officer
laboratories/reputed material testing

,Redhakhol. Testing charges including for collection / fansportation of samples /specimens etc'

shall be recovered from his next

All transit and incidental charges on with the despatch of tools and plants and machineries

from workshop shed/ dePosit retum to, will be bome by the contractor.

The hire charge shall be recovered at prescribed rates from and inclusive of the date, the plant and

of the date of its return, even though the same day it may not

bill.

repairs. The contractor shall ly intimate in writing to the Block Development Ofhcer

checking from time to time.
"An 

Engineering personnel ofthe executring agency should be pre ent at work site at the time ofvisit of

trigh le;el insp!&ing officers in the ranfc oi Clhief Engineer and above. After completion ofthe road in all

relpects the road fuiriture should be affrxed by the executing agency indicating locations like school,

hospital, No-horn etc.

1lg. Condition for issue of plant & machiriery to contractol on hire :- Tools & plants will be issued to the

contractor only if it is desirable in tlre intelest of_Govt. wolks and if these can be spared without

inconvenience to the Depadment, Thq Sanction of the Block Development officer ,Rairakhol shall be

necessary in each case. The contractor shall anange his programme ofwork ility

ofthe plant & machinery & no claim Will be entertained for any delay in supp

An agreement shall be entered in to by the contractor to the effect that these able

from the bills ofthe contractor regularly and the final payment for the work including refund of securtity

deposit will not be made until the toti amount due to the Goverffnent on account of hire of machinery

etc. is recoverable in full. Full amount ofhire charges due liom the contractor at any contract at any tlme

,Rairakholwhen any plant or goes out oforder requiring major repairs.
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The hire charges are for clock hours. ln case of tar boilers, hot mix plant and any other machinery

requidng similar preparation the working hour will include the time required to make up the boiler

temperature and bring plant to the operating conditions before the actual start of work'

The machine will work in shifts of 8 hours each. Extra charges towards overtime wages of any of the

operating and maintenance staff will be leviable. These charges will be fixed by the Block Development

Officer ,Rairakholfrom time of time. In no case the tools and plants shall be operated beyond 8 hours in

any shift without prior written permissiqn ofthe Block Development Officer ,Rairakhol'

The confiactor shall release the plant atd machinery as and when required for periodical servicing and

maintenance. He shall also provide for any labour and water source for washing the plants. In the case of

Concrete mixtures, pavers and similar such type of equipments, the contractor shall arrange to get the

hopper cleaned and the drums etc. washed at the close of work each day'

The plant and machinery once issued to a contractor shall not be retumed by him on account of lack of

arrangement of labour and material etc. on his paft. The sarne will be retumed only when they do not

require or when in the option of Block Development officer ,Rairakhol the work or a portion ofwork for

which issued is completed.

The tools and plants shall while in transit and in the custody of contlactol be at his sole risk and

responsibility for damages and / or loss except fair wear and tear' The damage or loss as assessed by

Engineer-in-charge shall be made good by the contactor' In the event of a disagreement as to the extent

of damage or the value of afiicle lost, the decision of Block Development officel ,Rairakhol shall be

final'Thecontractolshallonorbeforethesupplyofplantandmachinerysignanagreementtn
indemnifying the Go\4. against loss oI damage to the machine. The Contractor shall also be responsible

for any claim for compensation for loss of life, injury or damages to propefy etc arising from any cause

what-so-ever. The contractor shall provide full time choukidar for guarding the plant and machinery at

site.

If the articles afe not returned within the date originally specified or extended by the Engineer-in-chafge,

in addition to the normal hire chaxge, a surcharge equal to l0%o ofthe hire charges will be levied for the

period that the machinery is not returned. Such period will be treated as working time. In the event ofthe

non-retum of the machinery, the full value of the articles at the curlent market price will be recovered

ftom the contractor,s outstanding bills or any bills that may become due in lespect of his othel wolk

under the state public works Deparlment. The decision ofthe Block Development Officer ,Rairakholshall

be final in case ofdisPute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to

an agreement with the Block Development Ofhcer ,Rairakhol or his nominees in the form attached'

Log Books for recording the hours ofdaity works for each ofthe plant and machinery supplied to the

contractor will be maintained by the Department will be attested by the contractol oI his authorised agent

daily. In case of contmctor contests the corectness ofthe entries and / or fails to sign the log book, the

decision ofthe Block Development Officer ,Rairakhol shall be final and binding on him. Hire charges will be

calculated according to the entries in the logbook and will be binding on the contractor'

This agreement mad" th" T*o Thousand

between (here-in-after referred to as "the hirer" which expression shall unless excluded

by or repugnant to the context include his heirs, executors, adminishators and assigns) of the one pad and the

Govt, oiodisha (here in alter refened to as the Govemor which expression shall unless excluded by or repugnant

to the context include his successors in office as assigns) of the other part'

d
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Where as the hirer desirous of hiring the tools End plants of the P'R Depaftment of the Odisha Gor4 and more

particularly specified in the schedule here under hetween here in after referred to as "the tools and plants"'

And where as Government has agreed to let in hire the tools and plants to the hiler on the terms and conditions

here in after mentioned.

Now it is here by and between the parties here to as follows :-

(a) ln consideration of agreement that hire charges for work executed on which

this machinery will be used or any othlr than s ntractors in the book of the

Department or any other Government Debartment. hirer tools and plants for the

period to be computed from the date of delivery of the tools and Plant to the hirel at the P.R. Department

workshop at Rairakhol.

(b) The rate ofhigher charges will be as mentioned in the schedule attached

(c) The hirer shall not transfer, assign or suble! or in any way paxt with the tools and plants or any part there-of

without the previous written approval ofthO Block Development Offlcer ,Rairakhol'

(d)ontheexpiryofthepeliodofthehire,thehirershallretumthetoolsandplantstothePRDepartment.&
workshop / store at Rairakhol in the same good condition in which they were received by him .

(e) In the event ofthe tools and plants not being letumed on the expiry ofthe above-mentioned period, the hirer

ShallwithoutprejudiceandanyotherliabiliffpaytotheGovernmentonaccountequivalenttotherateofhire
specified for the working period and an inciease often percent'

(0 The tools and plants shall be open for inspQction at all times to the officers of the Government'

(g) The hirer shall not operate the tools and pl4nts so hired for more than one shift / two shifts of 8 hours each

per day without the prior sanction of the Block Development officer ,Rairakhol. Ifthe hirer operates the tools

anoplantsbeyondtheaforesaidlimitwithoutthepriorsanctionoftheAssistantEngineer,heshallpayto
covernment additional hire charges as well as over time charges for staff for such excess operation at the Iate

approved by the Block Development Ofhcer ,Rairakhol from time to time'

(h)lncaseofbreakdown,repairableatthesitewithinaperiodofthreedayshirechargesasspecifiedinthe

schedule will be levied except in case of m4jor repairs'

(i) Normally the tools and plants will be supplied with operating staff'

o The hirer shall be responsible for any claims for compensation for loss oflife, injury or damage to property

etc. arising due to any causes what-so-ever during the period ofthe machinery is in his charge'

(k) All firunicipal or other dues and taxes payable on account ofthe use or operation ofthe tools and plants for the

period of hire shall be defrayed by the hirer'

(1) The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools

and plants dudng the period ofhire. The cost recoverable from the hirer shall be the full replacement value as

determined by the Block Development of{rcer ,Rairakhol.In the event of any loss or damage not being made

good by the hirer to the satisfaction of the said Engineer-in-charge the office shall be at liberty to make good

himself such loss or damage and recover the cost thereof from the hirer. The hirer shall pay to the Block

Development Officer ,Rairakholsuch an artount as shall be necessary to make good the loss or damage failing

which the same will be recovered from his dues as in case of hire charges

(m)onthebreachofanytemsorconditionsofthisagreementbythehilertheBlockDevelopmentofftcer
,Rairakholshall be entitled to demand the retum of tools and plants and the hirer shall retum the tools and

plants within 72 hours from the date of rqceipt of such order in writing .In case of failure on the part of the

hirertocomplywithsuchorderheshallbeliabtetopaysuchpenaltyasmaybeimposedbytheEngineer-in-
chargefortheperiodthetoolsandplanta{edetainedplovidedthatthemaximumpenaltyshallnotexceedthe
cost replacement ofthe tools and plants .
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(n)lncaseofanydisputesbetweenthehilerarldtheGovemmentthedecisionoftheBlockDevelopmentofficer

,Rairakholshatl be final.

(o) This agreement shall be operated by the Bloqk Development Officer ,Rairakhol on behalf ofthe Government

and the term Block Development officer ,Rairakhol shall include all officers duly authorized by him to

exercise powers on his behalf.

THE SCHEDULE

Serial
No.

Description and Name of th€

articles .

No. Amount ofhire per hour Remarks.

ln witness where ofthe hirer and the Block Development officer ,Rairakhol has for and on

behalfofthe Governor ofthe state havg set their respective hand, the day and the year here in above

written.

Signed by :

l. 2.

Signed sealed and delivered in the presence of

2.

I lg. The agency will be responsible for traffic management and maintenance ofthe stletch ofthe road (for

which-the iender has bien invited) at his own cost during the period of execution'

|20. Even qua|ified criteria are met' the bidders can be disqualified for the following reasons, if
enquired by the DePartment

(a) Making a false statement or declaration'
(b) Past record of poor performance.
(c) Past record ofabandoning th€ work halfway/ recession ofcontract'
(d) Past r€cord of in-ordinate delay in completion of the work'
(e) Past history of litigation.

12t.
successfullv complete the envisaged work.

122.In case the I't lowest t"nda.a. oi"t"n the next low€st tenderers withdraw in series one by one'

thereby facilitating a particular t€nder for award, then they shall be penalized with adequate

disincentives with forfeiture of EMD unless adequate justification for such back out is furnished'

Appropriate action for black listing the tenderers shall also be taken apart from disincentivising the

tenderer.
123 ,ADDENDUM 'IO THE CONDITION OF Pl CONTRACT

Clause-2(a) of Pl Contract:-TIME CONTROL:-
2.1. Progress ofwork and Re-scheduling programme'

2.1.1. The Block Development officer ,Rairakhol shall issue the letter of acceptance to the successful

contractor. The issue of the letter of acceptance shall be treated as closule of the Bid process and

commencement of the contract.

2.1.2. With in 15 days of issue ofthe letter of acceptance, the contractor shall submit to the Block Development

Officer ,Rairakhol tbr approval a Programme commensurate to Claus€ no' 2'1'3 showing the geneml

methods, arangements, and timing i; all the activities in the works along with monthly ca-sh flow

fotecast.
2.1.3. To ensure good progress during the execution of the wolk the contracto$ shall be bound in all cases in

which the time ! work exceeds one 1/4th of the vrhole of the work

before 1/4th of itlowed under the co ofthe whole ofthe work before

% ofthe whole nder the contract has whole ofthe work before 3/4th

of the whole time allowed under the contract has elapsed'

ql-- -
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2.1.4 tfat any time it should appear to the Block Development officer ,Rairakhol that the actual process ofthe

work does not conform to the progmmme to which consent has been given the conffactol shall produce,

at the fequest of the BlocL Development officer ,Rairakhol, a revised programme showing the

modifications to such programme necessary to ensule completion of the works within the time for

completion. If the coniractor does not submit an updated Programme within this period, the Block

Development Officer ,Rairakhol may withhold the amount of 1% of the contract value from the next

payment certificate and continue to withhold this amount until the next payment after the date on which

the over due Programme has been submitted.

2.1.5 An update of thtprogramme shall be a programme showing the actual progress achieved on each activity

and tle effect ofthe progress achieved on the timing of the remaining work including any changes to the

sequence of the activities.
2.1.6 thi Block Development officer ,Rairakhol approval of the Programme shall not alter the contlactor's

obligations. The contractor may revise the Plogramme ar]d submit it to the Block Development officer

,R.ai"rakhol again at any time. A revised Ptogramme is to show the effect of variations and compensation

Events.
2.2. Extension of the Completion Date.
2.2.1. Thetime allowed for execution ofthe works as specified in the Contract data shall be the essence ofthe

Contract. The execution ofthe works shall commence from the 15th day or such time period as mentioned

in letter of Award after the date on whioh the Block Development Officer ,Rairakhol issues wdtten orders

to commence the work or from the date of handing over of the site whichever is latef. If the Contractor

commits default in commencing the execution of the work as afolesaid, Government shall without

2'2.2, As soon as possible aftel the Agleement iS exg he Contractol shall submit the Time & Progress

Contmctor within the limitations of time imposed in the contmct documents, and further to ensure good

progress dudng the execution ofthe work, the contlactol shall in all cases in which the time allowed for

anywolk,exceedsonemonth(saveforspecialjobsforwhichaseparateplogrammehasbeenagreed
upon) complete the work as per milestone given in contract data'

2.2.3. ltt case of delay occured due to any of the reasons mentioned below, the Contractor shall immediately

give notice theieof in writing to the Engineer-in-Charge but shall neveltheless use constantly his best

endeavors to prevent or mak"e good the-delay and shail do all that may be reasonably required to the

satisfaction ofthe Block Development Oflicer ,Rairakhol to proceed with the works'

i) Force majeure, or

iD Abnorma)lY bad weather, or

iii) Serious loss or damage by fire, or

iuj civil commotion, loLl commotion of workmen, strike or lockout affecting any ofthe trades

emPloYed on the work, or.

v) Deiay on the part of other contractors or tradesmen engaged by Block Development officer
Contract.

vt) ble for Completion to be achieved by the

taking steps to accelemte the remaining

work and which would cause the Contractor to incur additional cost' or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in contract

data is beyond the Contractors control

2.2.4. Request for reschedule and extension of time

Contractor in writing within fourteen days of t
may also, if practicable, indicate in suoh a reque

2.2.5. ln any such case a fair and reasonable extensi

extension shall be communicated to the Co

writing, within 3 months of the date of recei

extension of time shall not be a bar for giving a

Officer ,Rairakholand this shall be binding on the contractor'

2.3. Com pensation [or DelaY.
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2.3.1 . tf the confactor fails to maintain the required progress in terms of clause 2 or to complete the work and

clear the site on or before the contract or extended date of completion, he shall, without prejudice to any

other right or remedy available under the law to the Government on account ofsuch breach, pay as agreed

compeniation the amount calculated at the rates stipulated below as the Block Development Officer

,Rairakhol(whose decision in writing shall be hnal and binding) may decide on the amount of tendered

value of the work for every completed day / month (as applicable) that the progress lemains below that

specified in Clause 2 or that the work retnains incomplete.

This will also apply to items or group of items for which a separate period ofcompletion has been

specified. Compensation @ I.SV' per month of for delay of work, delay to be completed on per Day

basis.
provided always that the total amount of compensation for delay to be paid under this condition

shall not exceed 10% of the Tendered Value of work or to the Tendered Value of the item or group of
items of work for which a sepamte period ofcompletion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the

Contractot under this or any other contract with the Government. In case, the contractor does not achieve

a pafiicular milestone mentioned in conlract data, or the rescheduled milestone(s) in terms of Clause 2.5,

the amount shown against that milestone shall be withheld, to be adjusted against the compensation levied

at the final grant of extension of time. Withholding ofthis amount on failure to achieve a milestone, shall

be automatic without any notice to the qontractor. However, ifthe contractor catches up with the progress

ofwork on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails

to tnake up for the delay in subsequent milestone(s), amount mentioned against each milestone missed

subsequently also shall be withheld. However no interest whatsoevsr shall be payable on such withheld

amount.

2.4. ManagementMe€tings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The

business of a management meetings shall be to review the plans for remaining work and to deal with
matters raised in accordance with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken

to be decided by the Engineer either at the management meeting or after the management meeting and

stated in wdting to all who attended the meeting

clause-2 (b) of Percentage Rate Pl Agreement:- Rescission of contract (Am€ndm€nt as per letter

No.10639 dt 27,05,2005 of Works Department, Odisha ):-To rescind the contract (of which rescission

notice in wdting to the contractor under the hand of the Block Development Officer ,Rairakhol shall be

conclusive evidence),200lo ofthe value ofleft over work will be realized flom the contractor as penal.

124. A contractor may be Blacklisted as per Am€ndment made to Appendix xxxlv to OPWD Code Vol-II
on rules for black listing of Contractors vide Letter No 03365 dt-01-03-07 of Works Department, Odisha.

a) Misbehavior / Threatening of Departmental & supervisory officers during execution of work /
tendering process .

b) Involvemenl it any sort oftender fixing .

ci Constant non- achievement of milestones on insufltcient and imaginary grounds and non-

adherence to quality speciflcations despite being pointed out.
d) Persistent and intemational violation of important conditions ofconfact '

ej Security consideration ofthe State i.e. any action that jeopardizes the. security ofState .

f) Submission offalse / fabricated / forged documents for consideration ofatender '

125. LabourCess
l% Labourcess will be deducted flom the gross amount ofthe Contractor Bills '

tZ6 ELIGTBILITY CRITERTA : To be eligible for qualihcation, applicants shall fumish the followings.

a. Required E.fYt.D as per the column No. l.
b, Copies of self Attested Registration Certificate, Valid GSTN clearance certificate, Aadhaai Card , PAN card,

Original Affidavit for the particular work of the Tender Notice along with the tender documents submitted to the

Bloik Development Ofhcer, Rairakhol during opening of the Bid for verification purpose, as per Clause No.l.

c. preferences will be given to contraotors having experience in executing similar nature ofwork
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d. Information regarding current
work by the applicant in
tender documents and Bank

e. Submission of Original Bid
DTCN i.e. before the stipulated date &

f. Those Engineer Confractor are desire of
record the category to which they
paper teated as normal tender .

Total:- 126 ( One hundred twenty six )

Submitted by

Rairakhol

1. Drawings & Specifications

The Confactor, after the award of

cost two coDies of each of the

for execution of the work. All further

Asst. Exec

time to time for reasonable of the work described in the contract documents and reasonably

debarring / expelling of the applicant or abandonment of
"E" and affidavit to that effect including authentication of

in schedule "F".
and tender paper cost as prescribed in the relevart clause of
for opening the bid.

benefit as allowed to SC/ST Contractor are necessary t0

in the Registration Certificate (R.C.), otherwise their tender

Approved By

Block cer
Rairakhol

contract and on signing the agreement shall be fumished free of

specifications, descriptive schedules and other details necessary

and details as may be prepared by the departnent from
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necessary to explain and amplify the pontract drawings and to enable the contractor to execute and

complete the work shall also be supplie{ in duplicate to contractor free ofcost'

Any furlher copies of such drawings, rei,quired by the contractor shall be paid for by him The contractor

shall keep one copy of all the drawings specifications, price schedule of items and quantities at work site

and the Engineer-in-charge or his authoiised representative shall at all reasonable times have access to the

same.

2. Contractor's Responsibility.

a The contractor shall provide al his cost everything necessary for the proper execution of the

works according to the intend 4hd meaning ofthe drawings, schedule of items and quantities and

specifications taken together, ifthe same is not particularly shown or described therein, provided

that the same can reasonably bel inferred there from, tfthe Contractor finds any discrepancy in the

drawings or between the drawing and schedule of quantities and Specifications, he shall

.immediately in writing refer the same to the Engineer-in-charge whose decision shall be final &

binding.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by

the conhactor without any expqnse to the department lfthe work is not in order and if so directed

by the Engineer-in-charge errgr inconsistencies in drawings and local conditions affecting the

works shall be brought to the notice of the Engineer-in-charge immediately for his decision All

drawings, bill of quantities an{ specifications and copies therefore fumished by the department,

are their propefiy. They shall not be used on any other work and shall be retumed to the

Department on request on completion and before issue of final certificate or termination of the

coffTacr.

All materials and workmanship shall be ofthe respect kinds described in the specification. B.o.Q,

contract and in accordance with the instruction of the Engineer-in-charge. The contractol must

satisfu himself about the same while fumishing samples for approval of the Engineer-in- charge

before incorporation in the works.

The Engineer-in-charge may ffom time to time cause at his discretion such tests on samples of

materials or workmanship of a[l/any matetials and work, as he may consider necessary at places

of manufacture, fabrication, on, the site or at such other places. The expenditure incurred for all

such tests shall be bome by the contractor.

All approved samples are to bg preserved by the contmctor in a regular manner in the site office

for inspection and verification ofthe Engineer-in-charge or his representative ftom time to time.

Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or

any part thereofthat may be in his opinion be necessary and for that purpose or if for any, other

reason it shall, in his opinion be desirable, he shall have power to oldel the Contmctol to do so

and the Contractor shall do any or allot followings : .

a) Increase or decrease the quantity ofany work included in the contract

d)
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Omit any such work.

Change the levels, lineslposition and dimensions ofany part ofthe works' and

Execute additional wor\s of any kind necessary for the completion of the work No such

variation shall in any way ratidate or invalidate the contract, but the value of all such

variations shall be taken into account and shatl be added to or deducted from the

contract sum accordingly, but no such variation shall be made by the confactor without

prior written instruction from the Engineer-in-charge

The Schedule of quantiiies/rates shall be deemed to have been prepared and included in

;;;;.d""". wittr ttte tnltnoa of measurement of work set out and as per the relevant

specifications or code of P

specification or in em from the

shall not vitiate th adding to or

sum provided that no rectification of erro f any, shall

schedule ofrates.

4. Valuationofvariations

a)Allextraoradditionalworkdoneorworkomittedshallbevaluedattheratesandprlce
set out in the Prices sc\edule of c

conrao sum, the ContTactor hav

tender any sum either as a P

Proportion shall aPPIY to all ite
variation

available therein, ibrm any approved sohedule with the various elements valued at local market price plus

15 (fifteen) percent towards over-heads'

5. The Offers are also to include

a) To supply all materials, labour, supervision' services' supports' 
^scaffoldings' 

approach

,ouo, 
"onrtil"tio" a;tpt;"tt iools uno plants etc ' as required for proper execution of

all the items of
b) 'Io provide all in particular' but reasonable or

necessary for accordance with the drawings'

specifications and schqdule of quantities'

c) Cleaning, fjp.ooting +" ttu*ps, vegetation and old masonry etc 
' 

met in the trenches and

excavations.
d) Providing shoring and shuttering to avoid sliding of the soils and removal ofthe same or

completion.
De-watering as required and directed.

Excayation at all depths (Unless otherwise mentioned in schedule)' stacking sepaxately

usableand disposal oi surface earth and materials from site as directed'

Curine of ail concrete and cement works as per specification and direction'

Centring, shuttering as required for all concrete work'

e.;Jir;, bi"oirg, iyilg the grill & placing in position, including supply ofall materials

&labour etc.

To provide water and power required for construction testing and commrsslomng'

b)

c)

t)

0

h)
r)
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k) Testing of materials works as per specification and direction.

TECHNICAL SPECIFI TION OF CIVIL PORTION OF WORK
Materials of following specification are be used in work. The Tenderer are expected to Possess

and be well conversant with the following IS ard code ofpractice.

For road work (Approach Road)

& M.O.S.T. shall be followed. In

shall be referred (Indial standard).

as per road and bridges (latest edition) published by I'R'C

any doubt and absence ofprovision, regarding specification I'S'

(However the grade of cement to be

-Charge of work and comPressive

commencement ofwork in each batch).

and 1786 (Tor)

fiee from injurious amount ofoil, salt, acid,

materials ald other substances and harmful to

to I.S.456 and I.S. 2025.

Water for mixing and curing

I.S. 211

I.S. 4351

to I.S. 7452182 strictly conform to I.S.

and as oer direction of
Fitting & Fixtures Jolnery
for works

ITEM OF WORK



Page 3l of52

I . Concrete shall be with conformity to
2. Foundation shall be with conformity
3. Stonq masonry (R.R.) shall be with
4. C.R. Masonry shall be with
5. Brick masonry shall be with
6. Cemont plastering shall be with
7. Mortar shall be with conformity to

8. Whitp and colour washing shall be

9. CC in foundation shall be with
10. And-Termite Treatnent shall be

I l. Pai4ting to all surfaces shall be

12. DPC shall be with conformity to

I 3 . Taxfelt feafinent shall be with
14. Mosaic flooring with conformity to

15. Stepl painting shall be with

s.456.
I.S.1080.

to LS.1597 (Part-I)

to I.S.1597.
to 1.5.2212.

to I.S.9103 & 6925.

conformity to I.5.6278.
to LS.25?1.

to I.S.1346
tt4

to I.S.1477 (Part - I & Part - ID I.5'1661

r conformity to I'S.6E 13. (Part - I & Part - ID
conformity to I.s.2395 (Part - I & Part - II)

'l
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signrng)

Seeking

refefied

Hid $ill

The

holiday

t i SIGNING OF

Ihe

lDe

f€ nd to b€

lh'e bidder i9

Each h lhe E Dtocufel4errt is iinla st3!r-p(J allci !h!-' stElen c"n deheLi

thAtiitle lug ti ot eacb.ls€f inci{,dlt)g llli:tsiijt:}

chouid edsur€ clat:lY.?'i69,bi ty of the dcctrn€nt uFloaded by nr'n h

C;.j:l ,eqiilre ail the ()iirrLrirlir{t icnro:rni iclds iir€c up by lil€

dlnng lhe Process of submissi'rrl oi ihi; Uiil^e dEr'

fhe should c5e$k th€ systeli gen€{@tec conif4atirn stdetn€d on ..}|e

stalUs subifli69t0n.

'l-he slould ldoad sriicie:ft aheaj oi li:D clC.losurs tire tc awid

iral{ic anct failure in the flotr,,,cth

in}'iling Ofiic€r is not r€gponsiblc io' any failure nlaliulclton' cr

!i lhe elEcitonic sysiem lsed durillg ihc 'J+rJcu)ehonl Fivics!-

ls requirerl to up lo€d docuirents ielatqd to his eiigibility cJiterie ehd

jnjormation ard Bill ai Qrantities Crly liihd in l! is,lci nec€ssat'' for

the Eidd€r'to llPlcad the dra\rings and other Bjd docttllentr {afts-

up-loadihg his bio' lt b assum€d th;t lhe bidde' ha6 teferred all

lhe and doc!:r'Efs dploadedby thB qiicar tnvil,ng lhe Bld-

re'Jisioh oi r3ies of backng out qi tl}€ bid claitaiilg l0r nol h6{ng

€ny or ali dc..Jmenis picvided in {he Sici by lhe Otfii€! iirriling the

construed ac de3 to d:srupt the bHCifiO process aid l srch cases

ihe bid sha! L€ fol€itec

vyiii not be able io sulltnit hl5 t d after exFry ol the dFie aDo tlme of

oi Bid( sen€r time). The dde & fimB o{ bld EubnFssicn sh€'l rernah

euen ii th€ speoitied dale loi llre subinission ('f L'ids declaled as' a

the Olficer nviiing lhe Blq.

Tbe oDllr)e bqder' s')all digilally sbr on an slaiemenls-

docilmentS. qploaded by him, o!*lli'rg responsibility fortheir conectness I

auihenticlty as la ACT 209C ll 3ni ot trc tn'ornalion iurnished b, the bidder rs

./ fabricatad i bogus. his EMD / Bid secll dy shsll 6tand folfr-'{ed atni

to be bla€idisted-

t6. sEcuRlw oF

a Aliir:d by tbe Bioderto lhe Forial wia oe enct!'pted

b, the en$ypted cen only be decryfrted-roPefied by the aiAhoiizert oPa'ets cn ar afi'f
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i3, tssuE oF

Active Tender-s. Th"; Eiddersl tisers can dDwnlosd ttie Bid documenls cnly

alter the due dat€ & tirlre,)i The i:, r :::t r ol iFe ttlnder will be lor specfE

period of lme t:l trre l;tsi 'jt r.r'riri.i'lrrrtrt oi'l)ids as i)lentioned in the 'Notlce

lnviling tsid iliiit rr ilih 'rlrg t4/ill t. i;fil l'r: iirr !i Latest Actlve

tenders.

a. The !r(curemenl Officer

notioe shal f; ril r,al{ e: lh(' :li

b. Tho System shall getlergle a

tenders and those bidders if

14, PARTICIFATION IN BID

a. PoRTALREGISTRATION:

required to fegster in the

his/her Lcgio lF and altach

unique Louin lD. He/$ltt-'

to fi'$rc ,iiii4rr +i:c ii|ve aheld! uploaded lheir

Tl0t\ loilcF

{'Jflice. irrvilrrr!r- itnder}

of terde' in

shill publish airi

the website

wish, can mooity tll:ii'' iender

using nisihol aclive pe"scnal/cflicdl e-mail lD as

va iri lJigilri ilijuture ceftlficate (DSC) io hisiher

eirte: rele\,;:ni Infotmiiircll as asked iol aboui the

fifmicontractof This is I actrvlty lol reoisie'irr,) rn ltodal

i. Biddets pr4iciPaling iDrnt Verll'JIi' sllal i)rier(.' lhe authorlsed

0l Lindersla'rdir€ duly legi:lered ani! ertrol n

the portsl ln tlle xarne

that the DSC issried

gtyle 0f the Joinl v*nhrr! t0 npatly l! is llaodatoiy

th6 name of lhe,3\,lnoireed s;gretory is uscd in the

. sigoailoivtllrotlg!-:

ContracloriBidder iniending io pdrllcipate in the bld :

will aqain asli t0 selecl ihe DgC and oonfirm it wilh lhe

siJoe duthL"nticalicn, Ft. each login. a user's oSC v,4ll

por{ar

ii. Any ',lirrd under a seNice conlract ior operatiolr of e-

prorLrrement sy$em the State or nis^herf sJbsrdiaxes or their parent

compafies shall be to parli.ifrate i0 the Froa.rrement processes thal

are unflefiaKgn the e.procriien':nl -cysieilt rflDspectlve of who oPerat66

the syslenl

LOGGING TO THE PORT : The Contradori Bidder is fcqulred to type hrs/her Login

lD and password The

password of DSC as a

be validated againsi its date validily and also aga n.t the Certificate Revocation Li6t

(CRL) of respective CA in systenr databaso Tlle syst€m checks tbe unique
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I

the d(|e d{le and tine.

17. RESUBMISSION AND

Resubnrission oI bid Dy ihe

time ot subrniscion is ellowed.

R€subrr,ission of bid shall

lf the bidder fails lo subfiit

the s-vslem shall consids only

The bidder should avoid

mal{unction of irltotnel or traflic

The EiCCe' cen withdn\'/ his

by uploading scannec coPY

Publislre(ofticef inviliig I

allow any wilhdrawal eiter

18 OPENING OF THE BID:

a, Bid opening date end time is

through cordgendum. Bidg

b. Allbid openers have to log on

c The bidders & guest users cen

Contraclors are no! feq(lled

locaticn ifthey so desire.

d ln the ev"'nt of the specified

imihflg the Bid, thc bids will ba

e In casc btds af€ invited for

shall be th6t in which they

.. During bd opening, lhe

o{ bid and Bid Security in lhe

in the Bid, received after lasl

be opcned and declared

othei docurnents if he is

Bid security

"q 
Combined bid security for

n

c

h, ThB electronically submitted

Ior eny nuriri:tt oi times bafora the lira' deic ard

uDload ng of altdocumenls including prlce bid efresh

modrned birigs) within the pre.deftneC time of rec€ipt,

lasi bid submitled.

ofbid atthe lasl momentlo avoid system feilure or

or power tailore etc

belore lhe closure daie end time of receipt of lhe bid

a letter addressing to ihe Proculemer'l officeF

ciing r€ascns for withdrat'.'al. The sr'sl6m shail not

o'f thc closure tinc oflhe hid.

during tender cfoation or can be exlended

be ooened beiore the sp€cified date & ',jme

the ponalto decrypl the bid submitted bythe bidders

the oulrmary oi opening oi bids {rom any systein.

be presBnl dutng the bid openitg at the ope;lnrg

of bio opening being declared a holiday for lhe Ofiicer

at the appointed lime o:r t1e ilexi working diy

than one package, the order fol opening ot the "Bid'

in the "lnvtation for 6id".

containing onginal financial iltstrumenls towalds Ccsl

specfiled in the DTCN/ITB valid for lhe period stated

ot receiDt of bid and belore opening ot the bids shall

ProcuremEnt ofiicer-0pener shall continue opening 0i

about lhe apDropiateness ol ihe cost of Bid and the

one woft is not acceptable.

may be permitled to be opened by the Predelined Bid
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t,t
tIiI
{l

ii

'.he nev. qt tF'e Fost.

r$. EvAr.LiA noN BID$:

Ali iha bios shBii be oa\\lr loadec alld Frihtsd ffi takhg uP €vaiualicn ThE

shall srgn cr eaoh pags qt llie doctrrt€nls downlc'tteti

thet lhe documenls as evsilaHe in{he portal fsr the tender hav€

Affer i€.Jeipl

clarity on lho

Procurement

a|.t(j furr;sh ir

from lhei. Fe\\ iocdiDn if lhey 6is ttadEfstrBd af,ff the issue of N''tice

bei<xe hid opening. iujii]sl aciion on bld dccuinenls shali be taken by

naruie during Tschrical evEtvation ot thg tendsr Providecl in all

of gny doflmenl in no wey glters the Biddeas pric€ bid Non'

Eubmls$lcn l€gible documeniE may render thg bid orLrespons"je

opBrrog

lriviiirrE; Bitl

doEurneni o{

gJcrr c30e*,

The bidd€rs

failingwhlch

been down

The Ofirc€r-Evd!ualors shali lake uP evaluatioD:of bicis wi0l respect to thg

q uali{icallgri

bid 6durity

and other ihiormation furnblreri subigct to confitlllatlor' oi tf'ri

lhe issuing insfittjtions.

conlirmatron of ihe bid secunty, the bid.ler {rlay be €sked it\ v/dtiog tc

orlvidod in the Technical Bid, if necessary, rvitil rasped [c €ny

c{cubts or doci neDls Th€ Ol{lcer i.viting Tendet may ask for any other

resrond rn t9l more than 7 days or issue ot the sjarificatio'r lt'lt€r.

bid ofthe bidde,: will be evaluarFd 0n itg own merri

Technical o,. all blds sliali be card€d out as Fsr in'romretion fuldshed by

Bidderi. 6ut ot bjds doe€ nor exonefale bidders i.orn checklr€ thoir srig;nal

doc!$JEnts letgt iale. li the btddel is lound t+ have misled the evaluation lh'ough

v{rong actlon ss p€r van{ alause of DTCN/ITB Ehall belaken against the

''lhe Otr'iL:oi Elalualoc; vrill evaluate bids and finali?€ iid ot ro$pomivs

bidCers.

biJs of nle technica'lly .esponsrve bidde.s siall be opeF€d on the Cue

gystem indate of The Procurement Ofiic€F Openef$ shall log on to ths

op€|l tlre linancial bids

Bid will be opened on the nodfied date & titre in the presence of

or their auihcriGed represeniativo wl-'6 vdEh to be pressnl.

ii At time of opeflinJ ot "financia! Bid', bidders whose tedhnicai Lri'is weie

responsiY€ wili he opercd

sequence

i. Ihe

lii lhe b'dde,s n3rne, i)id cnces. itsm wise rates, lotal amcuil cl each
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20. NEGOTIATION OF BIDS:

Memo No /O
Copy fo$"rded

rlenroNo. /CI W

iten in case of ltsr') rsle and percontage above ol less In case of

percerlege rde tendsF annouirced

iv Procurement shall sign on oach page of ihe dgwnloaded BOQ

?nd the CompErative ?nd iurnish + c?.difcale to lMl rqspect

v. Biddsi can wltn€ss and view the dccumonts./lumrnary repods

for that parli$Ier wqrk by on t0 the oonal liith his Dsc ftom any where

a. For exsmination, evsluaiiofi, and of bids. (he ofiicer inviting the bid may. at

iris di$elion, ask ihe lov'/esl for clai iflcntion oi his rateg including l€ducllon of

uhit ratesrate on negolislion ond broaldown

21, NOTIFICATION OF AWARD AND

a The Employer,E ng ineet-irt'Cha rge

the validi.ry Fefiod by ceble, t€lFX

notity acaeptance of ille wotk priot to expiry of

This Letier ot Aca€Ptance wlli

Iicsimile or e-mdil conlimled hy regisleIed letter.

the sum lhal the Engineer'in'Chaqe lrill pay ihe

conkac{or in conEidPxation ot & completion otlhe Wo*s by lhe conttacto'

as prescribed by the contrad &

Peformance security required to

amount of Per{onnanc€ Secufity and add ional

furnished. The issue oi the ietler 0i accePtance

6hall be tr€ated as dosure of the procass and conlnencemcnt 0f lhe conlracl

The Contractor afier lumishing requireil accoptable perlornanco gecurily &

lo Proceed" or 'Work O,der" shall be issued byadditional performance Fecutily

the EdginBer-in-Charge with thereof 10 the Procuremenl Otficet'PublishEr. The

Procuremenl Ofticer'-Ftlblisher

complete.

up load the sunlmaly and d€clare the process as

2,8
to P.S Minlster. Financo, Orissa/ P 9 io l-lon'ble l"4inrster'

vvorks, Housing, Olrssa fol informaticn irecessary adlcn
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copy t osD lo Chiet SecEtBry, Orissal P S. to Development Cornflrk€lcnet-

rdm-Adclfioir3' chiif , Onsss/ P $. to Princjpat S+or€lary to Chfu Mnlst., Od663 for

intofmaton.4hd oslion.

Urban Oevelopmgnt

I\4enro No

copY

/f,
Merio No, t t!'

Rwal Develooment Bepadniony Pan6haydti Raj Depaltmenu

Dcpartmeflt ol Tecbnolcgyl Law Deialtn1'env a other Dep3rtrn€n1E] Mar36lr19

Drredor, OB & CC lvln0aging Dircciof, O CC Ltd ior idirmation€rrd neoessary achcn

Copy with fof,'"rded 10 tl* I-lead, state Portal Gloup' lT conire' Ground Flo('r'

Nonh Anhexe 6f tor Informatlol end flecEsgary sction

/ F^- clrm- J)",
' N't,oarea. t l'1".

fcu information and neceEsary Sctio|r," ii'rl95.';lj"'l'A cvr -lrd!|.)

lle is

fuiemo No

copy

Nirmana SoLtdha,

ScJudha

l,iemo l,to

copy

BhubAnesvr'ar/ Teanl Leader, €"procufemorll Mi8$jon, Nirfiana

Sejy. lo Go./t. R D.

/ .\^rD6red. 2.t1 . /- 07
ro EIC (Crvil) Otissa /ElC. W€ler resolrcas, OrisEai FA-cum'Addl

Deplt / Chief Engineei Dpi & Roads, oriss6/ Chief Engineer, Buildings,

On6sa,/ Chief . N. Hs , Or sss/ Chiel Engineer R.D. & Q P , Orssa/ Chi€f Engineer,

World Bank Project, chief fuchitect, Origsaj Chie{ gngihe€t, Water ResourDes. Otissaj

Cf ef EnginEer, R i. OFssal Chlej Engircer, R W.'ll, Orista/ Chlef Englnse', P l-l (U'tran),

Ori6s31 Chicj Elear.ricit.l Orisqa/ Fl-a'n.-.lainl SecY lD Govl . Vvat?r Resollrces
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Deptt./ FAcum-Joint

Deptt I Spacizl

lviento fio.

Sectionsi P.$. tD

to Go!l., H.&U.D, nedt.J FAcurFJoini Seey, to Govl, Energy

Secy t0 Govt, Fin. Depttfor infcrma,'ion and necessaty aclion.

Copy fcnvarded lo

(Vtorks Audit & Prolscls), Purifor irJomral'on and necess3ry action.

lfr
Memo Nc I rr'

Copy forwarded to

intoimation e d necessary

He rs requestEd{o

IiemoNo. /#
Copy forw8rded

to Govt., Works Departrn€nt/ 20 (twenty) spare copies to

Gudrd b for infomation nece$ary action.
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Sub: - Guidglioee for

guidelines/procedure

No. 1027 dt. 24.01

Procurement and shall

instruction to Bidder for
O.M provides lhe
the on-line bidding

registtation certificate

bidder on receipt of
guidelines. Afier careful
the procedure tor

1. UnblocBlng of

Unblocking of portal

consisting of the

GoVERNfllEllT OF ODISHA
WORKS OEPARTMENT

-6t2o1z - E 4'72 lw, Dared Lt'i t'ti

Officg Elgfotand@

Bhubaneswar lhei

of Portal Rsgistration,

of e-Procurement in Govt. gf Odisha, necessary'

been issued in Works Depanrnent Oflice Momorandun!

whioh con$isls of the procedural requircment ol el

made oart of the Oetarled Tender Call Notice (OTON) otl

works^endBrs hosted in the portal. Para-14(f) (vi) o{ thq

for debarring the bidder from participating in

blocking of podal registration and cancellation of

gtv

non-submission of bid security within the designaleC

face difficulties to unblock the portal regislration of thq

ial kom the competent authodry sinco there i6 no suctl
Gwemment have beEn pleased to approv$

of Porlal Registration as lollows,

Registration:

ot a contractor shall be done by a Cammittee

memDels.

(WR)

Chief Engineer

(Finance), SPC

Tender

(Technical), SPC -

Chairman

Member

M€mber

Menrber

Mts|rber

Convener
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The Chief Manager (T

v.Jill maintain all records

once in a month it

inviting tendel for

wilt be four.

The minimum period

lhan 90 days. After

Regiskation has been

Inviting tender showing

along with a Treasury

thousand ) only

Works'as

apphcation filed bY

Procurement Cell.

On receipt ot

copy of ahallan as

merrber Convener of

for examination and

Committee may

conlractor if the

rs either unintentional

5. Alter sgruliny by the

regislration of a

(Tech), SPC may not

nlay advise tne

asking him to explain

On recerpt ol show

examine the same &

(Tech), SPC along

placemenr 0f the

btocking /

cornmitti$g such fault

. State Procuremenl Cell will be the convener ano ne

lhis purpose. The Committee shall meet not less than

& shall constder the recommendatlon of the offlcer

of portal legistration, The quorum ol th€ meeting

of Portal Registration shsll In no case be less

of Portat Registration, lhe Contractot whose Portal

may file applicalion to the concehed oflicer

ground (or unblocking ot hrs portal regi8lration

shouing deposit of Rs 10,0001 { Rupees ten

) under the head ol accounts '0059 ' Public

fees The oftrcer inYiting tender shall foniiard the

confaclor to lhe ChEf Manager (Tech), State

from the concerned Chief Engineer along wllh the

above, the Chief lJanager (Tech) being the

Commitlee shall place the case before the Coinmittee

a decision in this regard. Aftr-'r examinaton the

{or unblocki$g of the portal registration o{ said

is satisfied that the fault committBd by the contractor

done for the first fime.

State Procurement Cell if it is found that the podal

has been blocked for the 2nd titne the Chief Manager

his case to be placed before the Gomrnitteo and

OIT to issue show cause notice to the cont(actor

to why his portal registration shall nol remain blocked

reply from the contractor the office/ inviting tender shall

co0sidered propet he may report to the Chief Manager

his views funrishiog lhe copy of the show cause reply for

before the Committee lor lahing a decision in resPect ot

lf the Committee found that the contracto( is itr hablt o(

and agan antentionally the commitlee may advise the
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to Inlthtr pmcc6ding for bFcl&ting 8s p€r lho

Thb ha3 bsn tn by thc Fu'9rEs Drpanmont litle lhef U O' R.

Law DeDertmad vtds lh€ir u, o. R. hh. 8dryL dL

Mano.o. 6 ;Y* , o./ 2--
., DsEd, th6 q ' /

to Hon'bb chioJ singbl, Odisht fOr infonnslbn sda--
l+atA

FA. c,ldF Addl. Saot€tary b

llcno*o. 6 tz'7 4

Copy fc$s&d to O b GhH Se$6rY, Odbh. i P
cr'sf s6c$!Gry, odlsha , P.s- b

l()

ro chi€f Mini{iaf, odishd snd nsorartrY 5dion.

FA- eutn- Addl,

oaled, the

concem€d offcar inviutlg

eri8lhg nd6-

No. 39 -WF l .lt

28.M,N12.

Copy fodv{atdFd lo P
necaEgary 8{fion.

MemoNo' 6 6 7;'l

Pafthaya{ Rd

CQpF bflerdsl lo D!p8|ur6r|t lDop{tnent a{

Houslng I tlbsn rsn Runl 0av6lo
Alt tG / Managirtr

Ltd, / Managhg Dlr6dor, Ltd. fot hiormstlofl tnd

FA - .un- Mdl. Sscldary to

REsouro € /
Dopsdtniiil

oB&cc

q .a '/z

L/ Y'/ 2--
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Memo No.

Odisha/

Chief Engineer,

Chie{ Ar6hiteci,

Merno No

copy

Memo No.

Memo No.

L/ ' t/'/2'
t'J /

Copy fc

/W . Daled, the

to the EtC (Civrl), Odisha/ ElC, Waier Resoutces,
Chret Electrical Inspector, Odisha/ FA-cum'Addl
/ FA-cum-Addl. Secretary (o GoYt. wR. Oeptt / FA*

M,., Dated, the

^/v., 
Dated, the

FA - cum- Addl Secretary 10 Govetnmenl

Secretary to Gov(. RO
cum-Addl. EBCretary to

R.W-1, odisha/ Ghief
Odisha/ Chiet Manager
wide circulation among

Oeptt. / Joint SecY. to

Chief Engineer. R,D. & .P.. Odisha/ Chief Engineer, World Bank Project, Odishal

Chief Engineer, Water Resources, Odisha/ Chiof Engineer-
R.W.-tt, Odisha/ Chief Engineer, P.H . (Urban)'
atp Prdcrrrement Cell. Odisha for Intorrnation and

"".'r',1. 
irri" Pt*"iement cell,

T";-ftt'tntz-
pe- rum-tr!-ai se&ta,! to Govem,nent

€ '.'1 t z ,/2..
/W., Oated, the ' /

to (he Accounlant General (A&E), Odisha, Bhubaneswa
& Proiects), Odisha, Puri for information and necessary

H&UD Deptl / FA-cumdddl. Secv to Govt', Energy
inan.D Oentl ,/ Chief Enqineer. OPI & RoadE, OdiEha/. Finance Oept( / Chief Engineer, OPI & RoadE, odiEha/

Odisha/ Chief Engineer, National Highways, Odisha'l

lt-l-=E:k;t-)-A:T 1il2--
FA- cum- Addl. Secieiary to Govemment

+.(2./?-.

$enior D.A,G. (Works
action.

6"2

Copy along
Centre, Ground
necessary action

He is

sottcoov loMarded to the Head, Slate Portal Group, lT

North Annex of Stale Secrelariat ior infolmabon and

to display in lhe web-sitB of Stato Goverz}e

FA - cum- Addl- secretary lo Gov€rnffienl

Q '-/',/2bt7

Copy along
Publicatron, Odisha,

He is

softcopy forwarded to tlre Dircclor. Printing, Stationery I
ack {or information and necessary action

lo publish in the next iss
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P.W.D of the rank of Assistant Engi

UnderSecretary and above of the

that, if the facts subsequentlY

fofeiture of E.M.D and security

damage resulting from such

I//We also note that, non-submission

rejection.

Signature of the Tenderer

SCHEDULE-A

I/We hereby ceftify that am/are* related/not related(x) to any officer of

& above and any officer of the rank of Assistant /
Department, Govt. of Odisha IAVe* am/arex aware

to be false, my/our+ contract will be rescinded with

and I/We* shall be liable to make good the loss or

this certificate will render my / our tender liable for

(*) - Strike out which is not applicable



Page 48 of52

Signature of the Conhactor
Date

Block Development Oflicer
Rairakhol.

Actual date
of

completion
of the wonk

Stipulated
date of

completion
of the work

Agreement

Date of
starting the
worK as per

Agreement

C-ontract
in Indian
Rupees

Name of
location and

name of work

Name of
Employer
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D-2. LIST OF PROJECTS IN
EXPERIENCE

SCHEDUI.E-D2

Signature of the Contractor

Date

Block Development Officer

Rairakhol.

Reasons for
slow progress,

if any, with
the updated

billing amount

Revised
target date

of
completion

of the work,

Stipulated
date of

completion
of the work

Agreement

Date of
starting

the work
as per

Agreement

Name of
location and

name of work

Name of
Employer
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a)

b)
a)

Is the tenderer currently invo

in any litigation relating to the

works.
Ifyes: give details:

Has the tenderer or any of its2.

3.

constituent Dartnels been

expelled by any agency in
during the last 5 years.

a) Has the tenderer or anY ofits
constituent parhers failed to

perform on any contact work

India during the last 5 Years'

b) Ifyes, give details:

SCHEDULE,"E'

Yes / No

Yes / No

Yes / No

to be incorrect or concealed, qualification application

Signature of the Contractor.

Note:
If any infqrmation in this schedule is

sumrnarily be rejected.
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l. The undersigned, do hereby certiff
Tender work

,Rairakhol, are true and correct.

The undersigned also hereby certifies

constituent Dartners have abandoned

nor any contract awarded to us for

date ofthis bid.

J. The undersigned hereby authorised

pertinent information as deemed

regarding my (our) competency and

ll The undersiened understands and

to fumish any such information at the

SCHEDULE -'F"
AFFIDAVIT

all the statements made in the required attachments for the

submitted to the Block Development Officer

neither our firm M/s nor any of its

road./ bridge/Irrigation /Buildings or other project work in India

works have been rescinded during the last five years prior to the

request (s) any bank, penon, firm or Corporation to fumish

and as requested by the Department to veriry this statement or

reputation.

that further qualifring information may be requested and agree

of the Departrnent.

by an Authorized Officer of the firm / Bidder )

Block Development Offlcer
Rairakhol
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This is to certify that

My firm has neither been associated,1.

prepared the design, specifications, and

been proposed as Project Manager for

lvly firm has not engaged any agency

consulting services for the preparation or

3. My firm has not engaged any Engineer

Engineering Department of the

service during last two years without

submission of this tender. I am aware

employees is found any time to be such

Odisha as aforesaid.

Note: i. Strike out whichever is not applicable

ii. In case any person is under his
in a separate letter.

SCHEDULE - I

UNDER TAKING

or indirectly, with the Consultant or with any other entity that has

documents for the Project nor has any person associated with

Contract,

any of its affiliates engaged by lhe Engineer-in-Charge to provide

of this work.

gazetted rank employed in Engineering or Adminislrative duties in an

of Odisha or other gazetted officer retired from Government

oermission of the Government of Odisha in writing on or beiore

my contract is liable to be cancelled if either I or any of my

person who had not obtained the permission of the Government of

Signature of the Tenderer.
Date:-

with due Dermission from Government, the same may be cited

Yours Sincerely

Signature of the Tenderer.
Date:

Approved for 52(Fifty Two) pages only

Block De officer,
Rairakhol.



T t aftr reou

^Nameffi of Additional
Satvanandoali

SR
NO DESCRIPTIOI ONr JUNITI RATE I Amount

1

Excavation in ordinary soil for foundal
levelling the bed and depositing the soil
l.5m.initial lift includ;ng roijgh dressir
maximum scm. to 7cm. and laying in layer

on including dressing and
within 50m. initial lead and
g and breaking clods to

46.39 Gum 269.70 12511.00

2

SAND FlLLlNc - Supptying anO tittrng
plinth, ditches with sand well watered
exceeding 23 cfn. ln depth with all le
conveyance loading, unloadin-o, royalties
cost of all labour, sundries, T&p required .

all respect as directed by the Engineer_in{

n foundation trenches and
rnd rammed in layers not
ld and lift including cost,
and taxes of all materials,
fr the work etc. complete in
harge. Measurement will be

I

36 18 Cum 698 94 252A8.OO

3

rroviding and laying p.C.C. (1:4:8) in fc
'looring using 40mm down graded ch
ncluding compaction, curing including cos
)tc. complele as per direction of Engineer_

rndation trench and below
usher broken HG Metal,
of all materials and labour

n -Charge.

12.52 Curn F^AE aA 5867e.00

lr-ry 
ash bric bricks

lnavrng crus an 75
mortar of m screen
for moriar afier immersing ihe bricks for 6
use in foundation, plinth, basement and f
plinth moulding and similar such type ol
projections, splays cutting, circular mouldi
watering and curing etc. including o
unloading, royalties and taxes of all matel
sundries, T & P required for the works etc
directed by the Engineer-in-Charge.

,f size 25cm x 12 cm x I cm
(9. Per Sqr. Cm. In cemenl
)d and washed sharp sand
(six) hours In water before
)r ornamental flower beds,
works with all necessary
lg, corbelling, chamfering,
,st, conveyance, loading
als and cost of all labour,
complete in all respect as

12.91 Cum 5746 40 74186.00

5 R.C.C. work of M20 using 20mm and down r

broken chipes including laying, hosting,centr
cost,conveyance of material etc.comolete.

raded hard granite crusher
ng & shuttering with ell

(a) Columns Footing & Columns up to pli Ith 9.46 Cum 6200.90 | 58661.00
(b) Plinth Band 2.17 Cum 7066.99 15335.00
(c) Column in superstructure & Beam 4.33 Cum 15324.50 66355.00
(d) Wall beam 1.30 Cum 15324.50 19922.OO
(e I Lintel Band 1.65 Cum 13810.30 22787.OO
(d) Roof slab & Chajja 8.94 Cum 13372.40 1t 9549.00

6 Supply M.S. reinforcement for R.C.C. work
blnding and tying the grills and placing in
reinforcement and binding wire .18 to 20 gaur

ncluding cutting, bending,
positlon including cost ot
e

26.00 Qntl. 8838.50 229801.00

7 Fly ash brick masonry using Fly ash bricks (

cm. having crushing strength not less thai
cement mortar of mix (1:6) with cement after
(Six) hours in water before use in super
cuttinq, circular moulding, corbelling, chamfr
of works, watering and curing etc_ includin!
and unloading, royalties and taxes of all
labour, sc€ffolding, sundries, T&p required f
in all respect as directed by the Engineer-in<

f size 25 cm. x 12 cm. x 8
75 kg. Per Sqr. Cm. in

immersing the bricks for 6
'tructure including splays
ring and similar such type
cost, coveyance, loading
naterials and cost of all
rr the works etc. complete
narge.

20.19 Gum 5779.70 116692.00



I 112 m.m tnict ce-Iliiilifi ortar of mix (1:6) in all floors
sharp river sand for mortar

imooth to the even surface of
the Joints properly ,provtding

Labour, T&P, Sundries , Scaffolding, V\
corners etc. required for the work comp
Engineer- in -charge.

1'11.63 sqm 186.30 20797.OO

I
110

t':
wtI
of the brick masonry walls after rack

ver necessary
g, royatttes and
, Scaffolding, V

@rners etc. required for the work compl
Engineer- in -charoe.

)rtar of mix (1:6) in a floors
sharp river sand for mortar
tmooth to the rough surface
1g out the joints properly
lcluding cost, conveyanc€, 127 .20 sqm 26A.70 34179.00

10 6mm thick cement plaster (1:4) to RC(
including ciosed deep chipping and sluffy t

surfaces finished smooth
eatment 80.98 sqm 208.60 16892.00

11 ouppryrng, ntng & ttxing of vetfified til€
10mm of in floors, treads or steps and tan
cement mortar 1:1 (1 cement: 1 sand) loil
mixed with pigment to match the shades
and pclishing with cost,coveyance of all ma

; of size 600mmx600mmx
ting on 25 mm thick bed of
ted with neat cement slury
f the tiles including rubing
erials etc. comD!ete.

64 ?n sqm 1562.10 87946.00

12
Fixing tiles in dadoo,skirting and rises of st
plaster in mortar 1:3 (1 c€ment: 3 sand) joir
mixed with pigment to matcfl the shades of r

and polishing with cost,coveyance of all ma

)ps on12 mm thick cement
ed with neat cement slury
re tiles including rubing
srials etc. comolete.

sqm 1724.90 21941.OO

13 Fixing Chequred t
of cement mortar
malch lhe shade of the tiles including rubbing an

landing on 25 mm thick bed
lury mixed with pigments to
I polishing etc all complete. 2.42 sqm 1103.00 13699.00

14 2.ocm. thick grading plaster (1:4)on roof sl
compound on the top of roof terrace of at
ncluding cost of all labour, materials with a
lomDlete.

rb with 2% water Droofing
floors. Size on new work

I taxes, lead, T & p etc all
72.58 sqm 292.20 21208.OO

15 Distemper paint Finishing walls with water
approved shade on new work of two coal
including cost of paint etc,all complete as
cnarge.

proofing cement paint ot
r to give an even shade
rer diretion of engineer in

183.50 sqm 86.30 15e36.00

16 Providing two coats of weather coat over a
based Exterior Primer)of approved qualil
required quantity of paint as speclfied by tf
eliternal surface over the finished plaster I

the surface before applying and curing fc
directed by the Engineer-in-charge includin(
taxes and lransportation, all labour, scafio
complete.

)oat of Priming (with water
/ and colour, using the
) manufecturer to give all
urface including walering
' the required period as
cost of all materials with

ding, sundries, T&P etc.

1 1 1.63 sqm a1 .20 9064.00

17 Supplying, fitting and fixing M.S. griti made o
plates, bars, confirming to lS specification fo
as per drawing and design, fixed to walls
priming coat with approved metal Drimer
damages in walls and floors etc. including cr
conveyance, taxes, royalties, scaffolding, sl
etc., complete as per the direction of lhe Engi

it of structurai steel. flats.
wrndows, ventilators etc.

with clamps including 1

rnd making good to all
rt of all materials, labour,
ndries, tools and plants,
reer-in-charge.

81.00 kg 1 13.00 9153.00



18 lProviding and fixing

lGrill including fixing

lincluding Rxing with

wrrn Angtc, tron Frames and
i, Hinges etc. all complete 220.00 | kg 1 18.00 25960.00

19 for fifting and fixing i

ollapsible gate etc comt
l position of MS GrillDoor,
lete 4.OO

4.00

25.OO

sqm

sqm

23.43 94.00

N
Supplying and fixing of G I pressed G I Dr
power coated including the cost of all mat
comDlete.

or assembly with polymer
,rials and fittings etc 7000.00 2E000.00

21 Providing and painting two-Gats with
approved quality and approved shade col
to give an even shade in all floors at all h
approved quality and shade including sa
surface smooth with cost, coveyance, toac
of all materials, cost of all labour, sur

nd complete in

synthetic enamel oaint ol
firmming to ISI on steel work
,ight over a coal of orimer ot
rd papering and making the
ng and unloading, and taxes
lries, T&P, scaffolding etc.
all respect as directed by

sqm 2U.AO 6370.00

22
Priming one coat of wall primer including
comolete.

cost of paint and labour etc
295.13

183.50

sqm 74.50 21987.00
23 Finishing wall surface of walls with Acryl(

approved make and finished smooth ar
ing cost of scaffolding sta(
, labour T&p etc complete.

wall putty (Water based) ol
d even surface to receive
ng charges with cost of all sqm 146.90 26956.00

24
Supplying, fitting and fixing of staintess
railling using 50mm dia of 32mm x 32mm
stainless square pipe bracing of size 32m
staircase es per approved design and spr
3tc with cost, conveyance, taxes of all n
'equired for the work complete in all respec

teel of 30zl grade in hand
x 2mm @ 0.90mtr C/C and
n x 32mm x 2mm 3 rows in
cification, buffing, potishing
aterials, labour, T & p etc
. (Data for 3.26 sqm.)

17.55 Mtr 3606.60 63296.00

ADproved 24 (T\rven trrforr r items only Total Rs 125:'141.00

( Rupr

t^lL\'-
AE/JE

Rairakhol Bloc

/7ncflw'
,sst.Exe.Engin€
Rairakhol Blocl

Twelve lakhs ftftylhree thousand one hundred fouilyone ) Only
Approved 24 (TwentyfourD items only

Block De Officer
Rairakhol





T u
l,r"me of work:- Construction o

Scl

iAdditional Classroom
ool, Brahmanipali

at Sidheswar Baba High

SR
NO DESCRIPTIO QTY UNIT RATE Amount

1

Excavation in ordinary soil for foundal
levelling the bed and depositing the soil
1.5m.initial In including rough dressir
maximum scm. to 7cm. and laying in layer

on including dressing and
within 50m. initial lead and
g and heaking clods to 47 .54 Cum 269.70 12822.OO

2

5ANU t-tLLtNG - Supplying and filling
plinth, ditches with sand well warereo
exceeding 23 cm. In depth with all l€
conveyancq loading, unloading, royalties
cost of all labour, sundries, T&p required
all respect as directed by the Engineer_in_(
taken on finished compacted section onlv).

n foundation trenches and
and rammed in layers not
ad and lift including cost,
and taxes of all materials,

or the work etc. complete in
iharge. Measurement will be

?n oo Gum 698.94 21660.00

3

Providing and laying p.C.C. (1:4:8) in f(
flooring using 40mm down graded ch
including compaclion, curing including cos
etc. complete as per direction of Engineer_

undation trench and below
usher broken HG Metal,
: of all materials and labour
n -Charge

13.85 Cusr 5485.28 75971.00

I

I

I

use in foundation, plinth, basement and j

plinth moulding and similar sugh type o
projections, splays cutting, cjrcular mould
watering and curing etc. including c
unloading, royalties and taxes of all mate
sundries, T & P required for the works etc
directed by the Engineer-in-Charge.

)i size 25qn x 12 cm x I cm
(9. Per Sqr. Cm. In cement
3d and washed sharo sand
(six) hours in water before
)r ornamental flower beds,
works with all necessary

ng, corbelling, chamfering,
)st, conveyance, loading
ials and cost of all labour,
complete in all respect as

14.62 Cum 5746.40 u012.00

5 R.C C. work of M20 using 20mm and down
broken chipes including laying,hosting,centl
cost,conveyance of material etc.comolete.

lraded hard granite crushel
ng & shuttering with all

(a) Columns Footing & Columns up to pli rth 9.87 Cum 6200.90 51203.00
(b) Plinth Band 2.43 Cum 7066.99 17173.OO
(c) Column in super:structure & Beam 4.43 Cum 15324.50 67888.00
(d) Wall beam

1 .46 Cum 15324.50 22374.O0
(e ) Lintel Band 1.89 Cum 13810.30 26101.00
(d) Roof slab & Chaija 10.71 Cum 13372.40 143218.00

6 Supply M.S. reinforcement for R.C.C. work
binding and tying the grills and ptacing in
reinforcement and bin{ing yy;rs 1B to 2Q gau

including cutting, bending,
positlon including cost ol 28.00 Qntl. 8838.50 24747A.OO

7 Fly ash brick masonry using Fly ash bricks
cm. having crushing strength not less tha
cement mortar of mix ('l:6) with cement aftel
(Six) hours in water before use in suoer
cutting, circular moulding, corbelling, chamfr
of works, watering and curing etc. includin(
and unloading, royalties and taxes of all
labour, scaffolding, sundries, T&p required I
in all respect as directed by the Engineer-in.

f size 25 cm. x 12 cm. x 8
r 75 kg. Per Sqr. Cm. in
immersing the bricks for 6
;tructure including splays
ring and similar such type
cost, coveyance, loading

materials and cost of all
)r the works etc. complele
narge.

22.81 Gum 5779.70 131835.00



I 12 m.m thick cement plaster in cement n
at all height using screened & washe(
with approved quality of cement, finished
the brick masonry wails after racking out
grooves \4/her€ver necessary including
unloading,stacking, royalties and taxes
Labour, T&P, Sundries , Scaffolding, \A
corners etc. required for the work comp
Engineer- in -charge.

)rtar of mix (1:6) in all floors
sharp river sand for mortar
mooth to the even surface ol
the joints properly ,providing
cost, conveyance, loading,
)f all Materials, cost of all
atering, Curing,Rounding of
>te etc. as directed bv the

108.32 sqm 186.30 20180.00

9 16 m.m thick cement plaster in cement m
at all height using screened & wasned
with approved quality of cement, finished
of the brick masonry walls after rack
,providing grooves wherever necessary
loading, unloading,stacking, royalties and
all Labour, T&P, Sundries, Scaffolding, V
corners etc. required for the work compl
Engineer- in -charge.

)rtar of mix (1.6) in all floors
sharp river sand for mortar
3mooth to the rough surface
ng out the joints properly
lcluding cost, conveyance,
axes ofall Materials, cosl ol
'atering, Curing,Rounding of
)te etc. as directed by the

M2.aO sqm 26A.70 38370.00

10 6mm thick cement plasier (1:4) to RCt
iflcnrding tJc€d deep c+rippmg and slury,

surfaces finished smooth
eamnllt vt)_oat sqm 208.60 20167.00

11 Supplying, fitting & fixing of vetrified titl
10mm of in floors, treads or steps and lar
cement mortar 1:1 (1 cement: 1 sand) joi
mixed with pigment to match the shades
and po{tshtng w+th €ost,covey€fice of al{ fi{

s of size 600mmx600mmx
ding on 25 mm thick bed of
rted with neat cement slury
t the tiles including rubing
terials etc. corno{ete.

69.00 sqm 1562.10 107785.00

12
Fixing tiles in dadoo,skirting and rises of s
plaster in moriar 1:3 (1 cementi 3 sand) joil
mixed with pigment to match the shades of
and polishing with cost,crveyance of all m(

eos on12 mm thick cement
ted with neat cement slury
:he tiles including rubing
lerials etc. comolete.

14.28 sqm 1724.90 a832.OO

't3 Fixing Chequred tiles in floors,treads of steps al
of cement mortar (1:1) jointed with neat cement
match the shade of the tiles inctuding rubbing a

d landing on 25 mm thick bed
rlury mixed with pigments to
d polishing etc all complete. 12.42 sqm 1103.00 13699.00

14 2.0cm. thick grading plaster (1:4)on roof 6

compound on the top of roof terrace of €

including cost of all labour, materials with
comolete.

ab with 2% water proofing
I floors. Size on new work
rll taxes, lead. T & P etc all

87 .29 sqm 292.20 25506.00

15 Distemper paint Finishing walls wath wat€
approved shade on new work of two coi
including cost of paint etc,all complete as
charge.

' proofing cement paint of
ts to give an even shade
per diretion of engineer in

211.80 sqm Otf. JU 18278.ff)

16 Providing two coats of weather coat over a

based Exterior Primer)of approved qua
required quantity of paint as specified by .

external Suface ovet the fiilisltgd olaster
the surface before applying and curing
directed by the Engineer-in-charge includil
taxes and transportation, all labour, scafl
comolete.

coat of Priming (with water
ty and colour, using the
're manufecturer to give all
Surface induding waterirrg
lr the required period as
g cost of all materiels wilh
)lding, sundries, T&P etc.

104.32 sqm a1 .20 8796.00

17 Supplytns, fitting and fixing M.S. g made
plates, bars, confirming to lS specification 1

as per drawing and design, fxed to wall
priming coat with approved metal primel
damages in walls and floors etc. including r

@nveyance, taxes, royalties, scaffolding,
etc., complete as per the direction of the En

rul of structural steel. flats.
)r windows, ventilators etc.

with clamps including 1

and making good to all
ost of all materials, labour,
undries, tools and plants.
ineer-in-charge.

81.00 kg 1 13.00 9153.00



{8 Providing and fixing lron Window Shutters
Grill including fixing of Hold Fasts, Aldrop!
including fixing with C.C. (1:2:4) comptete

with Angle lron Frames and
, Hinges etc. all complete 220.0O kg 118.00 25960.00

t9 Labour charges for fitting and fixing ir

Window grills 8 Collapsible gate etc comF

position of MS GrillDoor,
4.00 sqm 23.43 94.00

20
Supplying and fixing of G I pressed G I Dc
power coated including the cosl of all metl
comolete.

)r assembly with polymer
rials and fittinos etc 4.00 Sqm 7000.00 28000.00

21 Providing and painting two coats with
approved quality and approved shade cor
to give an even shade in all floors at all h
approved quality and shade including sa
surface smooth with cost, coveyance, loac
of all materials, cost of all labour, sur
required for the work and complete in
Engineer-in-charge.

synthetic enamel paint ot

firmming to lSl on steel work
)ight over a coat of primer of
rd papering and making the
ng and unloading, and taxes
Jries, T&P, scaffolding etc.
all respect as directed by

14.OO sqm 254.80 3567.00

22
Priming one coat of wall primer including
comolete.

cost of paint and labour etc
320.12 sqm 74.50 23849.00

23 Finishing wali surface of walls with Acrylir
approved make and finished smooth a
painting including cost of scaffolding stal
materials taxes, labour T&P etc complete.

wali putty (Water based) ol
rd even surface to receive
ing charges with cost of all

2't1.80 sqm 146.90 31113.00

24
Supplying, fitting and fixing of stainless
raifling using 50mm dia of 32mm x 32mn
stainless square pipe bracing of size 32n
staircase as per approved design and sp
etc with cost, conveyance, taxes of all r

required for the work complele in all respe

steel of 304 grade in hand
x 2mm @ 0.90mtr C/C and
m x 32mm x 2mm 3 rows in

,cifi cation, buffing, polishing
raterials. labour. T & P etc
[. (Data for 3.26 sqm.)

17.55 Mtr 50uo.ou 63296.00

Approved 24 (Twentyfou ) items only Total Rs t 37i1180.1x,

Rairakhol Bl

, ,'f 0
/-{wv

Asst.Exe.Eng
Rairakhol Bl

Thirteen lakhs seventyfour thousand one hundred eighty ) only
Approved 24 (Twentyfour) items only

Block De nt Officer

r ^A 
Rairakhol

*;Dtxuw<'"-t '




