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PR&DW DEPARTMENT,ODISHA
TENDER CALL NOTICE

Name of the work: Construction of GPLF Building with Market Complex 2t Kzbritaka!
Name of the Block: BAMRA

Name of the District: SAMBALPUR
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TENDER CALL NOTICE
BID IDENTIFICATION NO.3/2024-25 Bamra

Mo, 4223 Dt /$-02- 20246

The Sealed tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage Rate

i$asisy in conformity with detailed Tender Call Notice are invited by the Block Development Office, Bamra on
behall of Govt. of Odisha for tenders for Construction/Improvement of various works as detailed in the table
below from eligible Contractors as mentioned in Column-5 registered with the State Government and
Contractor of equivalent grade/class registered with Central Government/MES/Railway saving registration for
Civil works on production of definite proof from the appropriate authority. The bidders may submit bids for the
lillowing vorks,

Construction of GPLY | | 06 (six) B & C
Building with Market 2306938/- | Calendar 23069/- | Rs.6000/-
Complex at Kabribahal Months

: | Bid :
Tender value | . i Cost of Bid
of work Period of Class of Secu:n ty document

@1% (Rs.)

(InRs,) | Completion | ;1 ¢ractor (Rs.)

2 3 i 4 5 6 7

Mamie nf warl

Class

L

Bid documents consisting of plans, specification, the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be viewed in the Office Notice Board of the
tindersigned during office hours every day except on Sunday & Public holidays up to 27.02.2025. The
BBid documents will also be available in the district website http://sambalpur.odisha.gov.in_from
17.02,2025 to 27,02,2025,

Caost of Tender Paper: - Bids must be accompanied by the paper cost of the amount specified for the
work in the above table (Column No,7) in shape of Demand Draft (non-refundable) drawn in any
Schieduled/Mationalized Bank in fayour of Block Development Officer, Bamra.

Farnest Maney Deposit: - The bid must be accompanied by Earnest Money Deposit (EMD) of the
amonnt (@ 1% of the bid value as mentioned in the Column No-6 of the above table in shape of Fixed
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development Officer,

Bamra,
Sale and Receipt of Tender Paper: - The bid documents will be available in the district website

Littp://sambalpur.odisha.gov.in_ from dt. 17.02.2025 at 10.00 A.M. to dt. 27.02.2025 up to 5.00 P.M.
and the last date for receipt of Bid documents is dt. 27.02.2025 up to 5.00 P.M. Interested bidders may
also obtain further information at the same address.

Bid documents in a sealed envelope should be received in the office Block Development Office, Bamra
through Registered Past / Speed Post only (No tender paper will be received by hand or courier service)
and should be superscripted by the NAME OF WORK “(written in Capital Letter) on the Body of the
cover, Bidding documents will be dispatched by registered/speed post only. The authority will not be held
responsible for the postal delay if any, in the delivery of the documents or non-receipt of the same.

Date of Opening of the tender Paper-The Bids received will be opened on date 28.02.2025 at 10.30
AM in the Office of the Block Development Officer , Bamra in presence of the Bidders or their




<

Authorized representatives. They are requested to be present on that date. If the Office happens to be
closed on the date of receipt/ opening of the Bids as specified, the Bids will be received /opened on the
next working day on the same time and Venue without further notice. However, date of tender paper
opening may be postponed as per the convenience of the authority by intimating all the concerned
tenderers through notice affixing in the notice board of Block Development Office, Bamra.

6.  Additional Performance Security Deposit-Additional Performance Security (APS) shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tender. In such an event, only
the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender shall have
to furnish the Additional performance security as per the following rate as per O.M No- 4559 dated

05.01.2021 of Works Department, Govt. of Odisha.

SL Range of difference between the Additional Performance Security to be
No | estimated cost put to tender and Bid | deposited by the successful bidder.
amount.
1 Below 5% No additional Performance Security.
2 From 5% and above and below 10% 50% of (Difference between estimated cost put to
tender and Bid amount).
3 From 10% and above 150% of (Difference between estimated cost put to
tender and Bid amount).

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of Fixed
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development Officer,
Bamra within seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be cancelled
and security deposit shall be forfeited and further proceeding for black listing shall be initiated against the
successful bidder. (as per Govt. of Odisha works department office memorandum no. 14299,
dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD code volume 1).

7. Bid documents can be downloaded from District Website http://sambalpur.odisha.gov.in_ for the work
and the bidder will deposit the tender cost in shape of Demand Draft of any Scheduled/Nationalized Bank
dully pledged in favour of Block Development Officer, Bamra (Non-refundable) in a separate envelope
marked as “COST OF TENDER DOCUMENT FOR THE WORK _____”(As mentioned in the DTCN
Column-2 of the above Table for each project) along with the bid documents.

8.  The following Documents should be furnished with the tender paper for construction of the work
failing which the tender is liable for Rejection.

A) Original EMD Pledged in favour of Block Development Officer, Bamra.
B) Self attested copy of valid Contractor Registration Certificate.
C) Self attested copy of valid PAN Card & Latest filling GSTIN Certificate.
D) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-
attested copy of Caste Certificate.
§ E) Original Bank Draft towards the cost of Tender paper.
F) Original Affidavit in support of the authenticity of Documents including EMD etc.
" G) No Relation Certificate with the signature of Tenderer in Schedule-A.
H) Certificate of work experience (Government work) in Form-G
) Minimum qualifying score of plants and equipments to be 80%
J) Evidence of ownership Machinery and Certificate of availability duly signed in

Schedule-C(i) & (ii).
K) List of work in Progress and Executed as per Schedule B & D.
4 L) Affidavit regarding Litigation, Debarring / Expelling, abandon of work as per
1 Schedule-E
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M) Affidavit on Authentication of tender documents etc as per Schedule-F

i T i hedule-G
N) Certificate of engagement Technical Persons as pcfr Sc "
0) Any relaxation/extension relating to EMD/ISD ctc if z'my dcckjrcd by szt. dsho(:nlﬂ:lc nw[s
furnished with due circular which will be considered during opening of tender doc !

9. Engincering Contractors desiring to avail the exemption facility of EMD sho.uld submit an 0”8"_"‘:
affidavit regarding the list of works awarded without submission of EMD/ISD _durmg the current ﬁmjncm
year. He should also produce original contract license at the time of opcn{nfg of’ tcx?dcr documc‘nt 10
make necessary entry to that effect as such facilities are limited to 3(three) participation in tender during a
financial year, otherwise their tender will be liable for rejection. . .

10.  If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid .shall‘ be rejected
and the tender shall be finalized basing on merits of rest bids. But if more than one  bids is quoted at
14.99%(Decimals up to two number will be taken for all practical purposes) less than the estimated cost
;the tender accepting will finalize the tender through a transparent lottery system on the same day , where
all bidders /their authorized representative the concerned tender committee members will present.

11.  Conditional tender will summarily be rejected. )

12. Building and other construction Workers welfare cess @ 1% (one percentage) of the cost of construction
shall be deducted from bills

13." The SC/ST Contractors desirous of availing preference should submit an original affidavit in support of
caste certificate and self-attested copy of caste certificate, otherwise their tender will be liable for
rejection.

i 14.  Short fall of any required documents, Tender paper is liable for rejection. .

it 15. A bidder can submit only one tender paper for a particular work. Submission of more than one tender

paper by a bidder for a particular work will liable for rejection of all such tender papers.

¥ 16.  Other details can be seen in the bidding document.

17.  All type of taxes shall be deducted as applicable.
18.  The authority reserves the right to reject any or all the tenders without assigning any reason thereof,

Koadtha

Development Officer
i B?o‘gl((ﬂi)cvclggmgnt Officer
Bamra
it Memo No.__{/£Y Dated: _/$-0R- 205 ¢

I Copy to the office Notice Board of CDO-Cum-EO,ZP,Sambalpur/ Collector, Sambalpur /

Commissioner, SMC,Sambalpur/ Executive Engineer, RW Division,Sambalpur/ Executive

i Engineer, R&B Division, Sambalpur/Executive Engineer, MI Division, Sambalpur/Executive
i Engineer, PH Division, Sambalpur/All Block Development Officers, Sambalpur for kind

information and wide publicity. g
H ' Block Development Officer
g Block evelopmpntOfficer
d o _ Bamra
Memo No._ Y&4 Dated: /8™- 02-202 (—

Copy to the D.1.O., NIC, Sambalpur for information with a request for uploading the enclosed tender
[ call notice in the district website http://sambalpur.odisha.gov.in from dt. 17.02.2025 at 10.00 A.M. to dt

27.02.2025 up to 5.00 P.M. for wide publicity. |< _,IF :
YAac t.
mustkbavarRpmeht Sificsr
Bamia
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BID IDENTIFICATION NO. 3/2024-25

GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

(Civil Works)

DETAILED TENDER CALL NOTICE FOR THE WORK:

Construction of GPLF Building with Market Complex at Kabribahal

Page | 1
Contractor Block Development Officer




TENDER CALL NOTICE

No. 4 g2 Dt. /8 . 29 2025
The Sealed tenders in the prescribed form to be eventually drawn-up in PWD Form P-1 (Percentage

Rate Basis) in conformity with detailed Tender Call Notice are invited by the Block Development Office,

Bamra on behalf of Govt. of Odisha for tenders for Construction/Improvement of va

rious works as detailed

in the table below from eligible Contractors as mentioned in Column-5 registered witl;zst/hrf .ISta;e
Government and Contractor of equivalent grade/class registered with Central Governrpent/Mh Rai vrl&:h)é
saving registration for Civil works on production of definite proof from the appropriate authority.

bidders may submit bids for the following works.

SI.
No.

Bid

Name of work

Tender value
of work

(In Rs.)

Period of
Completion

Class of
Contractor

Security
@1%

(Rs.)

Cost of Bid
document

(Rs.)

1

2

3

4

5

6

7

Construction of GPLF
Building with Market

2306938/-

06 (Six)
Calendar

‘EBD, & ‘C,
Class

23069/-

Rs.6000/-

Complex at Kabribahal Months

Contractor

Bid documents consisting of plans, specification, the schedule of quantities and the set of terms &
conditions of contract and other necessary documents can be viewed in the Office Notice Board of the
undersigned during office hours every day except on Sunday & Public holidays up to 27.02.2025.

The Bid documents will also be available in the district website http://sambalpur.odisha.gov.in
from 17.02.2025 to 27.02.2025.

Cost of Tender Paper: - Bids must be accompanied by the paper cost of the amount specified for the
work in the above table (Column No.7) in shape of Demand Draft (non-refundable) drawn in any
Scheduled/Nationalized Bank in favour of Block Development Officer, Bamra.

Earnest Money Deposit: - The bid must be accompanied by Earnest Money Deposit (EMD) of the
amount @ 1% of the bid value as mentioned in the Column No-6 of the above table in shape of Fixed
Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development

Officer, Bamra. .
N.B: - E.M.D. in shape of Cash / Pay Orders or Bankers Cheques / Bank Draft is not acceptable

Sale and Receipt of Tender Paper: - The bid documents will be available in the district website
http://sambalpur.odisha.gov.in_from dt. 17.02.2025 at 10.00 P.M. to dt. 27.02.2025 up to 5.00
P.M. and the last date for receipt of Bid documents is dt. 27.02.2025 up to 5.00 P.M. Interested
bidders may also obtain further information at the same address.

Bid documents in a sealed envelope should be received in the office Block Development Office,
Bamra through Registered Post / Speed Post only (No tender paper will be received by hand or
courier service) and should be superscribed by the NAME OF WORK “(written in Capital Letter)
on the Body of the cover. Bidding documents will be dispatched by registered/speed post only. The
authority will not be held responsible for the postal delay if any, in the delivery of the documents or

non-receipt of the same.
Date of Opening of the tender Paper-The Bids received will be opened on date 28.02.2025 at 10.30

AM in the Office of the Block Development Officer , Bamra in presence of the Bidders or their
Authorized representatives. They are requested to be present on that date. If the Office happens to be
closed on the date of receipt/ opening of the Bids as specified, the Bids will be received /opened on
the next working day on the same time and Venue without further notice. However, date of tender
paper opening may be postponed as per the convenience of the authority by intimating all the

D \ggﬁmhcer Page | 2
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concerned tenderers through notice affixing in the notice board of Block Development Office,
Bamra.

6. Additional Performance Security Deposit-Additional Performance Security (APS) shall be obtained
from the bidder when the bid amount is less than the estimated cost put to tender. In such an event,
only the successful bidder who has quoted less bid price/ rates than the estimated cost put to tender.
shall have to furnish the Additional performance security as per the following rate as per O.M NoO
4559 dated 05.01.2021 of Works Department, Govt. of Odisha.

Range of difference Additional Performance Security
SI. between the estimated cost to be deposited by the successful
No put to tender and Bid bidder.
amount.
1 Below 5% No additional Performance
Security.

From 5% and above 50% of (Difference between
2 and below 10% estimated cost put to

tender and Bid amount).
From 10% and above 150% of (Difference between
3 estimated cost put to tender
and Bid amount).

Estimated cost minus the quoted amount as Additional Performance Security Deposit in shape of
Fixed Deposit receipt of Scheduled Bank / Post Office Savings Bank Account / National Savings
Certificate / Post Office Time Deposit Account duly pledged in favour of Block Development
Officer, Bamra within seven days of issue of Letter of Acceptance (LoA), otherwise the bid shall be
cancelled and security deposit shall be forfeited and further proceeding for black listing shall be
initiated against the successful bidder. (as per Govt. of Odisha works department office memorandum
no. 14299, dtd.03.10.2017 and amendment of para no 3.5.5 (V) of OPWD code volume 1).

7. Bid documents can be downloaded from District Website http:/sambalpur.odisha.gov.in for the
work and the bidder will deposit the tender cost in shape of Demand Draft of any
Scheduled/Nationalized Bank dully pledged in favour of Block Development Officer, Bamra (Non-
refundable) in a separate envelope marked as “COST OF TENDER DOCUMENT FOR THE WORK

” (As mentioned in the DTCN Column-2 of the above Table for each project) along with the bid

documents.
8. The following Documents should be furnished with the tender paper for construction of the

work failing which the tender is liable for Rejection.

a) Original EMD Pledged in favour of Block Development Officer, Bamra.

b) Self attested copy of valid Contractor Registration Certificate.

c) Self attested copy of valid PAN Card & Latest filling GSTIN Certificate.

d) SC/ST Contractors should submit original Affidavit in support of caste certificate and self-
attested copy of Caste Certificate.

¢) Original Bank Draft towards the cost of Tender paper.

f) Original Affidavit in support of the authenticity of Documents including EMD etc.

g) No Relation Certificate with the signature of Tenderer in Schedule-A.

h) Certificate of work experience (Government work) in Form-G

i) Minimum qualifying score of plants and equipments to be 80%

j) Evidence of ownership Machinery and Certificate of availability duly signed in schedule-C(i)
& (ii).

k) List of work in Progress and Executed as per Schedule B & D.

1) Affidavit regarding Litigation, Debarring / Expelling, abandon of work as per Schedule-E

m) Affidavit on Authentication of tender documents etc as per Schedule-F

n) Certificate of engagement Technical Persons as per Schedule-G
Kxa%@
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0) Any relaxation/extension relating to EMD/ISD etc if any declared by Govt. should be
furnished with due circular which will be considered during opening of tender documents.
Engineering Contractors desiring to avail the exemption facility of EMD should submit an origing|

affidavit regarding the list of works awarded without submission of EMD/ISD during the current
financial year. He should also produce original contract license at the time of opening of tender
document to make necessary entry to that effect as such facilities are limited to 3(three) participation
in tender during a financial year, otherwise their tender will be liable for rejection.

9. If the rate quoted by the bidder is less than 15% of the tendered amount then such a bid shall be
rejected and the tender shall be finalized basing on merits of rest bids. But if more than one bids is
quoted at 14.99%(Decimals up to two number will be taken for all practical purposes) less than the
estimated cost ,the tender accepting authority will finalize the tender through a transparent lottery
system on the same day , where all bidders /their authorized representative, the tender committee
members will remain present. It shall be done even if no bidder have come in front of the tender
committee.

10. Conditional tender will summarily be rejected.

11. Building and other construction Workers welfare cess @ 1% (one percentage) of the cost of
construction shall be deducted from bills

12. The SC/ST Contractors desirous of availing preference should submit an original affidavit in support
of caste certificate and self-attested copy of caste certificate, otherwise their tender will be liable for
rejection.

13. Short fall of any required documents, Tender paper is liable for rejection.

14. A bidder can submit only one tender paper for a particular work. Submission of more than one tender
paper by a bidder for a particular work will liable for rejection of all such tender papers.

15.  Other details can be seen in the bidding document.
16.  All type of taxes shall be deducted as applicable.

17. The authority reserves the right to reject any or all the tenders without assigning any reason thereof.

Koo

BlogkoDeDelapmentrOfficerr
Banbiamra

Memo No. sy Dated: /. £2.2025
Copy to the office Notice Board of CDO-Cum-EO,ZP,Sambalpur/ Collector, Sambalpur /
Commissioner, SMC,Sambalpur/ Executive Engineer, RW Division,Sambalpur/ Executive Engineer, R&B
Division, Sambalpur/Executive Engineer, MI Division, Sambalpur/Executive Engineer, PH Division,
Sambalpur/All Block Development Officers, Sambalpur for kind information and wide publicity.

chi“—b
Block ?JQ%lgﬁﬁggﬁcnlgfmwicer

Bamra

Memo No. Y4&¢ Dated: /.S .02 2025 _
Copy to the D.I.O., NIC, Sambalpur for information with a request for uploading the enclosed
tender call notice in the district website http://sambalpur.odisha.gov.in_from dt. 17.02.2025 at 10.00

A.M. to dt 27.02.2025 up to 5.00 P.M. for wide publicity.
K“LD

ck Development Qfficer
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CHECKLIST TO BE SUBMITTED BY THE BIDDER

Reference to

Sl Particulars Whether furnished
No Page no.
Yes No
Cost of tender paper Oueevrennrennees (canned copy of financial
olL. | .
instrument shall be furnished)
E.M.D for O .ovvevevinenrennn /- Copy of financial
instrument shall be furnished)
02. Or
EMDIforRs.....cocoivennnnn. /- deploying machineries outside the
State
03. | Copy of valid Registration Certificate
04. | Copy of Latest filling GSTIN clearance certificate
05. | Copy of PAN Card ]
06. | No Relationship Certificate in Schedule — A
07. | Certificate of work experience (Government work) in Form-G
(A) | Certificate for execution of Govt. work in Form-G
(B) List of works ( similar nature ) executed
(Schedule-D})
(C) | List of ongoing works in hand (Schedule-B)
08. | Information regarding current litigation, debarring / expelling of the
(A) | tender or abandonment of the work by the tenderer (Schedule-E)
(B) | Affidavit (Schedule-F)
09. | Tools & Plants and machineries as per the requirement in Schedule-C
(A) | (Minimum 80% marks to be obtained) and (Proof of ownership of
Tools & Plants and machineries is to be furnished in shape of copy of
invoices / required sale deed in case of 2™ purchase / required lease
deed with owner ship documents of the leaser duly attested. In case of
centering & shuttering materials certificate of the Executive Engineer
of Works Department within 90 days of last date of receipt of tender is
allowed.
10 | Document of engagement of technical personnel as per requirement.
List of Plants & Equipments to be deployed on contract work
SL . No. of machines
f Equipments :
No Type of Equip required Marks
1 | Concrete mixer 1 Nos 20
2 | Concrete Vibrator: Plate type 1 No 5
3 Concrete Vibrator: Needle type 2 No 5
4 | Water Tanker 1 No 10
5 | Water pump 1 No 05
6 | Truck/ Tipper 1No 10
7 | Tractor 1 No 10
8 Roller 1 No 10
9. | Rigid Centering and Shuttering Plates (Steel/Iron) 120 Sqm 25
Total 100
KyaPm— page
Contractor _——b age|3
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CONTRACT DATA

A. GENERAL INFORMATIONS

"SINO

Item Details

Bid Identification No.

3/2024-25

2

Name of the Work Construction of GPLF Building with

Market Complex at Kabribahal

3 Officer Inviting Tender Block Development Officer, Bamra
3 Exef:utive' Engineer authorized as Addl. Project Director (Tech), DRDA,

Engmeer-m-charge of work. Sambalpur
4 Estimated Cost:

Civil Works 2306938~
B. BID INFORMATION
6 Intended completion period/Time
; . . Three Calendar Months
period assigned for Completion
S.00H

7 Last Date & time of submission of Bid -

Date 27.02.2025

8 Cost of Bid Document

1 in shape of Demand Draft (non-refundable)
drawn in any Scheduled/Nationalized Bank

in favour of Block Development Officer,

Bamra (Cost of tender paper) Rs 6,000/-
ii in favour of Block Development Officer, Bamra
9 Bid Security

i in shape of Demand Drafi (non-refundable)

O Rs 23069/-
drawn in any Scheduled/Nationalized Bank

11 in favour of Block Development Officer, Bamra

ii Type of instrument As specified in the bid document
11 Bid validity period 180 days
12 Minimum period of contract / agreement / 12 (Twelve) Months

lease deed of equipment and machineries
13 Currency of payment for Contract Indian Rupee
14 Language of Contract English

$vadh=

.. Page|6
Block Development Qfficer
Contractor ' Block Bevglogél%%t?) 1cer



DETAILED TENDER CALL NOTICE

The Sealed tenders in the prescribed form by the Block Development Officer, Bamra on

behalf of Governor of Odisha invites Percentage Rate bids in single cover system for the construction of works as

detailed in the table, from the class of eligible contractors as mentioned in column-5 (five) registered with the State
Governments and Contractors of equivalent Grades / Class Registered with Central Government / MES / Railways, to
be eventually drawn up in PWD P1 Agreement form, for execution of Buildings works i.e. Civil Works only. The
proof of registration from the appropriate authority shall be enclosed along with the Bid. If successful, the bidder who
has not registered under state government has to register under the state PWD in appropriate class of eligibility before

signing of the agreement.

The bidders may submit bids for the following work.

A imate
.:!. Name of the Work va[;lll’::)’; work
0 (Rs in Lakhs)
1 2 3
1. | Construction of GPLF Building with Market Complex at 2306938/~
Kabribahal

(a) The tenderers with sound financial background capable of investing required amount for advance procurement of
all materials required for the work need apply. Department shall not supply any material at all for the work.
(b) This detailed Tender Call Notice along with the clauses mentioned herein shall form a part of the contract and

agreement.
1. The Bid document can be downloaded from Sambalpur district website http://sambalpur.odisha.gov.in from

Dt. 17.02.2025 to Dt.27.02.2025 . Bids shall be received by this Office up to 5.00 PM on date 27.02.2025 through
Registered Post/ Speed Post only. The authority will not be held responsible for any Postal delay in delivering of the

Bid documents or non-receipt of the same. The Bid documents are available on official website of Government:

http://sambalpur.odisha.gov.in from 17.02.2025 to. 27.02.2025.

2. The Bid will be opened on Dt. 28.02.2025at 10.30 A.M. in the Office of the undersigned in the presence of the
members of the Tender Committee and the bidders or their authorised representative. If the Office happens to be closed
on the date of receipt / opening of the bids as specified, above will be received / opened on the next working day at the
same time and venue.

3. The cost of Bid documents in shape of demand draft issued from any nationalized/ scheduled bank may be prepared in
the name of the Block Development Officer, Bamra towards cost of tender paper for each bid respectively. The online
bid must be accompanied with scanned copies of demand draft towards cost of tender paper. The original copy of the
Demand Draft shall be submitted near the officer inviting the bid after last date and time of submission of bid but before
the stipulated date and time of opening of bid.

4. The bid must be accompanied by security of the amount @ 1% (One percent) of the estimated cost put to tender
rounded to nearest hundred rupees along with tender in the form of Deposit receipt of Schedule Bank / Post Office
Savings Bank Account / National Savings Certificate / Postal Office Time Deposit Account duly pledged in favour of
the Block Development Officer, Bamra as per the terms and conditions laid down in OGFR and in no other form.
Bidder’s desirous to higher machineries or equipments from outside the state or owned but deployed outside the state
are required to furnish additional one (1) percent EMD / Bid Security. Tenders not accompanied with EMM.D. as

specified above will not be considered. No adjustment of E.M.D. from one work to another will be entertained.

KV“\_D‘-E Page | 7
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Bamra



(N.B.:-Bank Draft/Pay orders or Bankers cheque from any Nationalized banks in favour of Block Development

Officer, Bamra shail not be considered as E.M. D)

5. The intending bidders are required to produce documents viz credential, Latest filling GSTIN certificate, contractor
license PAN Card on the date/ within three days of opening of Bid for verification purpose in the latter stage along with
the original documents relating to ownership and hiring of plants and machineries mentioned at Schedule-C, preferably
within three working days from the date of opening of the tender. Furnishing scanned copy of such documents along
with the Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus liable for rejection.

6. (i) The contract shall be drawn in P.W.D. P-1 contract Form & signed by Block Development Officer, Bamra on
behalf of the Governor of Odisha.

(ii) The item of works as per Schedule of quantities of the Agreement shall be supervised measured and check measured

by the AEE,Bamra/ Additional Project Director (Tech), ZP, Sambalpur.

7. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information’s should be
submitted in English. The applicants name should appear on each page of the application along with his signature or the
signature of his authorized representative at the bottom of each page.

8. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

9. The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.04 of the tender call notice. Tenderers whose tender is accepted must submit a programme of work immediately
after issue of work order for approval of Engineer-in-Charge.

10. All tenders received will remain valid for a period of 90 days from the last date prescribed for receipt of tenders and
validity of tenders can also be extended if agreed by the tenderers and the Department.

I1. (i) The Contractors are required to furnish scanned copy of evidence of ownership of principal
machineries/equipments in Schedule —C for which contractor shall have to secure minimum 80% of marks failing
which the tender shall be liable for rejection.

(i) In case the contractor executing several works, he is required to furnish a time schedule for movement of
equipment/machinery from one site to work site when work is to be executed in of Schedule-C.

(ii) The contractor shall furnish ownership documents for those machineries which he is planning to deploy for the
tendered work if these are not engaged or produce certificate from the Executive Engineer of Schedule-C under
whom these are deployed at the time of tendering as to the period by which these machines are likely to be released
from the present contract. Certificate from the Executive Engineer of Government of under whose jurisdiction the
work is going on, shall not be more than 90 days old on the last date of receipt of tender

(iii) In case the contractor proposes to engage machineries and equipments as asked for in the tender document, owned
or hired but deployed outside the State, he/she is required to furnish additional 1% EMD /Bid Security. The entire
bid security including the additional bid security shall stand forfeited in case the contractor fails to mobilize the
machineries within a period as to be able to execute an item of work as per original programme which will be part
of the agreement.

(iv) The contractor intending to hire/lease equipments/machineries are required to furnish proof of ownership from the
company/person providing equipments/machineries on hire/lease along with contracts/ agreements/lease deed and
duration of such contract. The contracts/agreements/lease deed should be on long term basis for a minimum period
of 12 (Twelve) months as mentioned in contract data from the last date of receipt of Bid documents.

12. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned
any work in the last five years, prior to the date of the bid, shall be debarred from qualification. The tenderer is to

furnish an affidavit at the time of submission of tender paper about the authentication of tender documents.

o radbx
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14.

16.

17.

18.

19.
20.

An affidavit to this effect is to be furnished in Schedule-F. Non-furnishing of the information in Schedule - E and

required affidavit in Schedule — F, the bid document will be summarily rejected.

- No Relation certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not rclated to any officer in the
rank of an Assistant Engineer & above in the state P.W.D. or Assistant/Under Secretary & above in the Works
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the
total security will be forfeited & he shall be liable of make good to damages the loss or damages resulting for such
cancellations. The proforma for no relationship certificate is contained in a separate sheet vide Schedule-A.

(i) Each tenderer is to submit along with tender a note regarding his experience on construction of similar nature of

Building/ Road/ Bridge/Canal Works.

a) Name of the Building/Road/ Bridge/ Canal :-
b) Estimated Cost :-

c) Total Length :-

d) Major item of works

e) Quantity of items (i) as per Agreement:-
(ii) as per execution:-

f) Date of Commencement:
) Stipulated date of Completion:-
h) Actual date of completion

(D) Other details if any. :-
ii) The prospective applicant in its name should furnish list of similar nature of works executed and list of works in

progress in Schedule-D. The certificate to be furnished by the employer not below the rank of an Executive Engineer.

If an individual makes the application, the individual should sign above his full type written name and current address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
the full name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certified copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

If the application is made by a limited company or a corporation, it shall be signed by duly authorized person holding

power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany

the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence

along with the technical bid.
y bidder for a particular work will liable for rejection of all such tender papers.

Submission of more than one tender b
Percentage rate contract (vide Works Department letter No.8310 dt.17.05.2006)

In case of percentage rate tender:-
ention percentage excess or less over the estimated cost (In figures as well as

(i) The Contractor has to m
words) in the prescribed format appended to the tender document.
(i) DELETED
(i)  Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately
filled-in figures and words, so that there is no discrepancy.
a. Ifany discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by
the Contractor in words shall be taken as correct
b. If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount
uoted by the Contractor, then percentage will be taken as correct.
! y P : \<Yo\2h
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. The percentage quoted in the tender without mentioning cxcess 0Of less and not supported with the
corresponding amount will be treated as cxcess. . .
d. The percentage quoted in the tender without mentioning cxcess / less supported with corresponding
amount does not tally with cither to percentage excess or less then it will be treated as ps:rccntage excess,
e. The percentage quoted in the tender without mentioning excess / less supported wnh'corrcspondmg
amount if tallicd with the percentage then it will be treated as to which side the amount tallics.

f. The Contractor will write percentage excess/ less up to two decimal points only. If he writ?s the
imal point shall only be considered

percentage excess / less up to two or more decimal points, the first deci
without rounding ofT.

8. The tender shall be written legibly and free from erasures, over writings or corrections of figures.
Corrections, over writings & interpolations where unavoidable should be made by making out, initialing,

' dating and rewriting.
(iv) In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress
specify in the contract.
v) The.quantity mentioned can be increased or reduced to the extent of 10% for individual items subject to a
maximum of 5% over the estimated cost. If it exceeds the limit stated above prior approval of competent
. authority is mandatory before making any payment.
(vi) The period of completion is fixed and cannot be altered except in case of exceptional circumstances with
due approval of next higher authority.
| items only and the

(vii)  Bills for percentage rate tenders shall be prepared at the estimated rates for individua
percentage excess or less shall be added or subtracted from the gross amount of the bill

21. The tenders shall carefully study the tentative drawings and specifications applicable to the contract and all the

documents, which will form a part of the agreement to be entered in to, by the accepted tenderer and detailed
specifications for Odisha, and other relevant specifications and drawings, which are available. Complaint at a future
date that the tenderers have not seen plans and specifications cannot be entertained.
22. The drawing if any furnished with the tender are tentative and subject to revision or modification as tendered during the
execution as per actual necessity and detail test conducted. But the tendered rates quoted by the tenderer will hold good
in case of such modification of drawings during the time of execution and shall in no way invalidate the contract and no
extra monetary compensation will be entertained. The work shall however be executed as per final approved drawing to
be issued by the Engineer-in-Charge as and when required.
By admission of a tender for the work, a tenderer will be deemed to have satisfied himself by actual inspection of the
site and locality of the work, about the quality and availability of the required quantity of material including the wheat/
rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be

omplete the work according to the specifications attached there to and that he had taken in to account all

23.

adequate to ¢

conditions and difficulties that

materials with taxes, octroi, other duties, lead, lifts, loading and unloading,
the Engineer-in Charge of the work and his

may be encountered during its progress and to have quoted rates including labour and
freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of

authorised subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason
ims later on to have misjudged as regard availability of materials, labour and other factors.
he copies of the valid Registration certificate, Latest filling GSTIN

ry and the original certificates are to be produced

in case the contractor cla
24. The tender should be accompanied with t
certificate, contractor license and PAN card which are mandato

within three (3) days of opening of the tender before Block Development Officer, Bamra for verification, otherwise

his/her bid shall be declared as non-responsive and thus liable for rejection.
ed by the tender notice are liable for rejection and quotations

25. The tender containing extraneous conditions not cover
1l Notices. Any change in the wording will

should be strictly in accordance with the items mentioned in the Tender Ca

not be accepted.
hat-so-

26. The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of w
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and condition

27. The earnest money will be retained in the case of successful tenderers and will be dealt with as per terms
after intimation is

of O.P.W.D. Code. The earnest money will be refunded to the unsuccessful tenderers on application

sent to rejection of their tenders. The retention of E.M.D. with the Department will carry no interest.
ed work. He should also inspect

28. (i) Every tenderer is expected before quoting his rates to inspect the site of the propos
ty and availability of materials. In every

the quarries and approach roads to quarries and satisfy himself about the quali
ts at future date that the availability of

case the materials must comply with the relevant specifications. Complain

materials at quarries has been misjudged can’t be entertained.

(ii) Amendment to Para 3.4.16(a) of OPWD Code Vol-I by substitution.
ovided judiciously.Engineers in charge would be

For the purpose of estimate, the approved quarry lead is to be pr
e contractors would , however ,be responsible for

responible for ensuring the quality of the materials supplied. Th
y disclose the source of procurement for the purpose of

procurement of materials from authorised sources and voluntaril
of quarry for procurement while submitting the bids.

billing. Besides the bidder would be required to submit the details
maintenance of island, ferry service, fair-weather road,

29. The offer of tender shall be inclusive of cost of construction and

service road, Foot Bridge, pylon base, winch stand and derrick stand etc. as required for the work.
30. It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section.

31. PROPOSAL FOR PRICE VARIATION CLAUSE DUE TO INCREASE OR DECREASE IN RATE OF
MINIMUM WAGES, PRICIPAL MATERIALS, POL & OTHER MATERIALS TO BE INCORPORATED IN

CONDITION OF CONTRACT. (Vide Works Department Memorandum No-12606 /W Dt.24. 12.2012)

Contract price shall be adjusted for increase or decrease in rates and price of Labour, Cement, Steel, Bitumen,

Pipes, POL & Other material component in accordance with the following principles and procedures as per formula

given below:

31 (a) (i): REIMBURSEMENT/RECOVERY DUE, TO VARIATION IN PRICES OF MATERIALS OTHER THAN

(STEEL, CEMENT, BITUMEN, PIPES & P.O.L.).
of any mater

ials (Excluding the cost of steel cement, bitumen &
plied from the Engineer-in-charge's store) in accordance with

If during the progress of the work the price

P.O.L.) incorporated in the work (not being materials sup
rease or

properly pays in respect of that materials incorporated in

clause there of increases or decreases as a result of inc decrease in the Average wholesale price Index (all

commodities), and the contractor there upon necessarily and
titled to reimbursement or liable to refund, quarterly as

r minus difference of 85% in between the Average

er under consideration and that operated for the

ork such increased or decreased price, then he shall be en
the case may be, such an amount, as shall be equivalent to the plus 0
Index (all commodities) which is operating for the quart
he bid was received (Jast date of receipt) as per the formul

the w

wholesale price
a indicated below provided that the work

ributable to him, if penalty is levied for

quarter in which t
ation on the above materials on the

hin the stipulated time or extension thereof as are not att

has been carried out wit
delayed completion of the work, the contractor shall not be eligible to get price escal

value of works executed during the extended period.

where original stipulated period of completion is more than 18

as less than 18

¢ delay in

This clause will be applicable to the contracts
of completion is initially stipulated in the agreement

s been validly extended on the ground that th
e total period including the extended period

(eighteen) months. in the situation where the period

(eighteen) months but subsequently the completion period ha
stands

completion is not attributable to the contractor and in the result th

Korachoes Page | 11
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more th i i i ials i issi & i

an lS(elghtccn)momhs or more, price escalation for other materials is admissible only for the remaining period-
excluding 18(cighteen) months there from.
Formula to calculate the increase or decrease in the price of materials:

Price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL procured
by the contractor shall be paid in accordance with the following formula:
Vo= 0.85x P, /100 x R x (M; - My)/Mo

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in rates of
materials other than cement, steel, bitumen, pipes and POL.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if
any at prevailing schedule of rate/ derived rates.

M= The all India wholesale price index (All commodities) prevailed during the quarter last day of receipt of bids as
published by the "Economic Adviser to Govt. of India, Ministry. of Industry and Commerce, New Delhi).

M;=  The all India wholesale price index (all commodities) for the quarter under consideration as published by

Economic Adviser, Govt. of India, Ministry of Industry and commerce, New Delhi. In respect of the justified
period extended for completion of the work, the index prevailing at the time of stipulated date of completion or
the prevailing index of the period under consideration, whichever is less, shall be considered.

P = Percentage of material component (other than cement, steel, bitumen, pipes and POL) of the work, as indicated

in clause -31 (d) below.

31 (a) (ii): REIMBURSEMENT/ RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN PRICES OF
PRINCIPAL MATERIALS (STEEL, CEMENT, BITUMEN AND PIPES NOT ISSUED BY DEPARTMENT)

AFTER SUBMISSION OF TENDER:

If after submission of the tender, the prices of Steel, Cement, Bitumen and Pipes ( not being supplied by the
Department) increases/ decreases beyond the price(s) prevailing at the time of the last date for submission of tenders
including extension" for the work, the contractor shall be eligible to get differential cost due to such hike on the value of
works executed during the stipulated period and during the extended period when the reason of delay in completion of
the work is not attributable to the contractor. If penalty is levied for delayed completion of the work, the contractor shall
not be eligible to get price variation on the above materials on the value of works executed during the extended period.
Reimbursement in case of differential cost due to increase in prices of cement, steel, bitumen and pipes are to be made
by the Executive Engineer with prior approval of tender accepting authority subject to following conditions:

1) Contractors have to submit the vouchers showing procurement of different materials from authorized dealers for the

said work.
2) Differential cost will be allowed only for the works which are progressed as per the approved work programme /

revised work programme duly approved by the Engineer in charge.
Recovery in case of decrease in prices of cement, steel, bitumen & pipes shall be made by concerned Executive

Engineer from the Contractor immediately.
The increase/decrease in prices of cement, steel, Bitumen and Pipes for reimbursement/recovery shall be

determined as follow.

a) Adjustment towards differential cost of cement
Ve = (C; - C,)/C, x Actual quantity of cement utilized in the work during the quarter under consideration x base

price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.
Vc = Differential cost of cement i.e. amount of increase or decrease in rupees to be paid or recovered.
Ci = All India Wholesale price index for cement for the quarter; under consideration as published by

Economic Adviser Govt. of India ,Ministry of Industry and commerce New Delhi
KYﬁi:,D Page | 12
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C.= All India Wholesale price index (as Published by Economic Adviscr, Govt. of India Ministry of Industry and
commerce, New Delhi) for cement as prevailing on the last stipulated date of receipt of tendcr.

Adjustment towards differcntial cost of Steel

b)
V, = (Si-S,) X Actual quantity of steel utilized in the work during the quarter under consideration
V.= Differential cost of Steel i.e. amount of increase or decrease in rupees to be paid or recovered.
S,= Cost of the Steel as prevailed during the period under consideration as fixed by Steel Authority of India.
S,= Base price of Steel prevailing as on the last date of submission of tender including extension, if any.
c) Adjustment towards differential cost of Bitumen.

V, = (Bi - Bo) x Actual quantity of Bitumen utilized in the work during the quarter under consideration.

V,= Different cost of Bitumen i.e. amount of increase or decreases, in rupees to be paid or recovered.
B,= Average cost of Bitumen prevailed during the period under consideration as fixed by IOCL/BPCL/HPCL.
including extension, if any.

B,= Base price of bitumen as prevailing on the last stipulated date of receipt of tender

d) Adjustment towards differential cost of pipes.

Vp= 0.85x Pp/100 x R (P; - Po)/ P,
Differential cost of pipe i.et amount of increase or decrease in rupees to be paid or recovered during the quarter

Vp=
under consideration.

Pp= Percentage of pipe component of the work as indicated in the clause 31 (d).

R= Value of work done during the quarter under consideration excluding the value of work executed under extra
items, if any, at prevailing schedule of rates or derived rate.

P= AII India Whole sale price index for the period under consideration as published by Economic Advisor, Govt.
of India, Ministry of Industry and Commerce, New Delhi, for the type of pipe under consideration.

P,= All India Wholesale price index (as published by Economic Advisor, Govt. of India, Ministry of Industry and

xtension, if any, for the

Commerce, New Delhi ) as on the last stipulated date of receipt of tender including €
type of pipe under consideration.
REIMBURSEMENT/ REFUND DUE TO STATUTORY RISE IN COST OF MINIMUM WAGES BY

GOVERNMENT:
If after submission of the tender, the wages of labour increases or decreases as a direct result of the coming
fresh law, or statutory rule or order beyond the wa

31 (b):
ges prevailing at the time of the last date of

into force of any
submission of tenders including extensions, the contractor shall be eligible to get escalation due to such hike on the
dly extended period when the delay in

d during the stipulated period and during the 'vali
e to the contractor. If penalty is levied for delayed c
on on labour on the value of works executed durin

value of works execute
ompletion of the work, the contractor

g the extended period.

completion is not attributabl
teration in the price of any such

shall not be eligible to get escalati

The contractor shall, within a reasonable time of his becoming aware of any al

in-Charge stating that the same is given pursuant to this condition

ngineer-in-Charge may call
asonability of increase in

xecuted during period

he Engineer-
eto which he may be in a position to supply. E

from the contractor to satisfy himself about re
the labour component of the work €

wages of labour, give notice thereof to t
together with all information relating ther
books of account and other relevant documents
s of wages and actual payment thereof For this
consideration shall be the percentage (as
increase/decrease in labour shall be consid
the Government of Odisha under Minimum wa

purpose,,
pecified in table below) of the value of wor

ered on the cost of minimum daily wages 0

k done during that

price
f any unskilled

period and the
ges act.

Labourer, fixed by

our shall be worked out as per the formula given below:

The compensation for escalation for lab

V,=0.85xP/100 x R X (L;-Lo)/Lo K
rrdtho
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Vi = increase or decrease in the cost of work during the quarter under consideration due to changes in rates of minimum-
wages.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at
prevailing schedule of rate/ derived rates.

L,= the minimum wages for labour as notified by State Government, as prevailing on the last stipulated date of receipt
of tender including extension, if any.

Li= the minimum wages for labour as notified by State Government & as prevailed on the last date of the quarter
previous to the one under consideration. In respect of the justified period extended, the minimum wage prevailing on
the last date of quarter previous to the quarter' pertaining to stipulated date of Completion or the minimum wage
prevailing on the last date of the quarter previous to the one under consideration, whichever is less, shall be
considered.)

Pi= Percentage of labour component of the work, as indicated in the clause 31 (d).

31 (c): REIMBURSEMENT/REFUND DUE TO VARIATION IN PRICES OF P.O.L:

Similarly, if during the progress of work the prices of Diesel. Petrol, Oil and Lubricants increases or decreases
as a result of the price fixed thereof by the Government of India and the Contractor thereupon necessarily and properly
pays such increased or decreased price towards Diesel, Petrol, Oil and Lubricants used in the execution of the work,
then he shall be entitled to reimbursement or liable to refund, quarterly, as the case may be such an amount as shall be
equivalent to the plus or minus difference of 85% in between the price of P.O.L,., which is operating for the quarter
under consideration and that operated for the quarter of last date of receipt of bids as per the formula indicated below
provided that the work has been carried out within the stipulated time or extension thereof as are not attributable to him.
If penalty is levied for delayed completion of the work, the contractor shall not be eligible to get price escalation on
POL on the value of works executed during the extended period.

Formula to calculate the increase or decrease in the price of P.O.L.

V= 0.85 x P/100 x R x (F; - F,)/F,

V= Increase or decrease in the cost of work during the quarter under consideration due to Changes in rates for P.O.L.
Py = Percentage of P.O.L. component of the work, as indicated in clause-31 (d) below.

R= Value of work done during the quarter under consideration excluding the work executed under extra items if any at

prevailing schedule of rate/ derived rates.
F; = All India Wholesale price index for Fuel, Oil & Lubricant (High Speed Diesel for the quarter under consideration

as published by Economic Adviser, Govt. of India, Ministry of Industry and Commerce, New Delhi. In respect of the
Justified period extended, the rates prevailing at the time of stipulated date of completion or the prevailing rates of the

period under consideration, whichever is less, shall be considered..
F, - All India Whole dale price index for Fuel, Oil & Lubricant (High Speed Diesel) as prevailing on the last stipulated

date of receipt of tender including extension, if any.

31(d): The following percentages will govern the price adjustment for the entire contract for different types of works as

applicable given in the following table:
Percentage Table

SI. | Category of works % Component (cost wise)
No Labour | POL Steel+Cement+Bitumen+ Other
(Pi) (PH Materials*
1 R&B works (% of | Road Works 5 5 90
component) Bridge works %5 5|70
Building Works 25 - 75
2 Irrigation works (% | Structural Work 20 5 75
of component) Earth, Canal & | 25 10|65
Embankment work
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3 P.H.works (% of | Structural Work 25 5 70

com —
poIfEnt) Pipeline work 5 - Pipe — 70%
*QOther material -25%
Sewer Line 10 - Pipe — 70%

*Other material -20

* . E . . .
Note: - Further break up may be worked out considering the consumption of Cement, Steel, Bitumen and pipe in the
concemned works for the period under consideration.

31 (e): APPLICATION OF ESCALATION CLAUSE:

(i) T_he contractor shall for the purpose of availing reimbursement/refund of differential cost of steel, bitumen, cement,
pipe, POL a_nd wages , keep such books of account and other documents as are necessary to show that the amount of
increase claimed or reduction available and shall allow inspection of the same by a duly authorized representative of
Government and further, shall at the request of the Engineer-in-charge, furnish documents to be verified in such a
manner as t_he Engineer-in-charge may require any document and information kept. The contractor shall within a
regsonable time of 15 days of his becoming aware of any alteration in the price of such material, wages of labour and/or
price of‘P.O.L. give notice thereof to the Engineer-in-charge stating that the same is given pursuant to this condition

B along with information relating thereto which he may be in a position to supply.

(i) The compensation for escalation shall be worked out at quarterly intervals and shall be with respect to the cost of work
done as per bills paid during the three calendar months of the said quarter. The first such payment shall be made at the
.?nd of three months after the month (excluding the month in which tender was accepted) and thereafter at three months
interval. At the time of completion of the work, the last period for payment might become less than 3 months, depending

on the actual date of completion.
the

ory specifications or any other part or portion of

32. In case of any discrepancy in printing or omissions of statut
?}?plr)c_)c\l/(eid document during download of the bid document, the decision of the officer inviting the bid will be binding on
e bidder.
33. The earnest money will be retained and dealt with as per the terms and conditions of the O. P. W. D. code. The bidder / '
tenderer whose bid has been accepted will be notified of the award by the Engineer-in-charge prior to expiration
d letter. This letter (hereinafter and in the

of the validity period by cable, telex or facsimile confirmed by registere
conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay the
contractor in consideration of the execution, completion and maintenance of the Works by the contractor as prescribed
by the contract (Hereinafter and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
1 performance security as per Clause 99 of DTCN in form

performance security (Initial Security Deposit) and additiona
of Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank Account/National Savings
Certificate/Postal Office Time Deposit Account duly pledged in favour of the Executive Engineer, Sambalpur (R&B)
Division, Sambalpur, and in no other form which including the amount already deposited as bid security (earnest
money) shall be 2% of the value of the tendered amount (excluding 1% deposited towards hiring of
equipments/machineries from outside the State if any) and sign the agreement in the PWD Form P1 for the fulfillment
of the contract in the office of the Executive Engineer, Sambalpur (R&B) Division, Sambalpur, as directed. The
security deposit together with the earnest money and the amount withheld according to the provision of P1 agreement
shall be retained as security for the due fulfillment of this contract and additional performance security in accordance
with the provisions of the agreement.

The agreement will incorporate all correspondence between the officer inviting the bid/Engineer-in-Charge
and the successful bidder. Within 15 days following the notification of award along with the Letter of Acceptance, the
successful bidder will sign the agreement and deliver it to the Engineer-in-Charge. Following documents shall form part

of the agreement.
a) The notice inviting bid, all the

forming the bid as issued at t
correspondence leading thereto & required amount 0

security.
b) Standard P.W.D. Form P1 with latest amendments. _ ' . -
Failure to enter in to the required agreement and to make the security deposit as above sh'all entail forfelt.ur.e.of' the B.|d
Security (earnest money) No contract (tender) shall be finally accepted until the required amount of initial security
in-Charge. The performance security

deposit and additional performance security deposit are received by the Engineer-in-C [ _
will be refunded after One Year of completion of the work and payment of the final bill and will not carry any interest.

As concurred by Law Department & Finance Department In their U.O.R. No 848 dtd.21.05.97 J.0.R.No.202 W.F.D.
dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before

acceptance of tender by the competent authority.

conditions, specifications and drawings, if any,
d and acceptance thereof together with any
including additional performance

documents including additional

he time of invitation of bi
f performance security

Roradthon,
Blagh Rergoemant aifentices
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34.

3s.

36.

37.

38.

39.

40.

41.

42.

43.

44,

45.

Contractor

¢) Ammendment to Para 3.5.18 Note — viii of OPWD Code Vol.-I

Before acceptance of tender, the successful bidder will be requircd to submit a work programme and mile stone
basing on the financial achievement so as to complete the work within the stipulated time and in case of failure on the
part of the agency to achieve the mile stone liquidated damage will be imposed.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the State of Orissa.
The contractor should be liable to fully indemnify the Department for payment of compensation under workmen
compensation act. VIII of 1923 on account of the workmen employed by the contractor and full amount of
compensation paid will be recovered from the contractor.
Tenderers are required to liable by fair wages clause as introduced by Govt. of Odisha, Works Department letter No. VII
(R&B) 5225, dt.26-2-55 and No.II, M-56/61-28842 (5), dt.27-9-61.
In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the Jabour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
Executive Engineer is final and binding on the contractor.
The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by work in full within the
following or similar category.
a. Rent, royalties and other charges of materials, octroi duty, all other taxes including labour welfare cess ,
sales tax, ferry, tolls conveyance charge and other cost on account of land and building including temporary
building and temporary electric connection to work site as well as construction of service road and diversion
road and its maintenance till completion of work as required by the tenderer for Collection of materials, storage,
housing of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b. Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authorities.

Suitable water supply including pipe water supply wherever available for the staff and labour as well as for the work.

Fees and duties levied by the municipal, canal or water supply authorities.

Suitable equipments and wearing apparatus for the labour engaged in risky operations.

Suitable fencing barriers, signals including paraffin and electric signal where necessary at works and approaches in

order to protect the public and employees from accidents.

Compensation including the cost of any suit for injury to persons or property due to neglect of any major precaution

also become payable due to operation of the workmen compensation act.

h.  The contractor has to arrange adequate lighting arrangement for the work where ever necessary at his own cost.
Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms and conditions of
contract and other necessary documents can be seen in all the offices issuing the documents and office of the under
signed during office hours every day expect on Sundays and Public Holidays till last date of sale and receipt of tender
papers. Interested bidders may obtain further information at the same address. But it must be clearly understood that
tenders must be received in order and according to instructions in complete shape. Incomplete tender is liable for

rejection.

SO oo

After the work is finalised, all surplus materials should be removed from the site of work. Preliminary work such as vats,
mixing platforms etc. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rate.

No payment will be made for bench marks, level pillars profiles and benching and leveling the ground where required. The
percentage rate to be quoted should be inclusive of carriage of all materials and incidental item of works.

It should be understood clearly that no claim what-so-ever will be entertained to extra items of works, extra quantity of any
item besides agreement quantity unless written order is obtained from the Engineer-in-charge and rate settled before the
extra items of work or extra quantity of any items of work is taken up. . .
Tenderers are required to go through each clause of P.W.D. Form P1 carefully in addition to the clause mentioned he.r'em
before tendering. In case of ambiguity, the clauses of PWD Form P1 with latest amendments shall supercede the condition

of DTCN.

If any advance / Secured advance is granted by the Department the same will bear interest at the rate of 18% P.A.

All items of work as per schedule of quantities of this tender should confirm to Odisha Detailed Standard Speciﬁcgtion.
ILR.C. & 1.S.I. Codes & Bridge code section LILIILIV & VII & latest design criteria for p're-str.essed concrete bn(_iges
specially for Roads & Bridges issued by MoRT&H., Government of India, MORT&H .SpCC}ﬂCatIOD for Road & Bridge
work (Latest Revision) shall be the guiding book for execution, quality assurance, spec1ﬁc.at10n_and measurement for all
items of Bridge & Road works. Compacting shall have to be carried out with help of mechanical vibrators from the range of

1.S.:2505, 1.5.:2006, 1.S.:2514. 1.5.:4656.
K{/ﬂjt’)’—
ent Officer
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' 46.

47,

48.

49,

50.

51,

52.

53.

54.

55.

uitable steel shutters in side of which shall be lined with suitable sheeting and made

Shuttering & centering shall be with s
all be properly sealed preferably with P.V.C. joints sealing tapes &

leak proof and water tight. All joints in formwork sh
compounds.

luding complete false work shall be designed by the Contractor without any cxtra cost to employer and the

centering and shuttering made for the work and can reject partly of

Form work inc

Department will have the right to inspect the scaffolding,

fully such structures, if found defective in their opinion. Any eventually such as loss of lives or properly due to failure of ’

e Contractor regarding compensation of all claims thereof.

Cement shzfll be used by bags and weight of one bag of Cement should be 50 (fifty) Kg. net & the Engineer-in-Charge or his
representative shall have the right to test the weight & quality from time to time.

centering and shuttering shall be the responsibility of th

ials like steel & cement but no cost for raising shed for
The department is not responsible for any theft or loss
derer stops the work he shall have to pay the full
d on the application of the contractor due to delay

The tenderers shall make all arrangements for proper storage of mater
store and pay of security guard etc. will be borne by the Department.
of materials at site. It is contractor’s risk. Under any such plea, if the ten
penalty as per clauses of the contract. No extension of time will be grante

in procurement of materials.

Approach rpafl to site of work for transport of materials to site of work is sole responsibility of the Contractor. Statutory
traffic restriction in the town area for Transport of construction material to site of work is to be taken in to consideration
before tendering and no consideration for extra time or compensation thereof shall be considered. :

quired for efficient execution of work and the

The contractor should at his own cost arrange necessary tools and plants re
such plant and cost of consumables.

rates quoted should be inclusive of transportation, hire and running charges of

d on hire as per charges noted in the enclosed statement

The machineries if available, with the department may be supplie
e in advance an agreement with

and may be changed from time to time subject to the condition that the contractor will execut
the Engineer-in-Charge.

No claim whatsoever will be entertained for supply of machineries. No extension of time will be granted to the contractor

under this ground under any circumstances

f works executed during the last three years duly certified by the

The tenders should furnish along with their tender a list 0
as per the proforma enclosed in a

concerned Engineer-in-charge indicating the satisfactory completion for Civil works
separate sheet of schedule-H.

It should be clearly understood that:
welds or bolts nuts as well be directed by the Engineer-

a) The joints of the bars are to be provided with lapping,
in-charge.
b) Concrete test specimens 150mm x 150mm x 150mm in size (whether plain or reinforced concrete) for the
entative of the contractor in the presence of

1l be taken for each structural member by a repres
r of the rank not lower than that of an Assistant Eng

st so involved in testing. The test specimen in cube sh
Test should be carried out in

testing sha
ineer or sub-Divisional Officer. The

responsible office
ould be carried out in the

contractor shall bear the co

Departmental Control and Research Laboratory of Cuttack or Bhubaneswar.

ode section-III.

accordance with the stipulation in Bridges ¢
ance with the standard method of taking test specimen and

Test specimens shall be formed carefully in accord

¢
no plea shall be entertained later on the grounds that the casting of the test specimen was faulty and that the
result of the specimen did not give a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in Quality control and Research Laboratory
at Bhubaneswar, Quality control Division, Cuttack and Zonal laboratories. Cost of testing of all specimens
and samples will be borne by the Contractor.

e) The construction of well staining by injecting cement or grout in coarse aggregate placed in position shall not

be permitted.

\<fa\ 2“70_4_:
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56.

57.

58.

59.

60.

61.

62.

63.

64.
65.

66.

67.

68.

69.

70.

The rates quoted should be inclusive of carriage of water required in connection with execution of the work. No claim for.
carriage of water whatsoever will be entertained.

The contractor shall employ one or more Enginecring Graduate or Diploma holders as apprentice at his cost if the work as
shown in the tender exceeds [). 2, 50,000.00. The apprentices will be selected by the Chief Engineer. The period of
employment will commence within one month after the date of work order and would last till the date, when 90% of the
work is completed. The fair wage to be paid to the apprentices should not be less than the emolument of personnel of
equivalent qualification employed under Government. The number of apprentices to be employed should be fixed by the
Chief Engineer in the manner so that the total expenditure does not exceed one percent of the tendered cost of the work.

List of tool & plants in running condition in possession of contractor is to be furnished in a separate sheet of
schedule-C.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

For submission of a tender for the work, the tenderer will be deemed to have satisfied himself by actual inspection of the site
and locality of the work about the quality and availability of the required quantity of materials, Medical aid, labour and
Flood stuff etc. and that the rates quoted by him in the tender will be adequate to complete the work according to the
specifications attached thereto and that he had taken in to account all conditions and difficulties that may be encountered
during its progress and to have quoted labour rates and materials with taxes, Octoroi and other duties lead, lifts, loading and
unloading freight for materials and all other charges necessary for the completion of the work to the entire satisfaction of the
Engineer-in-charge of the work and his authorized subordinates. After acceptance of the contract rates Government will not
pay any extra charges for any reason in case the contractor finds later on to have misjudged the conditions as regards the
availability of materials, labour and other factors. The contractor will be responsible for any misuse, loss or damages due to
any reasons whatsoever of any departmental material during the execution of work. In case of loss, damage or misuse,
recovery at the rate at 5 times the cost of the materials will be deducted from the bills or his other dues.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the

contractor’s bill.
Prevailing rate of VAT on the gross amount of the bill will be deducted from the contractor’s bill, where Agreement Value

is One Lakh and above.

It must be clearly understood that under no circumstances any interest is chargeable for the dues or additional dues if any
payable for the work executed and final bill pending disposal due to any reason whatsoever.

No extra payment will be made for removing spreading and consolidating salvaged metals and materials.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-Charge and bear the entire cost of the test.

No extra payment will be made for the jungle clearance for taking earth from the borrow areas. Earth work from cutting
shall be economically utilised in filling.

The stack of road metal and gravel will be measured in boxes of 1.5m x 1.5 M x 0.5M which will be taken as 1.5m x 1.5M
x 0.44M = 1 cum. The soling stones will be measured in the suitable stacks with deduction for voids @ 1/6 of volume or
more depending upon the looseness of stacking which would be determined on actual observation and deduction.

In the event of any delay in the supply of Department road roller for unavoidable reasons, no extension of time will be

granted to the contractor under any circumstances.
Sinking of wells shall be measured as per MORT&H, Specification for Road & Bridge work (latest revision).
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.

72,
73.
74.

75.

76.

77.
78.

79.
80.

81.

82.

83.

84.

85.

A . . . . . . .
Il method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the '
rate. : i i
e. Removal of trees, logs of trees or isolated boulders and desalting of sand or earth from existing well, rectification of tilt
and shift if any, etc. shall also be included within the rate.
Th S . -
e depth of foundation indicated on the drawing are provisional but these may be altered if necessary in the light of the
nature of strata indicated by boring which must be taken in advance of actual execution of the foundation
When inki i |
resort has to be made for sinking the wells by air lock and vacuum chamber method rates there of shall be pre-decided
by authority accepting the tender.
Cons i i
. truction of coffer dam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate.
For i
concreting the bottom plugs of well under the method of providing concrete should be either with tremie or any other .
a . . .
pproved method as well be directed by the Engineer-in charge with 10% extra cement to be used for under water
concreting without any extra cost to the department.
No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
T : . .
or Steel mesh reinforcement shall be provided in the concrete of the girders on the caps of the piers / abutments
immediately in contact with the bearing to ensure proper distributions of heavy load.
Lugs and grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gama Ray
examination of castings thickness more than 8 inches and load testing of bearing if considered necessary shall have to be
carried out at the contractor’s cost .The same procedure for testing may have to be followed for ribbed bearing manufactured
by widening.
Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Super class contractor shall employ under himself two Graduate Engineer and two Diploma holders belonging to the State

of Odisha. Special class contractor shall employ under him one graduate Engineer and two Diploma Holders belonging to

the state of Odisha. Likewise ‘A’ class contractor shall employ under him one Graduate Engineer or two Diploma Holders

belonging to state of Odisha. The contractor shall pay to the Engineering personnel monthly emoluments, which shall not be

less than the emoluments of the personnel of equivalent qualification employed under the State Govt. of Odisha. The

Engineer-in Chief (Civil), Odisha may however assist the contractor with names of such unemployed Graduate engineers -

and Diploma Holders if such help is sought for by the contractor. The names of such Engineering personnel appointed by

the Contractors should be intimated to the tender receiving authority along with the tender as to who would be supervising

the work. Each bill of the Super Class, Special Class or
¢ of the Graduate Engineer or Diploma Holder so employed by the

e bill has been supervised by him. (Vide Works Department No.

‘A’ Class Contractor shall be accompanied by an employment Roll

of the Engineering personnel together with a Certificat

contractor to the effect that the work executed as per th
Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained vide table 1.4 of

Qualification Information of Shedule-B.
be present at work site at the time of visit of High level Inspecting

An engineering personnel of the executing agency should
officers in the rank of Chief Engineer and above.

All reinforced cement work should confirm to Odisha Det
st) in 15 Cm cubes at 28 days, after mixing and test conducted in

ailed specification and should be of proportion as per Contract

Agreement having desired compressive strength (in work te

accordance with IS 456 and IS 516.

Bailing out of water from the foundation, pipeline trenche
water if necessary should be borne by the contractor. No payment will be made for

s S. Tanks/Soak pits/Sumps/M.H. etc. either rainwater or sub-soil
benchmarks. Level pillars, profiles and

Kt
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86.

87.

§8.

89.

90.

9L

92.

93.

94.

9s.

96.

97.

98.

99.

benching and leveling the ground wherever required. The rates quoted should be for finished items of works inclusive of .

these incidental items of work. It should be understood clearly that no claims whatsoever would be enlcrt.aincd.. .
The tenderer shall have to abide by the C.P.W.D. safcty code rules introduced by the Government of India, Ministry of work

Housing and Supply in their standing order No-44150 dtd.25.11.57.

The Contractor will have to submit to the Exccutive Engincer, DRDA, Sambalpur monthly return of labour both skilled
and unskilled employed by him on the work.

All fittings for doors and windows P.H. & Electrical works as supplied by the Contractor should be of best quality and
conform to relevant LS. specification and should be got approved by the Engineer-in-charge of the respective wing before
they are used on the work.

After completion of the work the contractor shall arrange at his own cost all requisite equipments for testing buildings, if
found necessary and bear the entire cost of such test, including the inspection of Electrical Inspectorate.

The Tenderer should furnish along with their tender 1.a list of works, which are at present in their hand 2. list of T&P and
3.list of work executed in the prescribed proforma(s) enclosed herewith in appropriate place of bid document.

All reinforced cement concrete works should be finished smooth Extra charges for plastering if required to any R.C.C.
structures like roof slab, Columns, Chajjas, fins, parapets, shelves etc. shall not be paid.

The tenderer may at his option quote reasonable rate for each item of work carefully so that the rate for one item should not
be unworkable low and for others too high.

The contractor has to arrange the samples of materials required for execution to be got tested and approved by the
Department before taking up the work and during course of execution required from time to time. All such samples will be
tested at R&B Department; Control and Research Laboratory Bhubaneswar, Quality control division Cuttack and Zonal
Laboratories, Sambalpur at the cost of the Contractor with no extra cost to the Department.

If there is any damage to the work due to natural calamities like flood or cyclone or any other cause during the course of
execution of work or up to 6 months after completion of work or if any, imperfection becomes apparent to the work within 6
months from the date of final certificate of completion of work the contractor shall make good of all such damages at his
own cost with no extra cost to the Department. No claims, whatsoever, in this regard will be entertained.

The K.B./C.B. bricks should be well burnt and of good qualities. The bricks should be approved by the Engineer-in-charge
before use in the work and should conform to the minimum strength as per National Building Code.

Under Section 1 of contract labour Regulation and Abolition Act 1970 the contractor who undertakes execution of work
through labour should produce valid license from the licensing authority of labour Department.

Standard co-efficient for linear measurement will be adopted while calculating consumption of steel and no claim
whatsoever regarding difference in co-efficient of steel will be entertained. The rates quoted shall be inclusive of any
eventuality of difference for co-efficient for linear measurements.

Engineer Contractor desirous to avail the facility of exemption of E.M.D is required to submit an affidavit to the effect that
he has not yet availed the facility / participated in the tender for more than two works (Excluding this work) during the
current financial year. The name of work for which participated and the authority to which the tender was submitted must be

mentioned in the affidavit, failing which the tender will be rejected.

Additional performance Security:

() Amendment to Para 3.5.5 (v) Note — ii of OPWD Code Vol.-I by substitution

When the bid amount is up to 10% less than the estimated cost, no additional performance security is required to be
deposited. When the bid amount is less than the estimated cost by more than 10% and within 15%, in such an event, the
successful bidder will deposit the additional performance security to the extent of 1.5 times of the differential cost of the bid
amount and 90% of the estimated cost in shape of Fixed deposit receipt of Schedule Bank / Post Office Savings Bank

Account / National Savings Certificate / Post Office Time Deposit Account, duly pledged in favour of the Executive
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100.

Engineer and payable at the place as specified in the Contract Data which will be over and above the performance

security. The additional performance security in any other from will not be accepted. If the Contractor fails to complete the

work, the amount so furnished as additional performance security will be forfeited in addition to the other penal clauses, if

any, to be imposed.

(ii) Amendment to Appendix — IX, Clause — 36 of OPWD Code Vol.-II by inclusion.

If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be rejected and the tender
shall be finalized basing on merits of rest bids. But if more than one bid is quoted at 14.99% (Decimals up to two
numbers will be taken for all practical purposes) less than the estimated cost, the tender accepting authority will finalise
the tender through a transparent lottery system, where all bidders / their authorized representatives, the concerned
Executive Engineer and DAO will remain present.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Odisha and it is agreed that neither party to the contract will be competent to bring a suit in

regard to the matter by this contract at any place outside the State of Odisha.

101.SPECIAL CONDITIONS (PART OF THE CONTRACT)

102.

103.

104.

105.

106.

107.

(1) All materials before they are being used in the items of works as per this Schedule of quantities and also the
finished items of work where tests are applicable shall have to be tested through the Engineer-in-charge of the
respective wing at appropriate Laboratories according to the relevant 1.S. specifications of the materials and the
said items of works and the cost of all such tests shall have to be borne by the Contractor and the rates of the items
of works should be inclusive of cost of such tests.

(I1) The tests have to be planned & carried out such that the progress of work is not hampered

(I) The tests are mandatory as per the prescribed frequencies and LS. specifications. However, these are not
exhaustive and the Engineer-in-charge has the right to prescribe other required test if any as will be considered
from time to time.

In case of ambiguity between clauses of this D.T.C.N. and the P-1 contract form, the relevant Clauses of the P-1 contract
form shall prevail over the D.T.C.N. The clauses not covered under P-1 contract form shall be governed by the clauses of

the D.T.C.N.
It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness of the trial borings shown in the Cross Section,

Schedule of quantities is accompanied in Price Bid. It shall be definitely understood that the Government does not accept
any responsibility for the correctness or completeness of this schedule and that this schedule is liable for alternation or
omissions, deductions or alternations set forth in the conditions of the contract and such omissions, deductions, additions
or alternations shall no way invalidate the contract and no extra monetary compensation, will be entertained.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the Executive Engineer will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under intimation
to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the Executive
Engineer is final and binding on the contractor.

The contractor should arrange the materials like Steel, Cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work with the time schedule. No extension of time will be granted on
the application of the contractor due to delay in procurement of materials.

The bidder will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

market rates whichever is higher. K jF
YA
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108. FO‘: diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for -
which agrctcmcnt.of' such land by the side of C.D. works and the rental charges for such private land shall be borne l:y :r
ciommctm mc.]udl.ng the proper maintenance with lighting arrangements during the night time and signaling durin y(: ¢
time and barricading etc. till the C.D. works are opened to the traffic. No extra cost will be paid to the contractor ffr I:Z
above rental charges etc. His rate in the tender shall include this arrangement, rental charges for the land and

maintenance, lighting and
ghting removal of such temporary road crust from the private land to bring the land to its original

condition etc. complete.

109. The contractor has i
to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

ayment by the Depa i ;
pay Y partment will be made on this account and no claim what-so-ever will be entertained on this ground.

The rate quoted by the contractor should be inclusive of all such charges.

110. Where it will
t be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor t i . ,
bor o be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be ent i i .
ntered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the

contractor or hi i ; . .
r his authorised agents with their dated signature. Orders entered in this book and noted by the contractor’s

a i .
gent shall be considered to have been duly given to the contractor for following the instructions of the Department. The

order Book shall be the property of the P.W.D. and shall not be removed from the site of work without written permission

of the Engineer (Executive Engineer) and to be submitted to the Engineer-in-charge every month.

111.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and

furnish the test results in conformity with LR.C. code at his own cost before execution of the  work and rate quoted by the
hould be inclusive of such bores and S.B.C. tests etc. without any extra cost to

ub-structure and floor protection for execution shall be done in accordanc

the Department.

contractor s
e with the test results

112.The details of foundation, s

thus obtained.
¢ for the extra quantity of work to be executed in view of above possible

m what so eve

de as per clause 11 of the P-1 Contract.
s and conditions and rules and regulations and specifications as laid down in

D. Code, Bridge code and MORT&H specifications with latest revision

113.The contractor shall have no clai
changes and payments is to be ma
114.0ver and above these conditions, the term

Orissa Detailed Standard Specification, Orissa P.W.
nt are also binding on the part of the contractor.

/ amendme
t shall be sublet without written permission of th

e concerned Executive Engineer or transfer be made

115.No part of the contrac
behalf.

by power of Attorney authori
116.The contractor should attach the certific

sing others to receive payment on the contractor’s

ate in token of payment deposit with the registration authority as per recent circular

of the Government relating to his registration.
aused by natural calamities should be don ill not be any
e same and will not pay any cost towards t

mment materials supplied to him from the
civil or criminal ar

117.Any damages ¢ e by the contractor at his own cost. The Department W
way responsible for th

he repair done by the contractor.
site of work with a view to dispose of the same

118. If the contractor removes Gove

dishonesty, he shall be in addition t
penalty equivalent (o five times of the
gher. The penalty so imposed shall be
the contractor or from his security dep
delivery of departmental supply acc
lability of the materials. The tender

o any other liability ising out of his contract be liable to

price of the materials according to the stock issue rate or market rate

pay a
t may then or at any time

whichever is hi

ecovered at any time from any sum tha
osit or from the proceeds of sale thereof.

thereafter become due to
work issued by the

ording to his need for the
er shall make all arrangement for

etc. will be borne by the Depart

119. The selected contractor may take
proper

ment.

Engineer- in-charge subject to the avai
ich

ges of materials but no cost for raising shed for storage, pay of security guard

is the contractor’s risk. Under any st

stora
The Department is not responsible for considering t
tops the work, he shall have to pay th

he theft of materials at site. It

e full penalty as per clause of F2 agreement.
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120. -

121.

122.

123.

124.

125.

126.

127.

128.

The Department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of i | ,
of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the Depz‘mment orocul:rs:;
market rate whichever is higher.

All the materials which are to be supplied from department will be as per availability of stock and the contractor will have
to bear the charges of straightening, cutting, jointing, welding etc. to required sizes in case of M.S. Rods or TOR Steel /
M.S Angles, Tees and Joists etc. After the issue from the P.W.D. store, the materials may be under the custody of the
contractor and the contractor will be responsible for its safety and storage. Cut pieces of steel more than one metre in
length will be returned by the contractor at the issuing stores without conveyance charges.

Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves cement, steel, bitumen and every sort of materials from approved manufacturer, get it tested in the

Departmental Laboratory and approved by the Department before use. No extension of time or escalation of price on such

account shall be entertained in future.

TOR rods, plates and structural members will be supplied in quantity, length and size available in the stock. For payment

meter, size and specification as

of reinforcement, the steel including plates etc. shall be measured in length of different dia
eight calculated as per

actually used (including hooks and cranks) in the work correct to an inch or cm. And their w

sectional weight prescribed by the Indian Standard Specification or as directed by the Engineer-in-Charge (Wastage of

bars and unnecessary lapping will not be considered for measurement and payment).
3% over the lowest quotation

Odisha Bridge & Construction Corporation Ltd. will be allowed price preference up to
or tender as laid down in Works and Transport Department Resolution No-285 date-17.04.1974. The QOdisha
ed a price preference to the extent of up to 3% over the lowest tender amount

Construction Corporation will be allow
hey express willingness to execute the work after reduction of rates by

(Where their tender is not the lowest) provided t
negotiation.
The contractor is required to pay royalty to Govt. as fixed fro

their payment to the concerned Executive Engineer with their

m time of time and produce such documents in support of
bills, falling which the amount towards royalties of

om their bills and deposited in the revenue of

different materials as utilised by them in the work will be recovered fr

concerned department.
Trial Boring - The fou

general guidance only. The De

ndation level as indicated in the body of the departmental drawing is purely tentative and for the

partment has no responsibility for the suitability of actual
the work and get the samples tested at his own cost to
the contractor shall

strata at the foundation level.

own boring before starting

The contractor has to conduct his
strata at founding level while quoting his rates for tender

ascertain the S.B.C. and credibility of the

take in to account of the above aspects.
of the work

cts, shrinkage or other faults which may be noticed within 12 (Twelve) months from the completion

Any defe
in-Charge

arising out of defe

iming are upon the direction of the Engineer-

ctive or improper materials or workmanship t
ss the Engineer for reasons to be recorded in writing

rtment may recover from the contractor the cost

building for 36 (Thirty six) months from

to be amended and made good by the contractor at his own cost unle

shall be decided that they oug

of making good the works. The con

ht to be paid for and in case of default Depa

tractor is also required to maintain the road/

the date of successful completion of the work.
From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
Il injuries, damages and repairs occasioned or rendered necessary to

for injuries to person of
uct on the part of the

rtained for loss due

or is to be held responsible to make good a

contract
e or other causes and they hold the Go

the same by fir vt. of Odisha harmless for any claims
age to property happening from any neglect, de
the execution of the

fault, want of proper care or miscond

work. Also no claim shall be ente

K radho,  Page|23
B@@W@Wt@ﬁﬁ@@r

Bamra

structural dam

contractor or any one in his employment during

Contractor



to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will*

have to be made good by the contractor at his own cost.

129.Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of

130.

132.

133.

134.

135.

136.

relevant 1.S. Code / 1.R.C. code / MORT&H specifications.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary
are to be entered in this book by the P.W.D. Officer-in-Charge with their dated signatures and duly noted by the
contractor or his authorised agents with their dated signature. Orders entered in this book and noted by the contractor’s
agent shall be considered to have been duly given to the contractor for following the instructions of the Department. The
order Book shall be the property of the P,W.D. and shall not be removed from the site of work without written permission
of the Engineer (Executive Engineer) and to be submitted to the Engineer-in charge every month.
The contractor should attach the certificate in token of payment deposit with the registration authority as per recent
circular of the Government relating to his registration.
In case of any discrepancy in printing or omissions of statutory specifications or any other part or portion of the approved
document during download of the bid document, the decision of the officer inviting the bid will be binding on the bidder.
The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the building site etc. are the responsibility of the contractor.
The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean
the execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will
be inclusive of this.
The contractor shall make requisition of claim book from the date of comrﬁencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorized agents at the end of each month. A certificate should be furnished along with the
claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to record,
a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined and
should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book must be
submitted by the contractor regularly by 10 and 16 days of each month for orders of the Engineer-in-Charge or
competent authority. Claims not made in this manner or the claim book not maintained from the commencement of the
work is liable to be summararily rejected. The claim book is the property of the P.W.D. and shall be surrendered by the
contractor to the Engineer-in-charge after completion of the work or before recession of the contract by the Department
whichever is earlier for record.
Number of tests as specified in LR.C./ MORT&H / 1.S.I specification required for the construction of roads / bridges /
buildings or any other structural works will be conducted in any Govt. Test House /Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for
collection / transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and
testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in-

charge and on both the accounts the cost shall be borne by the contractor.

137.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint

on this account shall be entertained.

138.Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

fficer
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(a) Making a false statement or declaration.

(b) Past record of poor performance.
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(c) Past record of abandoning the work half way/ rccession of contract.
(d) Past record of in-ordinate delay in completion of the work.

(e) Past history of litigation.

139 . 1" q & T s WY Tl

taken apart from dis-incentivising the tenderer.

140. The following documents which are not submitted with the Bid will be deemed to be part of the Bid:
SI. No Particulars
1 Notice Inviting tender
2 Instruction to the bidder
3 Conditions of contract
4 Contract data
5 Specifications
6 Drawings
141. Condition for issue of plant & machinery to contractor on hire: - Tools & plants will be issued to the contractor

only if it is desirable in the interest of Govt. works and if these can be spared without inconvenience to the Department.

e. The contractor shall arrange his programme of work

The Sanction of the Chief Engineer shall be necessary in each cas
e entertained for any delay in supply by the

according to the availability of the plant & machinery & no claim will b

Department.

An agreement shall be entered in to by the contractor to the effect that these hire charges are recoverable from

osit will not be

tor regularly and the final payment for the work including refund of security dep
1. Full

o the Government on account of hire of machinery etc. is recoverable in ful

tor at any contract at any time shall be recovered from his next subsequent

the bills of the contrac
made until the total amount due t

amount of hire charges due from the contrac
n with the despatch of tools and plants and machineries from

bill. All transit and incidental charges in connectio
e contractor. The hire charge shall be recovered at the

shop shed/ deposit return there to, will be borne by th
s from and inclusive of the date, the plant and machinery i

it may not have been utilised for any reason exce
diately intimate in writing to the Engineer—in-charge

work
s made over up to and inclusive of the date of

prescribed rate
its return, even though the same day
pairs. The contractor shall imme
der requiring major repairs. The hire charges are for clock hours. 1
hour will include the time

pt for a major break down which

may take more than 72 hours for re
n case of

when any plant or machinery goes out of or

oilers, hot mix plant and any other machinery requiring similar preparation the working

tar b
he operating conditions before the actual start of work.

ke up the boiler temperature and bring plant to t
K in shifts of 8 hours each. Extra charges toward
le. These charges will be fixed by the Engineer-in-
yond 8 hours in any shift without prior written pe

required to ma
s overtime wages of any of the operating and

The machine will wor
charge from time of time. In no case,

maintenance staff will be leviab
rmission of the Engineer-in-

the tools and plants shall be operated be

charge.
nd when required for periodical servicing and maintenance. He

The contractor shall release the plant and machinery as a

shall also provide for any

he plants. In the case of Concrete mixtures, pavers and

labour and water source for washing t
and the drums etc. washed at the

ments, the contractor shall arrange to get the hopper cleaned

actor shall not be returned by
d only when they do not require or

similar such type of equip
him on account of

close of work each day. The plant a

Jack of arrangement of labour and material e
in-charge the work o

nd machinery once issued to a contr
tc. on his part. The same will be returne

r a portion of work for which issued is €
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a)

c)

d)

€)

The tools and plants shall while in transit and in the custody of contractor be at his sole risk and responsibility for -
damages and / or loss except fair wear and tear. The damage or loss as assessed by Engineer-in-charge shall be made
good by the contractor. In the event of a disagreement as to the extent of damage or the value of article lost, the decision
of Chief Engineer shall be final. The contractor shall on or before the supply of plant and machinery sign an agreement
in indemnifying the Govt. against loss or damage to the machine. The Contractor shall also be responsible for any claim
for compensation for loss of life, injury or damages to property etc. arising from any cause what-so-cver. The contractor
shall provide full time choukidar for guarding the plant and machinery at site.

If the articles are not returned within the date originally specified or extended by the Engineer in charge, in addition to
the normal hire charge, a surcharge equal to 10% of the hire charges will be levied for the period that the machinery is
not returned. Such period will be treated as working time. In the event of the non-return of the machinery, the full value
of the articles at the current market price will be recovered from the contractor’s outstanding bills or any bills that may
become due in respect of his other work under the state public works Department. The decision of the Chief Engineer
shall be final in case of dispute.

FORM OF AGREEMENT - The contractor shall, before taking the possession of the machinery, enter in to an
agreement with the Engineer-in-charge or his nominees in the form attached. Log Books for recording the hours of
daily works for each of the plant and machinery supplied to the contractor will be maintained by the Department will be
attested by the contractor or his authorized agent daily. In case of contractor contests the correctness of the entries and /
or fails to sign the logbook, the decision of the Engineer-in-charge shall be final and binding on him. Hire charges will

be calculated according to the entries in the logbook and will be binding on the contractor.

AGREEMENT FOR LOANS OF GOVERNMENT TOOLS & PLANTS

This agreement made the ...............cvviviiveiieieiiie e, Two Thousand ............c........
............................. between (herein-after referred to as “the hirer” which expression shall unless excluded by or
repugnant to the context include his heirs, executors, administrators and assigns) of the one part and the Govt. of Odisha
(here in afier referred to as the Governor which expression shall unless excluded by or repugnant to the context include
his successors in office as assigns) of the other part. Whereas the hirer desirous of hiring the tools and plants of the
P.W. Department of the Odisha Govt. and more particularly specified in the schedule here under between here in after
referred to as “the tools and plants”.

And whereas Government has agreed to let in hire the tools and plants to the hirer on the terms and conditions here in
after mentioned.

Now it is here by and between the parties here to as follows:-

In consideration of agreement that hire charges be recovered from their bill for work executed on which this machinery
will be used or any other than standing in the names of contractors in the book of the Department or any other
Government Department. The Govt. agrees to let the hirer tools and plants for the period to be computed from the date
of delivery of the tools and plant to the hirer at the P.W. Department workshop / store at Sambalpur, The rate of higher
charges will be as mentioned in the schedule attached.

The hirer shall not transfer, assign or sublet or in any way part with the tools and plants or any part there-of without the
previous written approval of the Engineer-in-charge

On the expiry of the period of the hire, the hirer shall return the tools and plants to the Public Works Department. &
Workshop / store at Sambalpur in the same good condition in which they were received by him.

In the event of the tools and plants not being returned on the expiry of the above-mentioned period, the hirer shall

without prejudice and any other liability pay to the Government on account equivalent to the rate of hire specified for

the working period and an increase of ten percent.
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g)

k)

D

m)

n)

142.

143.

The tools and plants shall be open for inspection at all times to the officers of the Government.

The hirer shall not operate the tools and plants so hired for more than one shift / two shifis of 8 hours each per day
without the prior sanction of the Engineer-in-charge. If the hirer opcrates the tools and plants beyond the aforesaid limit
without the prior sanction of the Assistant Engineer, he shall pay to Government additional hire charges as well as over
time charges for staff for such excess operation at the rate approved by the Engineer-in-charge from time to time.

In case of breakdown, repairable at the site within a period of three days hire charges as specified in the schedule will

be levied except in case of major repairs.
Normally the tools and plants will be supplied with operating staff.

The hirer shall be responsible for any claims for compensation for loss of life, injury or damage to property etc. arising

due to any causes what-so-ever during the period of the machinery is in his charge.

All municipal or other dues and taxes payable on account of the use or operation of the tools and plants for the period of

hire shall be defrayed by the hirer.

The hirer shall make good any loss or damages arising out of causes other than fair wear and tear to the tools and plants

d by the

during the period of hire. The cost recoverable from the hirer shall be the full replacement value as determine
he said

Engineer-in-charge .In the event of any loss or damage not being made good by the hirer to the satisfaction of t

Engineer-in-charge the office shall be at liberty to make good himself such loss or damage and recover the cost thereof

from the hirer. The hirer shall pay to the Engineer-in-charge such an amount as shall be necessary to make good the loss
or damage failing which the same will be recovered from his dues as in case of hire charges.

On the breach of any terms or conditions of this agreement by the hirer the Engineer-in-charge shall be entitled to
demand the return of tools and plants and the hirer shall return the tools and plants within 72 hours from the date of

receipt of such order in writing .In case of failure on the part of the hirer to comply with such order he shall be liable to

pay such penalty as may be imposed by the Engineer-in-charge for the period the tools and plant are detained provided

that the maximum penalty shall not exceed the cost replacement of the tools and plants .

In case of any disputes between the hirer and the Government, the decision of the Chief Engineer shall be final.

in-charge on behalf of the Government and the term Engineer-in-

This agreement shall be operated by the Engineer-
powers on his behalf.

charge shall include all officers duly authorised by him to exercise

THE SCHEDULE

Serial No. | Description and Name of the articles No. | Amount of hire per hour Remarks

In witness where of the hirer and the Engineer-in-Charge has for and on behalf of the Governor of the State has set their

respective hand, the day and the year here in above written.

1. Signed by:
i 2. Signed sealed and delivered in the presence of

anagement and maintenance of the stretch of the road (for which the tender

The agency will be responsible for traffic m
has been invited) at his own cost during the period of execution.

Even qualified criteria are met; the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.
(b) Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work.
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144,

145.

(e) Past history of litigation.

The information furnished must be sufficient to show that the applicant is capable in all respects to successfully

complete the envisaged work.
In case the 1% lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be

taken apart from disincentivising the tenderer.

146.1. Bid Capacity (Applicable for work costing more than 03 (Three) Crores).

Applicants who meet the minimum qualification criteria will be qualified only if their available bid capacity at the
expected time of bidding is more than the total estimated cost of the works. The available bid capacity will be
calculated as under.

Assessed Available Bid Capacity= (A*N*2-B), where

A= Maximum value of works executed in any one year during the last five years (updated to the current price level)rate
of inflation may be taken as 10 per cent per year(escalation factor) which will take into account the completed as well
as works in progress,

B= Value at current price level of the existing commitments and ongoing works to be completed during the next fifteen
months (period of completion of works for which bids are invited); and

N= Number of years prescribed for completion of the works for which the bids are invited

(for work ecompletion period less than one year the value may be taken as one year)

Note: In case of a Joint Venture the available bid capacity will be applied for each partner to the extent of his
proposed participation in the execution of the works.

The statement showing the value of existing commitments and ongoing works as well as the stipulated period of
completion remaining for each of the works listed should be countersigned by the Engineer-in-Charge not below the
rank of an Executive Engineer.

Escalation factor

Following enhancement factors will be used for the costs of works executed and the financial figures to a
common base value for works completed in India.

Year before Multiplying factor
One 1.10
Two 1.21
Three 1.33
Four 1.46
Five 1.61

(Applicant should indicate actual figures of costs and amounts for the work executed by them without accounting for the
above mentioned factors)
In case the financial figures and value of completed works are in foreign currency the above enhanced multiplying
factors will not be applied. Instead current market exchange rate (State Bank of India B.C. selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of amount in foreign currency into Indian
rupees.
Total value of Civil Engineering construction work performed in the last five years are to be furnished for which

certificate from Chartered Accountant is to be furnished.
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147. ELIGIBILITY CRITERIA FOR QUALIFICATION :

h.

Contractor 130410 dnsmaclsya( ¥-

Applicants shall furnish the followings.

Required E.M.D as per the Clause No. 7 and Clause No.21.

Money Receipt towards cost of tender paper as per Clause No.4.

Scanned copy of valid Registration Certificate, Valid VAT clearance certificate, PAN card along with the tender
documents and furnish the Original Registration certificate, VAT clearance certificate and Pan card, for verification
within (3) three days of opening of the tender before Executive Engincer, DRDA, Sambalpur as per Clause No.22
Information regarding current litigation, debarring / expelling of the applicant or abandonment of work by the applicant
in schedule “E” and affidavit to that effect including authentication of tender documents. and Bank guarantee in
schedule “F” as per Clause No.49.

Deleted

Experience in Building works and details of works in progress or contractually committed with Certificates from the

concerned Officer of the rank of Executive Engineer or Equivalent.( As per Schedule B and D)

Evidence of ownership of major items of construction equipments, named evidence of arrangement of processing them on

hire/lease/buying as defined therein.
Details of the technical personnel proposed to be employed for the Contract having the qualifications defined for

construction. (As per Schedule G)
Submission of original bid security and tender paper cost as prescribed in the relevant clause of DTCN after last

date and time of submission of bid before the stipulated date & time for opening of the bid.

Each bidder should further demonstrate: Availability (either owned or leased) of the following key and critical
equipments for the work: Based on the studies, carried out by the Engineer the minimum suggested major equipments
to attain the completion of works in accordance with the prescribed construction schedule are shown in the for which
contractor shall have to secure minimum 80% marks failing which the bidder is liable for rejection.

N.B. : If required the genuineness of possession of machineries by the bidder will be verified by the concern

Executive Engineer)
All schedules to be filled in complete manner and submitted in the prescribed format.

Incomplete schedule shall be a criteria for rejection.
The bidder of higher class than the eligible class of bidder, as per DTCN is requested to upload valid order of Hon’ble
court along with the tender document, failing which the technical bid of the same bidder will not be considered.

NOTE: Scanned copies of evidence of all documents to justify Eligibility under the above clauses are to be

furnished with the online bid.

Cradrs
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NOTE: LIST OF DOCUMENTS ESSENTIAL AS PER ELIGIBILITY CRITERIA
(TOTAL 11 NOS) (FORM SCHEDULE A TO J)

E.M.D. Amount as per Notice.

Demand Draft towards Cost of Tender Paper as per Notice.

Valid Registration Certificate, Latest filling GSTIN Certificate, PAN Card and Aadhar Card.
Certificate of works experience(Government work) in Form-G.

No Relation Certificate in Schedule-A.

List of work in Progress and Executed as per Schedule B & D.

Evidence of ownership Machinery and Certificate

of availability duly signed in schedule-C(i) & (ii).

8. Minimum qualifying score of plants and equipments to be 80% as per schedule-C(i) & (ii)
9. Affidavit regarding Litigation, Debarring / Expelling, abandon of work as per Schedule-E.
10. Affidavit on Authentication of tender documents etc as per Schedule-F.

11. Certificate of engagement Technical Persons as per Schedule-G.

NS s W s

148. ADDENDUM TO THE CONDITION OF P-1 CONTRACT

2.1.1.

2.1.6.

2.2,

2.2.1.

Clause-2(a) of P-1 Contract:-TIME CONTROL:- ( Vide Works Department Office Memorandum No.24716
dtd.24.12.2005)

2.1. Progress of work and Re-scheduling programme.
The Executive Engineer / Engineer-in-Charge shall issue the letter of acceptance to the successful contractor. The issue
of the letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.
With in 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge for approval
a Programme showing the general methods, arrangements, and timing for all the activities in the Works along with
monthly cash flow forecast.
To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole time allowed under the contract has
elapsed, 'z of the whole of the work before %2 of the whole time allowed under the contract has elapsed, 3/4th of the
whole of the work before 3/4th of the whole time allowed under the contract has elapsed.
If at any time it should appear to the Engineer-in-Charge that the actual process of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a
revised programme showing the modifications to such programme necessary to ensure completion of the works within
the time for completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-
Charge may withhold the amount of 1% of the contract value from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue Programme has been submitted.
An update of the Programme shall be a programme showing the actual progress achieved on each activity and the effect
of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the
effect of Variations and Compensation Events.
Extension of the Completion Date. )
The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 15th day or such time period as mentioned in letter of Award after the
date on which the Engineer-in-Charge issues written orders to commence the work or from the date of handing over of

the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid,
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©.2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.3.
2.3.1.

Contractor

As soon as possible after the Agreement is executed, the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works, It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by agreement between the
Engineer-in- Charge and the Contractor within the limitations of time imposed in the contract documents, and further to
ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for
any work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) complete
the work as per milestone given in contract data.

In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavours to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Civil commotion, local commotion of workmen, strike or lockout affecting any of fhe trades employed on the work,
or.

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming
part of the Contract.

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the
Intended Completion Date without the Contractor taking steps to accelerate the remaining work and which would cause
the Contractor to incur additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable,
indicate in such a request the period for which extension is desired.

In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such

request. Non-application by the contractor for extension of time shall not be a bar for giving a fair and reasonable

extension by the Engineer-in-Charge and this shall be binding on the contractor.

Compensation for Delay.
the required progress in terms of clause-2 of P-1 Contract or to complete the work and

If the contractor fails to maintain
ompletion, he shall, without prejudice to any other right or

clear the site on or before the contract or extended date of ¢

remedy available under the law to the Government on account of such breach, pay as agr
Chief Engineer (whose decision in writing shall be final and binding) may

eed compensation the amount

calculated at the rates stipulated below as the
decide on the amount of tendered value of the work for every completed day / month (as applicable) that the progress
remains below that specified in Clause-2 of P-1 Contract or th

items or group of items for which a separate period of completion has been speci
asis. Provided always that the total amount of

of the Tendered Value of work or to the
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at the work remains incomplete. This will also apply to
fied. Compensation @ 1.5% per

month of for delay of work, delay to be completed on per Day b

compensation for delay to be paid under this condition shall not exceed 10%



24.

2.5.

2.5.1.

25.2.

149.

150.

Tendered Value of the item or group of items of work for which a scparate period of completion is originally given. The *
amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract
data, or the rescheduled milestone(s) in terms of Clause-2.5, the amount shown against that milestone shall be withheld,
to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on
failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor catches
up with the progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the
contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed
subsequently also shall be withheld. However no interest whatsoever shall be payable on such withheld amount.

Bonus for early completion ( Applicable for work costing more than 03 (Three) Crores for road and bridge

works).
Amendment to Para 3.5.5 (v) Note — iii of OPWD Code Vol.-I by inclusion

For availing incentive clause in any project which is completed before the stipulated date of completion, subject to other
stipulations it is mandatory on the part of the concerned Executive Engineer to report the actual date of completion of
the project as soon as possible through FAX or e-mail so that the report is received within 7 days of such completion by
the concerned Superintending Engineer, Chief Engineer & the Administrative Department. The incentive for timely
completion should be on a graduated scale of one percent to 10 percent of the contract value. Assessment of incentives
may be worked out for earlier completion of work in all respect in the following scale.

> Before 30% of the contract period = 10% of contract value.

> Before 20% to 30% of the contract period = 7.5% of contract value.

> Before 10% to 20% of the contract period = 5 % of contract value.

> Before 5% to 10% of the contract period = 2.5% of contract value.

> Before 5% of the contract period = 1% of contract value.

The amount of bonus, if payable shall be paid along with final bill after completion of work.

Management Meetings

Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended
the meeting.

Clause-2 (b) of Item Rate P-1 Agreement:- Rescission of Contract (Amendment as per letter No.10639 dt.
27.05.2005 of Works Department, Odisha):- To rescind the contract (of which rescission notice in writing to the
contractor under the hand of the Executive Engineer shall be conclusive evidence), 20% of the value of left over work
will be realized from the contractor as penalty.

The tenderers are required to go through each clause of P.W.D. Form P-1 carefully in addition to the clauses mentioned

here in before tendering.

A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code Vol.-II on rules for
black listing of Contractors vide letter no.3365 dt.01.03.2007 of Works Department, Odisha.

As per said amendment a Contractor may be blacklisted

a) Misbehavior/threatening of Departmental & supervisory officers during execution of work/tendering process.
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151.

152.

iii.

ga

iv.

vi.

vii.

viii,

Contractor

b) Involvement in any sort of tender fixing,

c¢) Constant non-achievement of milestones on insufficient and imaginary grounds and non-adherence to quality

specifications despite being pointed out.
d) Persistent and intentional violation of important conditions of contract.
e) Security consideration of the State i.c. any action that jeopardizes the sccurity of the State.

f) Submission of false/ fabricated / forged documents for consideration of a tender.

The safety certificate of the E.I. work will be furnished by the agencies after getting necessary verification from the
electrical inspector / equally competent authority responsible for the work prior to Energisation of the building.
Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of percentage rate tender:-

The Contractor has to mention percentage excess or less over the estimated cost (In figures as well as words) in the
prescribed format appended to the tender document.

Contractors participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in
separate sealed envelope shall be opened, declared and recorded first. The rebate so offered shall be considered after
opening of all packages called in the same Tender Notice. The Contractors who wish to tender for two or more works
shall submit separate tender for each. Each tender shall have the Bid Identification No., Name & SI. No. of the work (as
per IFB) to which they refer, written on the envelope.

Only percentage quoted shall be considered. Percentage quoted by the Contractor should be accurately filled-in figures

and words, so that there is no discrepancy.

If any discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the Contractor

in words shall be taken as correct

If any discrepancy is found in the percentage quoted in percentage excess/ less and the total amount quoted by

the Contractor, then percentage will be taken as correct.

The percentage quoted in the tender without mentioning excess or less and not supported with the corresponding

amount will be treated as excess.

The percentage quoted in the tender without mentioning excess / less supported with corresponding amount does not

tally with either to percentage excess or less then it will be treated as percentage excess.

d in the tender without mentioning excess / less supported with corresponding amount if tallied
en it will be treated as to which side the amount tallies.

The Contractor will write percentage excess/ less unto one decimal point only. If he writes the percentage excess / less
up to two or more decimal points, the first decimal point shall only be considered without rounding off.

The tender shall be written legibly and free from erasures, over writings or corrections of figures. Corrections, over
writings & interpolations where unavoidable should be made by making out, initialing, dating and rewriting.

In the contract P1 time is the essence. The contractor is required to maintain a certain rate of progress specify in the

contract.
be increased or reduced to the extent of 10% for individual items subject to a maximum of

The quantity mentioned can . oal
59 over the estimated cost. If it exceeds the limit stated above prior approval of competent authority is mandatory

before making any payment.
The period of completion is fixe

of next higher authority. - ‘
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circu
Employment Department vide letter No 3757/ Dt 25.04.2009.

(Total 152Clauses)
SUBMITTED BY

The percentage quote
with the percentage th

d and cannot be altered except in case of exceptional circumstances with due approval

lar of Govt. of Odisha Labour and

Ko SiaE

Block Development Officer,

Assistant Executive Engineer,
Bamra

Bamra Block.

Kadhos
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TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK

Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following IS standard and code of practice.

Cement

Will be as per [.S. 269/255 (However the grade of cement to be
selected by the Engineer-in-Charge of work and compressive cube test
before commencement of work in each batch).

Steel

L.S. 432 (Plain) and 1786 (Tor)

Vibrator

[.S. 7246

Aggregate

[.S. 383, I.S. 515

IESEEREN

Water for mixing and curing

Shall be clean, free from injurious amount of oil, salt, acid, vegetable
materials and other substances and harmful to concrete in conformity to
1.S. 456 and 1.S. 2025.

Sand / Fine Aggregate

1.S.2116, 383

Binding wire

1.S. 280 (galvanised minimum 1 mm)

Rain water pipe

1.S.2527

ol e

Construction joints

I.S. 3414

Steel Window Frame

1.S. 1038/83

11.

Steel Door Frame

1.S.4351/75

12.

Fitting & Fixtures for
works

joinery

Conforming to 1.S, 7452/82 strictly conform to 1.S. specification and as
per direction of Engineer-in-Charge.

Note :

For road work (Approach Road) specification as per road and bridges (latest edition) published by

LR.C & M.O.S.T. shall be followed. In case of any doubt and absence of provision, regarding specification
1.S. shall be referred (Indian standard).

ITEM OF WORK

1. Concrete shall be with conformity to 1.5.456.

. Foundation shall be with conformity to 1.S.1080.
. Stone masonry (R.R.) shall be with conformity to .5.1597 (Part-I)
. C.R. Masonry shall be with conformity to 1.S.1597.

. Cement plastering shall be with conformity to 1.5.9103 & 6925.

. Mortar shall be with conformity to 1.5.2250

. White and colour washing shall be with conformity to 1.5.6278.

2
3
4
5. Brick masonry shall be with conformity to [.S.2212.
6
7
8
9

. CC in foundation shall be with conformity to 1.S.2571.
10. Anti-Termite Treatment shall be with conformity to 1.5.6813. (Part — I & Part —II)

11. Painting to all surfaces shall be with conformity to 1.8.2395 (Part -1 & Part - II)
12. DPC shall be with conformity to 1.5.3067

13. Tarfelt treatment shall be with conformity to 1.5.1346

14. Mosaic flooring with conformity to 1.5.2114

15. Steel painting shall be with conformity to .5.1477 (Part — I & Part - 11) 1.S.1661

Contractor
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GENERAL CONDITIONS

1. Drawings & Specifications

i ost two
The Contractor, afler the award of the contract and on signing the agreement shall be furnished free of
ary for execution of

copies of each of the drawings specifications, descriptive schedules and other details necess
onable

the work. All further drawings and details as may be prepared by the department from time to time for reas

development of the work described in the contract documents and reasonably necessary to explain and amplify the

contract drawings and to enable the contractor to execute and complete the work shall also be supplied in duplicate
to contractor free of cost.

Any further copies of such drawings, required by the contractor shall be paid for by him. The contractor shall keep

one copy of all the drawings specifications, price schedule of items and quantities at work site and the Engineer-

in-charge or his authorised representative shall at all reasonable times have access to the same.
2. Contractor’s Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and specifications
taken together, if the same is not particularly shown or described therein, provided that the same can
reasonably be inferred there from, tf the Contractor finds any discrepancy in the drawings or between the
drawing and schedule of quantities and specifications, he shall .immediately in writing refer the same to
the Engineer-in-charge whose decision shall be final & binding,.

b) Any work done at any time or even before receipt of such details shall be removed/replaced by the
contractor without any expense to the department If the work is not in order and if so directed by the
Engineer-in-charge error inconsistencies in drawings and local conditions affecting the works shall be
brought to the notice of the Engineer-in-charge immediately for his decision All drawings, bill of
quantities and specifications and copies therefore furnished by the department, are their property. They
shall not be used on any other work and shall be returned to the Department on request on completion and
before issue of final certificate or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the specification. B.O.Q,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor must satisfy
himself about the same while furnishing samples for approval of the Engineer-in- charge before
incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of materials
or workmanship of all/any materials and work, as he may consider necessary at places of manufacture,
fabrication, on the site or at such other places. The expenditure incurred for all such tests shall be borne
by the contractor.

€) All approved samples are to be preserved by the contractor in a regular manner in the site office for

inspection and verification of the Engineer-in-charge or his representative from time to time.

g) Alteration / Addition & Omissions

The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any part
thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it shall, in
his opinion be desirable, he shall have power to order the Contractor to do so and the Contractor shall do
any or allot followings : .

a) Increase or decrease the quantity of any work included in the contract.
b) Omit any such work.
c) Change the levels, lines, position and dimensions of any part of the works, and
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d)

Exccute additional works of any kind necessary for the completion of the work. N(-) rs_uclsl
variation shall in any way ratidate or invalidate the contract, but the value of all such varia loln
shall be taken into account and shall be added to or deducted from the conlm'cl sum 'accordmg Y,
but no such variation shall be made by the contractor without prior written instruction from the
Engineer-in-charge.

The Schedule of quantities/rates shall be deemed to have been prepared and included in
accordance with the method of measurement of work set out and as per the 'rclevapt
specifications or in its absence relevant 1.S. code of practice Any error in the specification or in
quantity or omission of any item from the schedule of quantities/ rates shall not vitiate the
contract, but he adjusted by adding to or deduction from the contract sum provided that no
rectification of errors, if any, shall be allowed in the contract schedule of rates.

4. Valuation of variations

a)

b)

All extra or additional work done or work omitted shall be valued at the rates and price set out
in the prices schedule of quantities, and/or derived there-from, if in arriving at the contract sum,
the Contractor have added to or deducted from the total of the items in the tender any sum either
as a percentage or proportion, then the same percentage of proportion shall apply to all. items or
works in the prices schedule as also for valuation of variation.

If the contract does not contain any rate or price applicable to the extra or additional work, or the
rate or price in the priced schedule of quantities has become inapplicable in the opinion of the
Engineer-in-charge by virtues of such addition or omission, then suitable rates or price shall be
agreed such rates shall be derived by analysis based on standard schedule of rates of State
P.W.D./PH.D or in case such is not available therein, form any approved schedule with the
various elements valued at local market price plus 15 (fifteen) percent towards over-heads.

5. The Offers are also to include

Contractor

a)

b)

c)
d)

To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,
construction equipments, tools and plants etc., as required for proper execution of all the items
of the work as per drawing and specification.

To provide all incidental items not shown or specified in particular, but reasonable or necessary
for successful completion of the work in accordance with the drawings, specifications and
schedule of quantities.

Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches and
excavations.

Providing shoring and shuttering to avoid sliding of the soils and removal of the same or
completion.

De-watering as required and directed.

Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
usableand disposal of surface earth and materials from site as directed.

Curing of ail concrete and cement works as per specification and direction,

Centring, shuttering as required for all concrete work.

Bending, binding, tying the grill & placing in position, including supply of all materials &
labour etc.

To provide water and power required for construction testing and commissioning,

Testing of materials and works as per specification and direction.
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SCHEDULE — A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby certify that I/We* am/are* related / not related(*) to any officer of Panchayat Samiti, Bamra of the
rank of Assistant Engincer & above and any officer of the rank of Assistant / Under Secretary and above of the PR
Department, Govt. of Odisha I/We* am/are* aware that, if the facts subsequently proved to be false, my/our* contract will
be rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or damage
resulting from such cancellation.

[//We also note that, non-submission of this certificate will render my / our tender liable for rejection.

(*) - Strike out which is not applicable
Signature of the Tenderer

Date:-

SCHEDULE - B

WORKING EXPERIENCE
LIST OF BUILDING WORKS IN PROGRESS

Name of | Nameof | Contract | MajorItems | Date of Stipulated date Revised Reasons for slow
Employe | location price in of works starting of completion target date | progress, if any,
T and name Indian the work | of the work as of with the updated
of work Rupees/ as per per Agreement | completion | billing amount
Agreemen Agreemen of the work,
t no. t if any
1 2 3 4 5 6 7 8

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive
Engineer.

Signature of the Tenderer

K ratm,
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SCHEDULE - C(I)

List of Plants & Equipments to be deployed on contract work

Sl. No Type of Equipments No. of machines Marks
required
1 Concrete mixer
1 No 20
2 Concrete Vibrator : Plate type
R 1 No 5
3 Concrete Vibrator : Needle type
P 2 No 5
4 Water Tanker
1 No 10
5 Water pump
1 No 5
6 Truck/ Tipper
P I No 10
7 Tractor
1 No 10
8. Roller
1 No. 10
8. Rigid Centering and Shuttering Plates
(Steel/Tron) 120 Sqm 2
Total 100 marks

SCHEUDLE - C-(IT)

CERTIFICATE OF TOOLS AND PLANTS

I/We hereby certify that the following tools and plants, machineries and vehicles are in my /our

possession in working orders.
(@

(i)
(iii)
(iv)
™)

I/We also note that, non-submission of this certificate will render my/our tender liable for rejection.

Signature of the Tenderer
Date.
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SCHEUDLE - D
WORKING EXPERIENCE
LIST OF BUILDING WORKS EXECUTED

Name of | Name of Contract Major Items | Date of Stipulated date Actual _Rmr_
Employer | location price in of works starting the | of completion date of delay in
and name Indian work as per | of the work as completio starting/
of work Rupees/ Agreement | per Agreement | nofthe completion,

Agreement work if any
no.

1 2 3 4 5

Note: The above information is to be certified by the Engineer in Charge / Employer not below the rank of Executive

Engineer.
Signature of the Tenderer
Date
SCHEDULE - E
INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF
TENDERER OR ABANDONMENT OF WORK BY THE TENDERER
1. a) Is the tenderer currently involved Yes/No

in any litigation relating to the works.
b) If yes: give details:
2. a) Has the tenderer or any of its Yes / No
constituent partners been debarred/
expelled by any agency in India
during the last 5 years.
3. a) Has the tenderer or any of its Yes/No
constituent partners failed to
perform on any contract work in
India during the last 5 years.
b) If yes, give details:
Note:

If any information in this schedule is found to be incorrect or concealed, qualification application will summarily
be rejected.

Signature of Tenderers
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AFFIDAVIT

SCHEDULE - F

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies th

at neither my / our firm / company / individuals

nor any of its constituent partners have

abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract awarded to us for
such works have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorise(s) and request
information as deemed necessary and as requeste

(our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish

any such information at the request of the Department.
The undersigned undertake that in case of any information furnished by me found

has right to reject the Bid.

(s) any bank, person,

firm or Corporation to furnish pertinent
d by the Department to verify this statement or regarding my

to be incorrect, the Government

(Signature of Tenderer)

Title of Officer

Name of Firm

Date

SCHEDULE -G

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE

1/ We hereby certify that at present, the following Engineering personnel

ENGINEER / DIPLOMA HOLDERS

(For Super Class / Special Class / ‘A’ Class Contractors only)

company and their bio-data are furnished below.

are working with me / in our firm /

If they are superannuated

Name ot / retired / dismissed or
Engineering Whether full removed personnel from
ersonnel time state Govt./ Central Govt.
Sl. apl:)ointed for | Qualificatio Da.te of Monthly engagement / Public Sector
No. supervising n Appointment emolument and Undertaking / private
contractor’s continuous Companies and s or any
work with one ineligible for
address Government service
1 2 3 4 5 6 7
I S
I/ We also note that, non-submission of this certificate will render my / our tender liable for rejection.
Signature of the Tenderer.
Date:-
‘<I’a5ﬂ:),
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SCHEDULE - H

Proposed sub-contracts and firms involved. [Refer ITB Clause 3.2 h]
(Admissible in case of composite bids only)

Sanction of Value of Sub-contract Sub-contractor (Name & Experience in similar work
the works Address)
1 2 3 4

Attach copies of certificates on possession of valid license for executing water supply/sanitary work/building

electrification works [Reference Clause 3.2 h]

Signature of the Tenderers.

Date
SCHEDULE -1
SAMPLE FORMATS
UNDER TAKING
This is (o certify that
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity that has

prepared the design, specifications, and other documents for the Project nor has any person associated with been
proposed as Project Manager for the Contract.

2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to provide
consulting services for the preparation or supervision of this work.

3. My firm has not engaged any Engincer of gazetted rank employed in Engineering or Administrative duties in an
Engineering Department of the Government of Odisha or other gazetted officer retired from Government service
during last two years without prier permission of the Government of Odisha in writing on or before submission of
this tender. 1 am aware that my contract is liable to be cancelled if either | or any of my employees is found any

time to be such a person who had not obtained the permission of the Government of Odisha as aforesaid.

Signature of the Tenderer.
Date:-
Note: i. Strike out whichever is not applicable

ii. In case any person is under his employment with due permission from Government, the same may be cited in a
separate letter.
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SCHEDULE -J
RELATIONSHIP DECLARATION

To
The Tender Inviting Officer,
Subject: ( Name of the Work)
Reference : (Bid reference number)
Sir,

Pursuant to clause 2.2 of the ITB, it is to inform that I have relative(s) employed as an Officer in the rank of an

Assistant Engineer/Under Secretary under the Department. His (Their) details are as follows.

Relationship:
Name:
Designation
Office
Address

Pursuant to clause 2.3 of the ITB, I am to submit herewith the names of persons who are working under my firm

having near relatives to any gazetted officer in the rank of an Assistant Engineer/Under Secretary in the
Department.

Sl Name of the my Presently Details of his relatives working in the
no employee and his working at Department
designation in the firm

Relationship
Name:
Designation
Office
Address
Relationship
Name:
Designation
Office
Address

I am also duty bound to inform the relationship of any subsequent employment with any gazetted officer in the

rank of an Assistant Engineer/Under Secretary in the Department. I am aware that any breach of this condition

would render my firm liable for penal action for suppression of facts.

Yours Sincerely

Signature of the Tenderer.
Date:

APPROVED FOR 42(Forty two) pages only

Rl e
Block Development Officer,
Bamra

W adhz

Block Development Officer Page | 42
Contractor Block Pewelopment Officer



=]

20K, (Redl oF g ua ot ety

TENDER SCHEDULE

Name of the Work-Construction of GPLF

Office Building With market Complex at GP Level at Kabribahal

SI.
No.

ITEMS

QUANTITY

UNIT

RATE IN
RS.

AMOUNT RS.

Renovation of of Temple

Earth work excavation in hard soil or gravel within 50 mtr
initial lead & 1.5 mtr initial lift including rough dressing the
trench etc complete as per the direction of the engineer in
charge.

74.08

Cum

270.90

20068.00

Supplying filling in foundation and plinth with sand
including watering ramming, cost, conveyance, royalties
and all taxes of materials and cost of labour with T & P
required for the work etc. complete (measurement will be
taken on finished section only).

62.30

Cum

710.62

44272.00

Cement concrete of proportion (1:3:6) in foundation and
floors using 4cm (1 %") size clean hard black crusher
broken granite stone metal of approved quality and from
approved quarry including hoisting, lowering and laying
concrete in layers not exceeding 15 cm. (6”) thick to the
required level ramming, watering, curing etc. complete
including cost, conveyance, royalties and taxes of all
materials with all labour and T&P required for the work

etc. complete in all respect.

16.71

Cum

6177.87

103232.00

R.C.C. work of Grade-M20 in following works using
10mm & 20mm size hard black crusher broken granite
stone chips of approved quality from approved quarry in
specified proportion including hoisting, lowering, laying
and compacting concrete, watering and curing, and
finishing the exposed surfaces smooth with cost,
conveyance, royalties, taxes of all materials with all labour
and T&P required for the work etc. complete in all respect
but excluding the cost and conveyance of M.S. rods or
Tor steel and binding wire of 18 to 20 gauge and labour
charges for straightening, cutting, bending, binding and
tying the grills and placing in proper position.

Col Base

13.69

Cum

6438.70

87502.00

Column

6.83

Cum

15586.20

106454.00

In Plinth Beam

4.70

Cum

6438.70

30262.00

In contineous lintel

2.54

Cum

14057.70

35707.00

InChajja

9.09

Cum

1225.60

11141.00

In roof beam

4.57

Cum

15586.20

71229.00

In roof slab

17.44

Cum

13624.00

237603.00

Straightening, cutting, bending, binding of M.S rod or Tor
steel, tying up the grills and placing in position including
cost of binding wire with all cost conveyance, taxes etc
completed in all respect as per the direction of engineer in

charge.

56.95

Qtl

8809.60

501680.00

Brick work with Fly Ash brick with cement mortar (1:6) in
F & P including cost, conveyance, royalty, taxes of all
materials, all labourT & P sundries etc complete as per
direction of engineer in charge.

12.69

Cum

5827.10

73946.00

Brick work with Fly ash brick with cement mortar (1:6) in
superstructure including cost, conveyance, royalty, taxes
of all materials, all labourT & P sundries etc complete as
per direction of engineer in charge.

34.10

Cum

5860.50

199843.00
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ITEMS

QUANTITY

UNIT

RATE IN
RS.

AMOUNT RS.

Brick work with Fly ash brick with cement mortar (1:4) in
superstructure including cost, conveyance, royalty, taxes
of all materials, all labourT & P sundries etc complete as
per direction of engineer in charge.

3.76

Cum

6075.60

22844.00

12mm thick cement plaster with cement mortar (1:6)
including cost, conveyence, royalties, taxes etc of all
materials, costs of all labour sundries T& P etc complete
as per direction of engineer in charge.( outer walls)

196.46

Sgm

186.00

36542.00

110

16mm thick cement plaster with cement mortar (1:6)
including cost, conveyence, royalties, taxes etc of all
materials, costs of all labour sundries T& P etc complete
as per direction of engineer in charge.(Internal walls)

326.60

Sgm

268.50

87692.00

11

6mm thick cement plaster (1:4) to RCC surfaces finished
smooth including closed deep chipping and slurry
treatment per 1 sqm (AR page-109/item-27)

122.43

Sgm

208.30

25502.00

12

20mm (3/4") thick cement plaster (1:4) grading plaster
[Vide AR page-106/17]

139.58

Sgm

291.10

40632.00

13

Fixing tiles in floors treads or steps and landing on 25mm
thick bed of cement mortar 1:1 (1 cement : 1 sand)
jointed with neat cement slury mixed with pigment to
match the shades of the tiles including rubbing and
polishing complete including cost of precast tiles. Per
1sgm

104.24

Sgm

1548.00

161364.00

14

Fixing tiles in dados skirting and riser of steps on 12mm
thick cement plaster 1:3 (1 cement : 3 sand) jointed with
neat cement slury mixed with pigment to match the
shades of the tiles including rubbing and polishing
complete including cost of precast tiles. Per 1sgm

24.71

Sgm

1715.90

42391.00

16

Fixing Chequred tiles in floors treads or steps and landing
on 25mm thick bed of cement mortar 1:1 (1 cement : 1
sand) jointed with neat cement slury mixed with pigment
to match the shades of the tiles including rubbing and
polishing complete including cost of precast tiles. Per

" |1sgm

27.44

Sgm

477.10

13093.00

16

Supplying, fitting and fixing of stainless steel of 304 grade
in hand railling using 50mm dia of 32mm x 32mm x 2mm
@ 0.90mtr C/C and stainless square pipe bracing of size
32mm x 32mm x 2mm 3 rows in staircase as per
approved design and specification, buffing, polishing etc
with cost, conveyance, taxes of all materials, labour, T &
P etc required for the work complete in all respect. (Data
for 3.26 sqm.)

10.04

Sgm

3242.00

32533.00

17

Priming 1coat with wall cement primer (water bound)
including cost,conveyance etc complete.

645.49

Sgqm

74.70

48218.00

18

Wall painting with 2 coats with weather coat of approved
shade on new work to give an even shade including
cost,conveyance etc complete.

196.46

Sgqm

90.90

17858.00
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19 |Distempering two coats to walls with distemper of 523.06 Sgm 86.60 45297.00
approved shade on new work to give an even shade
excluding cost of distemper. Per 1sqm. Data for 10sqm.
20 |Finishing wall surface of walls with Cement based wall 523.06 Sgm 86.20 45088.00
putty (Water based) of approved make and finished
smooth and even surface to receive painting including
cost of scaffolding staging charges with cost of all
21 [Supplying,fitting and fixing MS Grills,Doors and Windows
made out of structural steel flat etc.
i)|Providing and fixing Iron Door Shutters with Angle Iron 769.20 Kg 88.00 66810.00
Frames including fixing of Hold Fasts, Aldrops, Hinges
etc. all complete including fixing with C.C. (1:2:4)
complete.
ii)|Providing and fixing Iron Window Shutters with Angle Iron 758.70 Kg 82.00 62213.00
Frames and Grill including fixing of Hold Fasts, Aldrops,
Hinges etc. all complete including fixing with C.C. (1:2:4)
complete.
iii)| Providing and fixing Iron Window Grill including fixing etc. 18.00 Kg 76.00 1368.00
all complete
22 [Supply fitting fixing of PVC door including all cost of 2.00 No 5500.00 11000.00
material &labour charges etc.
23 |Painting two coats with any approved on new wood work / 92.15 Sgm 255.60 23554.00
iron work with all cost, of materials and labour, T & P etc
completed
Total 2306938.00
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