
BrD TDENTIFICATION NO. RENGALI- Pl/2O22-23

GOVERNMENT OF ODISHA

PANCHAYATIRAJ & DRINKING WATER DEPARTMENT

PANCHAYAT SAMITI OFFICE, RENGALI
DIST :- SAMBALPUR

DETAILED TENDER CALL NOTICE FOR THE WORK :

ii) Construction of Day Care Sub- Centre Building at SC Babu l(hinda

Amount put to tender (in Rs)- 34,30,998.00
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EMAIL ID -ori-rcngali(d)nic.in

l, rr i, l2

GOVERNMBNT OF ODISHA
OFFICE OII THE BLOCK DEVELOPMENT OFFICER, RENCALI BLOCK, SAMBALPUR

No 6&7 Date. &9 /0Q t2023
The Block Development Ofllcer, Rer.rgali, Sambalprir on behall' of Covernor of Odisha invites percentage rate Bids in

sealed cover for the following works from class of eligible contractors as mentioned in column -8 ( eight ) registered with
the State Governments having validity of Civil License and contractors of equivalent grades/ Class I'egistered with Central

Covt. / MES/Railways and other state governmerrt having ralidity of Civil license fbr Execution of Buildings. The proof of
registration fionr the appropriate Authority shall be enclosed with the Bid . The eligible contractors olthe state PWD ( R&B )
/ Water Resources/ lvl.l./ C.P.W.D. fbl the fbllorving i.vork eventualll'to be dt'arvn up in the P.W.D. Pl forms in conformity

h the rvith Detailed Tender Call Notice. The Bidders may submit bids fbr the fbllowing works

Terms & Conditions:-
l) Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions
of contract and other necessary documents can be seen in the office of the undersigned during office hours every
day except on Sunday & Public holidays till last date of sale and receipt of tender paper. The sale of the Bid

document shall startfrom Dt 27.02.2023 To Dt 14.03.2023 during 11.00 A.M to 5.00 PM except on Sunday &
Govt. holidays.
The Tender paper shall be submitted in sealed cover Super scribing the Name of the Work & shall contain signed

DTCN , Attested copy of Registration Certificate , Aadhaar Card , Pan Card, GST Registration /Clearance Certificate , No
relation Certiflcate & Original Af-fidavit regarding authentication oIdocurnents of Tender Notice , other documents required

as per the relevant clauses of the DTCN, Tender paper cost in shape of Bank draft or Demand Draft drawn in favour of Block
Development Otficer , Rengali and required alnount of EM D in shape of Bank Deposit receipt of any Nationalized Bank

duly pledged in f'avour of Block Development Officer, Rengali without which, Bid will not be Considered. The Tenderer

are required to send their Tender papers through Registered Post / Sneed Post only to the Bloch Development Officer ,

Rengali, At/Post- Rengali, Dist - Sambalpur , Pin - 768212, so as to reach this Oflice by Dt. 14.03.2023 within 5.00 PM
after which no Bid will be considered. The Bids receivett late will not be oper.red . The Authqrity will not be held responsible

for the Postal delay if any or non-receipt of the Tender Documents in tirne.

2). The Bids received r,vill be opened on date 16.03.2023 at 11.00 AM in the Ofllce of the Block Development Officer,
Rengali in presence ol the Bidders or their Authorized representatives rvish to attend . If the Of fice happens to be closed on

the date ofreceipV opening ofthe Bids as specified, the Bids u,ill be received/opened on the next rvorking day on the same

time and Venue.
3) Detail infbrmation as contained in the DTCN shall have to be strictly adhere to rvhile submitting the Tender papers.

4) Engineer Contractor desirous to avail the facility of exenrption of E,MD is required to submit an Affidavit in original to the

effect that, he has not yet availed the facility tbr more than three works during the current Financial year . The name of work

fbr which and the Authority to which the Tender is being subrnitted nrust be urentioned irr the Aflldavit.
5) Any Tenderer desirous to avail any facilitl, as per certain circular/ order of Govt. have to apply for tl-re

same ifl writing along with the Tender paper . Claim at the tirne of opening o['Ieucier or latter u,ill not bc

entertained. Bid documents can be purchased from this Agency on payment of the tender cost mentioned against

the work in Col. 5 in shape of cash or DD drawn in favour of Block Development Officer, Rengali payable at

Rengali from any Nationalized scheduled Bank towards cost of tender paper respectively. This is non-refundable.
6) If any of the interesting Bidders wish to withdrarv from participation in the Bid he/she can f'r'eely withdraw from the

participation before scheduled date and time of closure, failing which action has deerned fit as per relevant Codal practice

will be taken against him/ her.

Block Development Officer
Rengali
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Location Name of the Work Estt. Cost (ln
Rs)
+

Anrourlt put to
tender(in Rs)

Cost ol
Tender Paper
.(Non
Refundable)
in Rs.

Bid security
EMD I%
(in Rs.)

Period ol
completion

Class of
Contracto
r

I 2 3 4 5 6 7 8

Lapanga GP Construction of Day
Care Sub-Center at SC
Laoansa

46,00,000.00 33.70.077.00 6000.00 33700.00 6 Calendar
Months

'8', &'C'
Class

2 Bomaloi GP Construction of Day
Care Sub-Center at
Bomaloi

46.00.000.00 34.3 r.068.00 6000.00 34310.00 6 Calendar
Months

.8,&.C,
Class

J Khinda GP Construction of Day
Care Sub-Center at SC

Babukhinda

46,00,000.00 34.30.998.00 6000.00 34310.00 6 Calendar
Months

(B' &(C'
Class

4 Kinaloi GP Construction of Day
Care Sub-Center at
Kinaloi

46,00,000.00 34,36,452.00 6000.00 34365.00 6 Calendar
Months

'B'&'C',
Class

Signature of Contractor



7) Amendrnent to para 3.5.5 ( V) ol OPWD Code Volume I bf inclusion Additional Perfbrmance Security( APS ) shall be
obtained fi'om the Bidders when the Bid amount is less than estimated cost put to tender . ln such an event, only the
successtul Bidder who has quoted less Bid price lates/rates than the estimated cost put to tender shall have to furnish the
exact amount of difl'erential cost i.e. estimated cost put to tender minus the quoted amount as Additional Perlbrmance
Seculity(APS)inshapeoftermdepositreceipt pledgedintavourof Divisional Offrcer/BankGuarantee int-avourofthe
Divisional Ofllcer in any Nationalised / Scheduled bank in lrrdia counter guaranteed by its local branch at Bhubaneswar
within seven days of issue of letter of acceptance ( LOA ) by the Divisional Ofllcer ( by E-mail ) to the successful Bidder
otherwise the Bid of the Successful Bidder shall be car.rcelled and thc earnest rroney deposit / Bid security shall be {brt-eited
.fufther proceeding fbr blacklisting shall be irritiated against the Bidder as per Works Department Ofllce Memorandum No
1 4459 I dated 20.09.20 I 8

8) Ifalter opening ofthe Tender, it is seen that , the Tendel has to be decided through a transparent lottery system, then the
lottery date rvill be intimated through Ofllce Notice board . The lottely will be held, even if no bidder has come in fiont of
the Tender Opening Committee.
9) The rvolk should be cornpleted within the stipulated period ol'conrpletion and in no case the time extension will be
allor'ved except the reasons not attributed to the contractors.
l0) The Authority reserves the right to re.ject any or all the Bids rvithout assigning any reason. On review ollast perfbrmance
of the work executed through B.D.O. Rengali, the lowest-l tender rnav/ may not be considered fbr the works though he/she
becomes lowest- I bidder.
lI) The contractor should have an Experience of execution in sirnilar nature of works i.e. Building works not less than
Rs.10.00 lakhs during previous flve Financial year flom 2016-17 to 2021-22. It is mandatory to submit the experience
details on Building works fbr consideration of the Tender.
l2).CGST & SGST will be paid beyond the Tender cost as applicable. All other detailed clauses / guidelines can be seen in
the Bid documents .

13) Bld documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions
of contract and other necessary documents can be seen in the office of the undersigned during office hours every
day except on Sunday & Public holidays till last date of sale and receipt of tender paper.

The schedule of quantities and the set of terms & conditions of contract and other necessary documents can be
seen in the office of the undersigned during office hours every day except on Sunday & Public holidays till last
date of sale and receipt of tender paper. The Bid documents will also be available in the district website
http://sambalpu r. n ic. in . E-Mail :ori-rengal i.@nic. in .

Block Dev
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Department, Govt. of Odisha for information and necessary action with a requested to get the tender
notice published in widely published 2 nos. of localdaily News Papers of forwide publication.

vemo no 6{8 I iturcd P Q 42qoz:
Copy submitted to th;- Und&-Gc*trry to Government, lnformation & Public Relations

oro.r. o.,,ffibYh..,
Rengfli

aro.r. o"o${h$Nft",,
Rengalfl

Copy along with sbft copy of thd notice submitted to the D.l.O., NlC, Sambalpur with a request to
display the Tender call Notice and Tender document in the Web-site till 01.00 PM hours of dt 14.03.2023.

.Enclo:-Soft copy 1 no.

tvtemono e 30 /aatea R.1 I ?Alzozt
Copy submitted to the Revenue Divisional Commissioner (Northern Divislon), Sambalpuri

Collector & District Magistrate ,Sambalpur / Superintendent of Police, Sambalpur/ President, Zilla
Parishad, Sambalpur and Project Director, DRDA, Sambalpur for information and necessary action.

ero"ro".Sffi,,
Rengali

Copy to the Executive Engineer R&B Division, Sambalpur/ R.W.S.S. Division, Sambalpur/ N.H.
Division, Sambalpur/ R.W. Division, Sambalpur/ P.H. Division, Sambalpur/ Sambalpur lrrigation Division,
Burla/ Minor lrrigation Division, Sambalpur/ L.l. Division, Sambalpur & All Block Development Officers of
Sambalpur for information and wide circulation.

Block Development Officer
Rengali

Signature of Contractor
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Block Officer,

rvremo no A ??. I Oatea ;?9 I n4 lzoz3

Copy to Notice Board of Block bffice for wide circulation

Block I

CHECKLIST TO BE SUBMITTED BY THE BIDDER

Block Development Officer
Rengali

Cost of tender paper

E.M.D for Rs.343'10.00 Copy of financial

instrument shall be furnished)

E.M.D for Rs ... ... .. . .. . . . . .. .^ deploying machineries outside the State

Copy of valid Registration Certificate

Copy of valid GSTN clearance certificate

No Relationship Certificate in Schedule - A

List of works ( similar nature ) executed
(Schedule-D)

List of ongoing works in hand (Schedule-B)

lnformation regarding current litigation, debarring / expelling of the tender
or abandonment ofthe work by the tenderer (Schedule-E)

Tools & Plants and machineries as per the requirement in Schedule-C
(Minimum 80% marks to be obtained) and Annexure-l (Proof of ownership

of Tools & Plants and machineries is to be furnished in shape of copy of

invoices / required sale deed in case of 2nd purchase / required lease deed

with owner ship documents of the leaser duly attested ln case of centering

& shuttering materials certificate of the Executive Engineer of Works

Department within 90 days of last date of receipt of tender is allowed

Document of engagement of Technical personnel as per requirement.

List of Plants & Equipments to be deployed on contract work

No. of machines
requiredType of Equipments

Concrete Vibrator : Plate type

Concrete Vibrator : Needle tyPe

Signature of Contractor
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A. GENERALINFORMATIONS

CONTRACT DATA

Water pump 1No
05

6
Truck/ Tipper lNo

10

7
Tractor 1No

10

o. Rigid Centering and Shuttering Plates (Steel/lron) 200 Sqm 25

Total 100

Sl No Item Details

1 Bid ldentification No. RENGAL!/ P1t2022-23

2

Name of the Work 1 - Construction of Day Care Sub-Center at
SC Babukhinda

3 Officer lnviting Tender Block Development Officer, Rengali

4 Executive Engineer authorized as
Engineer-in-charge of work.

Addl. Project Director(Tech), DRDA,
Sambalpur

A Amount put to tender 34,30,999.00

B. BlD INFORMATION

6
lntended completion period/Time

period assigned for Completion
6 (Six) Calendar Months

8
Last Date & time of submission of Bid

5.00 PM

Date 14.03.2023

9

Cost of Bid Document

I Bank draft amount separately

( Cost of tender paper )

Rs, 6000.00

il Downloaded from website Rs, 6000.00

iii in favour of Block Development Officer, Rengali

IV payable at Rengali

11

Bid Security

I Amount Rs , 34310.00

il in favour of Block Development Officer, Rengali

iii payable at Rengali

iv Type of instrument As specified in the bid document

Block Development Officer
Rengali

Signature of Contractor



* )6

90 days12

13

Bid validity Period

wtinimum Period of contract I

agreement / lease deed of equipment
and machineries

12 (Twelve) Months

14 Currency of PaYment for Contract lndian RuPee

Language of Contract English

GOVERNMEN'T OF ODISHA

OFFICE OF THE BLOCK DEVELOPMENT OFFICER, RAIRAKHOL BLOCK' SAMBALPUR

EMAI L I D -ori-rairakhole(idn ic.in

INVITATION TENDER CALL NOTICE

W-A\ /0A/2023

The Block Development officer, Rengal-i, Sambalpur on behalf of Governor of odisha invites pefcentage

rate Bids in sealed cover for the follolvir-rg rt"t"'kt from class of eligible contractors as n-rentioned in

column -B( eight ) registered with the .,o,. ior..rr,ments having validitl' of Civii License and contractors of

.qri.,ot.,-,, g riarr/Ciass registered with Central Gor.t. / N{ES/Raihvays ar-rd other state government having

valdi,* of Civil license f]r E*...,,tion of Buildings. 'fl-rc proof of registration from the appropriate

Authority shall be enclosed wrth the Bid . The eligible contractors of thc state PWD ( R&B ) / Sflater

Resources/ M.I./ C.P.W.D. for the following.torf, eventuall)'' to be drarvn up in the P'Sr'D' Pl forms in

conformity with the with Detailed render-cail Notice. The Bidders may subn-rit bids for the foilowing

works.

sl.
No.

Location Name of the Wolk Estt. Cost
(rs)

Amount put
to tender(in
Rs)

Cost of
Tender
Paper
.(Non
Refundable)
in Rs.

Bid
security
EMD I%
(in Rs.)

Period of
completi
on

Class of
Contractor

J

4600000.00

4 5 6 7 8

3,1.30.998.00 6000.00 34310.00 6( six )
Calendar
Months

'B',&'c'
ClassKhinda GP Construction o1'DaY

Care Sub-Center at SC

Babukhinda

Terms & Conditions:-

1) ) Bid documents consisting of plans, specification, the schedule of quantities and the set of terms & conditions

of contract and other necessa-ry documenis can be seen in the office of the underslsleo oyling office hours every

day except on sunoay a puoii. holidays till last date of sale and receipt of tendei-paper' The sale of the Bid

document shatt startfrom Dt 27.02.2023 ro pi t+.Of'2023 during 11.00 A'M to 5'00 PM except on Sunday &

Govt. holidaYs.
The Tender paper shall be submitted in sealed cover Super scribing the Name of the Work & shall contain signed

DTCN , Attested copy of Registration Certiflcate . Aadhaar Card , Pan Card. GST Registration /Clearance Certiflcate ' No

relation certiflcate & originai Afildavit regar.ding authentication of documents of render Notice . other documents required

as per the relevant clauses-of the DTCN, Tender paper cost in shape o1'Bank drafl or Demand Dratt drawn in f'avour of Block

Development otticer , Rengali and required amount of EM D in shape of Bank Deposit leceipt of any Nationalized Bank

duly pledged in f-avour of'Bjock Development of'llcer . Rengali without which , Bid u'ill not be Considered ' The Tenderer

are required to send their Tender papers through ResistereJ Post / Speed Post only to the Block Development Officer '
Rengali, At/post- Rengali, Dist - Sambalpur-, Pin - 168212.so as to ..u.h thit O1'lice by Dt' 1'l'03'2023 rvithin 5'00 PM

afler which no Bid will be considered. The Bids receivecl late rvill not be opened . The Authority will not be held responsible

for the Postal delay ifany or non-receipt ofthe Tender Docunrents in time.

2). The Bids received *itt u. openedon date 16.03.2023 at 11.00 AM in the ofllce of the Block Development ofllcer '

Rengali inpresenceoftheBiddlrsortheirAuthorisedrepresentatives rvishtoattend.lftheotficehappenstobeclosedon

the date of receipv op.ning ot',1.,e Bids as specified, tn. bio, rvill be received/opened on the next working day on the same

time and Venue..

"-
Block DeveloPment Officer

Rengali
Signature of Contractor
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3) Detail information as coutained in the DTCN shall have to be strictly adhering to while submitting the
Tender papcrs.
4) Engineer Contractor desirous to avail the faciiiq, of exemp.tion of EMD is required to submit an
Affidavit in onginal to the effect that, he has flot 1,s1 availed the facility tbr more than three works during
the curtent Financial year . The name of work for rvhich ancl the Authority to which the Tender is being
submrtted must be mentioned in the Affidavit.
5) Any Tenderer desirous to avail any faciliry as per certain circularf order of Govt. have to apply for the
same in writing along with the Tender paper . Clarm at the time of opening of Tender or latter will not be
entertained. Bid documents can be purchased from this Agency on payment of the tender cost mentioned against
the work in Col. 5 in shape of cash or DD drawn in favour of Block Development Officer, Rengali payable at
Rengali from any Nationalized scheduled Bank towards cost of tender paper respectively. This is non-refundable.
6) If any of the interesting Bidders wish to withdrar.v fronl participation in the Bid he/she can freely
wrthdrau' from the patticipation before scheduled date and tirne of closure, failing rvhich actlon has deemed
fit as per relevant Codal practice will be taken asainst l-rrm/ her.
7) Amendment to para 3.5.5 ( 9 of OP\inD Code Volunre - I by inclusion Additional Performance
Secutity( APS ) shall be obtained from the Bidders rvhen the Bid amount is less than estimated cost put to
tender . In such an event, only the successful Bidcler rvho has quotecl less Bid ptice rates/rates than the
estimated cost put to tender shall have to furnish thc exact arnount of differential cost i.e. estimated cost put
to tender minus the quoted amount as Additional Performance Security ( APS ) in shape of term deposit
receipt pledged in favout of Divisional Officer/ Bank Guarantee in favour of the Divisional Officer in any
Nationalised / Scheduled bank in India counter guaranteed by its local branch at Bhubaneswar within seven
days of issue of letter of acceptance ( LOA ) by the Divisional Officer ( by E-rnail ) to the successful Bidder
otherwise the Bid of the Successful Bidder shall be canceiled and the earnest money deposit / Bid securiry
shall be forfeited .further proceeding for blacklisting shali be initiated against the Bidder as per Works
Department Office Memorandum No 14459 / dated 20.09.2018
8) if after opening of the Tender, it is seen that, the T'ender has to be decrded through a transparent lottery
system, then the lottery date wiil be intimated through Office Notice board . The lottery will be held, even
if no bidder has come in front of the Tender Opening Committee.
9) The work should be completed within the stipurlated period of compietion and in no case the time
extension will be allowed except the reasons not attributed to the contractors.
10) The Authority reselves the right to reject 

^t1y 
or all the Brds without assigning any reason. On review of

iast perfonnance of the work executed through B.D.O. Rengali, the lorvest-1 tender mayf .:rray not be
considered for the rvorks though he/she becomes lowest-1 bidder.
11) The contractor should have an Experience of execution in simriar nature of rvorks i.c. Building u,orks
not less than Rs.10.00 iakhs during previous five Financial ),ear from 2015-16 to 2020-21. It is mandarory to
submit the experience details on buildrng works for considerarion of the Tender.
12).CGST & SGST will be paid beyond the Tender cost as applicable. All other detailed clauses / guidelines
can be seen in the Bid documents

13.The work is to be completed in all respects rvithin the time period as specihed in the Contract Data. Biddets whose
bid is accepted must submit a work prografirrre at the time of execution of Agreement.

The schedule of quantities and the set of terms & conditions of contract and other necessary documents can be
seen in the office of the undersigned during office hours every day except on Sunday & Public holidays till last
date of sale and receipt of tender paper. The Bid documents will also be available in the district website
http://sambalpur.nic.in . E-Mail :ori-rengali@nic.in.

All bids received will temain valid for a period (90 day$ as specified in the Contract Data after the deadline
date for submission of bids and validiry of bids can alsb be extended if agreed to by the brcldet and the
Depattment.
An applicant or any of its constltuent partners of v'hose contlact flor any r,vork has been rescinded or who has
abandoned any work in the last fir.e years, prior to the date of the bid, shall be debarred from qualificarion.
The tenderer is to furnish an affidavit at the time of submission of tender paper about the authentication of
tender documents including Bank guarantee. An affidavit to this effect is to be furnished in Schedule-F.
Non furnishing of the information in Schedule - E and required affidavit in Schedule - F, the bid
document will be summarily rcjected.

Block Development Officer
Rengali

14.

15.

Signature of Contractor
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1,6. No Relation certificate.
The contractor shall furnish a certihcate along rvith tl-re tender to the effect that he is not related to any
officer in the rank of an Assistant Engileer & above in the state P.W.D. or Assistant/Under Secretary &
above in the Wbrks Department. If the fact subsequently proved to be false, the contract is liable to be
rescinded. The earnest money & the total securih'rvill be forfeited ck he shall be [able to make good the loss
or damages resulting fot sucir cancellations. The proforma for no relationship certificate is contained in a

separate sheet vide Schedule-A.
L7 . (t') Each tenderer is to submit along with tender a note regardrng his experience o1r corlsrruct-ion of Road/Bddge

Works.
a) Name of the Road,/Bridge:-
b) Estimated Cost:-
c) Total Length:-
d) Major Item of works/Type of .Bridge:-
e) Quantiry of items i) as per Agreement:-

ii) as per execution:-
l; Date of Commencemeflt:
g) Stipulated date of Completion:-
h) Acrual date of completion:-

Other details if any. :-
The prospective applicant in its name should furrrish Lst of rvorks executed in Schedule-D1 satisfactorill,
completed and list of works in progress in Schedule-D2.
If an individual makes the appl,ication, tl-re individual should sign above his full t1,pe rvritten name and current
address.

If the application is made by a firm in partnerslrrp, it shall be signed by (with DSC ) by a paltner holdrng
poner of attorney for the hnn in rvhich case a certified copv of the porver of attorney shall accompany the
appllcation. A certified copy of the partnership deed and current address of all partners of the firm shall also
accompany the application.

If the apptcation is rnade by a limrted company or a corporation, it shall be srgned (rvith DSC) by duly authorised

Person holding power of attorney for sigmng the appLication in which case a certiFred copy of the power of
attorney shall accompany the application. Such iimited company or corporation rvill be requiled to furnish
satisfacton'evidence of its existence along with the technical bid.

The tendet should be strictly in accordance rvith the provisions as mentioned in the tender schedule. Any
change in the wordings will not be accepted.
No tenderer will be permitted to furnish their tendcr rn their o$/n manuscript papers. All information's shoulcl be
submitted in English.

24. Percentage rate contract ( vide works Department letter No - 8310 dt - 17-05-2006).
In case of Dercentase rate tender
(i) The contractors has to mention percentage excess or less over the estimated cost (In figutes as well as

rvords ) in the prescribe format appended to the tender document .

(ii) Contractors participated in the tender for more than one work may offer conditional rebate
Rebate offer submitted in sepatate sealed envelope shail be opened , declared and recoded first . The
rebate so offered shall be considered after opening of all r.vorks called in the same tender Notice . The
contractors who wish to tender for two or lnore \r/orks shall submrt separete tender for each. Each
tender shall have the Bid Identifications No. , Name & Sl . No of the work (as per IFB) to which
they refer , v,ritten on the envelope .

(iii) Only percentage quoted shall be considered . Percentage cluotecl by the Contractor should be accurately
filed in figures and words , so that there is no discrepancy .

a) If any discrepancy is found in the petcentage quoted wotds & figures , then the percentage quoted by

c)

the contractor in words shall be taken as correct.
If any discrepancy is found in the percentage quoted in percentage excess / less and the total amount
quoted by the conftactot, then the percentage rvill be,taken as correct.
The perceutage quoted in the tender without mentioning excess or less and not supported with the
cofresponding amount will be treated as excess.

d) The percentage quoted in the tender without mentioning excess / less supported with cotresponding
amount does not tally witir either to percentage excess or less tiren it will be treated as percentage
excess .

e) The percentage quoted in the tender without rrentioning excess / less suppolted with corlespoflding
amount if tallied with the percentage then it rviil be treated as to rvhich sidc the amoulrt tallies .

Block Development Officer
Rengali

b)

Signature of Contractor
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f) The contractor will write percentage excess / less upto one decirnal point only , If he wtites the
percentxge excess / less upto rwo or lrore decimal points , tire first decimal point sha1l only be
considered without rounding off .

g) The tender shall be written legibly aud free from erasures , over t,ritrngs or corrections of figures .

Cortections , over wtitings ct interpolations rvirere unavoidable should be made by making out
initiating, dating and rewriting .

i") In the contract P1 time is the essence
progress specify in the contract .

The contractor is required to marntain a certain rate of

(") The quaiity mentioned can be increased or reduced to the extent of 10o/o for individual items subject
to a maximum of 5o/o over the estimated cost . If it exceeds the limit stated above prior approval of
competent authodty is mandatory before makiug any pa),ment .

(", The period of completion is fixed aod can not be altered except in case of exceptional circurnstances
rvith due approval of next highcr authority.

(vii) Bills for percentage rate tenders shail be prepared at the estin-rated rates for individual items only and
tire percentage excess or iess shall be added or sr.rbtract flom the gross alnount of the bill.

25 The tenderer shail carefully study the tentative drarvings and specificarions applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and detailed
specifications for Odisha and other relevant specifications and drarvhgs r.vhich are for sale. Complaint at a futu-re
date that plans and speciFtcations have not been seen by the tenderers can not be entertained. The drawing
furnished with the tender are tentative and subject to revision or rnodification as tendered during the execution as
per acrual necessily and detail test conducted. But the tendered rates quoted by the tenderer s,il1 hold good in case
of such rnodification of drawings during the time of execution and shall in no way invalidate the contract and no
extia monetary compensation will be entertaired. The rvork shall however be executed as per final approved
drarving to be issued by the Engineer-in-Charge as and u,hen rcquired.

26 Every tenderer is expected before quoting his rates to inspect tl-re site of the proposed work. He should
also inspect the quarries and approach roacls to quarries and satis$, himself about the quality and availability
of materials. In every case the materials must comply rvith the relevant specificatior-rs. Cornplaints at future
date that the availability of mater-ials at quarries have been misjudged can not be entertained.

27 The offet of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-
rveather road, service road, foot bridge, pylon base, winch stand and derick stand etc. as required for the
u,ork.

28 It must be definitely understood that the Govermr-rent does not accept any responsibility for the
correctness and completeness of the trial borings shorvn in the Cross Section.

29 Amendment to para 3.5.5 ( \) of OP\Yv4) Code Yolume - I by inclusion Addrtional Pertbrmance Securiq( APS
) shall be obtained from the Bidders rvhen the Bid amount is less tiran estimatecl cost put to tcnclcr . Irr sucL an
event, only the successfulBidderwho has quoted less Bid priceratcsf ratcs than thc estjnral.ccl cost l)r1l t(:) t(lr,.11.1-'

shall have to firrnish the exact amount of differential cost i.e. estimatccl cost lrr,rt tr-.r tcrrtlcr lr'ri;r,r,; il,r, r1tr,,i, il
amount as Additional Performance Securiry ( APS ) in shape of term deposit receipt piedged in favour of
Divisional Offtcer/ Bank Guarantee in favour of the Divisional Officer in any National-ised / Scheduled bank in
India counter guaranteed by its local branch at Bhubaneswar withja seven days of issue of letter of acceptance (
LOA ) by the Divisional Officer ( by E-mail ) to tl-re si-rccessful Bidder otl-renvise the Bid of the Successful Bidder
shall be cancelled and the ea(nest money deposit / Bid secutiry shall be forfeited .further proceeding for
blacklistrng shall be initiated against the Bidder as per Works Department Office Mernorandum No 14459/ dated
20.09.2018

30 The tender containing extraneous conditions not covered by the tender notice are liable for reiection and quotations
should be stricdy in accordance with the tender call notice. An1, c[2rr*. in the rvording rvill not be accepted.

31, in case of any discrepancy in pdntrrg or omission of statutoqr specifications or any other part of portion
of the approved docurnents during dou,nload of the bid document during dorvnload of the bid docurnent
the decision of the officer inviting the bid v'ill be binding on the bidder .

32 Schedule of quantities accornpanied in shall be dpEnitely understood that the Goverrunent does not
accept any responsibiJity for the correctness ot completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions or alternations set forth in the conditions of the contract and such
omissions, deductions, additions or alternations shall no way invalidate the contract and no extra monetaly
compensation, will be entertained.

33 The authority reserves the rigirt to reject any or all the tenders received witl'rout assigning any reasolls
there-oI what-so-ever.

34 "Ihe eatnest money will be retained and dealt rvith as per the tenns and conditions of the O. P. .J7. D.
code.

Block Development Officer
Rengali

Signature of Contractor



35 The bidder f tenderer rvhose bicl 
-has 

been acceprecl will be notiFrecl of the arvard by the BlockDevelopment officer prior to expiration of tlie valicliry period by facsimile confirmed or by registered lettet.This letter (hereinafter a.d in the io,dirions of cortrn.t .orled the ..L.;.;;;;\.;ance,) 
will state the sumtirat the the Block Development ofhcer ,Rengali rvill pay the contracto. ir. .o.rrii..ation of the execution,completion and maintenance of the wotks b). tIr" .orrt 

^.to, 
o. prescdbecl by the contract ftIereinafter and inthe conrracr called the .,Contract price,).

The notification of award will constitute the for-mation of the contract, subject only to the furnis6ing of aperformance-'-:t"t'^ty (Irutial Security Deposit) in form of Deposit rccerpr of s.l1eduie Baok/I(issan vikashPatra'lPost office Savings Bank Aciount/Naiional Savings certificate/postal ofhce 'rime Deposit Accountduly pledged i1r favour of the Block Development officer'',Renga1i and in no odrer form w6ich rncludrng theamount already deposited as bid security (eai'nest monel) shall be 2%o of the value
of the tendered 

. 
amount (excludrng 10lo deposite<l ,o--d, h,ning of equipments/rlachineries from out sidethe State if an1) and sgn the agieement in the P.w.D. forrr"No. hr 1sar.iri" XLV No. 61) fot thefulfillment of the contract in the office of the Block De'elopment.lf!9er , Rengalil as directed. The secudrydeposit together rvith the earnest money and the u.rro.,ir, withheid o..ora;irg to the provision of p1

agreement shall be tetained as security for the due fulflllment of this contract uia ,aairiorral performancesecurity in accordance with the provrsions of the agreement.
The agteement will incorporate all agreenrents between the offic.er invitrng the bid/Engineer_ln-Charge andthe successfut bidder' within 1 5 days following tl-re notification o I award alJng with the Leler of Acceptance,the successful bidder will slgn the agreement ancl deliver it to the Block 6evelop-"rr, officer, Re,gali .

. I:lorving documents shall form part of the agreement.a) The notice inviting bid, ail the document. in.tding additionai conditions, specifications and drawi,gs , if ary,fomring the bid as issued at the time of invitation of bid o.r.l u...pi"rr.. tlr"r..of togerher with anycorrespondence leading thereto & requiled amount of performance security inclucling additional performancesecuritv.
b) Standard P.!7.D. Form p1 with latest amenclmenrs.

Failure to enter in.to the requied agreement aucl to make the security deposit as above shall entai-l forfeitureof the Bid Security (earnest money) .No contract (tender) ,lruli b.'{rrrr[y accepted until the requir.edamount of iniual security money is deposited. 'rlre securiry will be refunded after orre year ofcompletion ofthe ''vork and pa1'mgn1 of the final bill and rvill not .urry uny interesr.
As concurred by Larv Department & Finance Depar#nt in tlreir-u.o.R. No g4g dtd.21,.05.g7 J.o.R.No.202wFD' dtd'06'03'98 respectively the E.N{.D..'o'r1,1 b. forfeiteci in case, u,here tenderers back our ftom theoffer before acceptanceof tender by the competent authority.36 That for the purpose of jruisdiction rn f1 ..,.rrt of disput"J if an1, sf the corrtracr rvoulcl be deemed to havebeen enteted in to within the state of odrsha ond it is agreed that neither partf to the co,tract will becompetent to bring a 

-su1! 
m tegatd to the matter bv this contiact at any place ouiside the state of oclisha.The contractor should be liable to funy^indemnifv tl're J.pnr-rr.rr, fcrr pay,m661 of cornpcrrsation urrtlcrwotktnan compensation Act' vIII of 1923 on anv accou't of tlr" -orkrrr"" J-fr"y.a by thc co,tractor anclfuil amount of compensation paid win be ,..or,"..d fr.m trre .o.r*u.,or.

Tenderers are required-3--abide uy_tr fair rvages .tn.,r. as inffodr.rced by Govt. of odisha, worksDepartment Letter No.-v]|rr-R 8/5225 Dtd. zo.oz.i5 and No.IIM- 56/628842(5) Dtd,.27.09.61 as anrendedfrom time to time.
37 In case of any complaint by the iabour working about tl-re non payment or less payment of his wages as perlatest minimum wages Act, the Block Developlnent of[rcer ,Rengali rvill have the right to ilvestigate a,d ifthe contractor is found to be in defauit, lre moy recover sucir amount due from tire c-ontractor and pay suchamount to the labour directly under intination io the local labour office of the Govt. The contractor shall notempioy child labour' The decision of the Block Development officer , Rengali is hnal and bin<ting on thecontractof.

i'r,i l-t ,., I 10

The conftactor shall beat cost of various incidentals, sunclries and contingencies necessitated by work in fullwithin the following or similar category.
Rent, royalties and other charges of rnaterials, octroi d,ty, all other taxes including sales tax, fetry, tolls

:"::::li:::,::-i:9""^:t":*::^'-'-:1.,:i,-1"o""',, or tand arrct buldi.g i".r"d",;;L;;.,u*ril; ;";temporary electric connection to work site as rvell as construcrio" 
"r r.-*;.;;i"J;i;:"";;1ro ,r.maintenance till completion of work as requi'ed by the tenderer for collectior of materinlr, rto.rg", housi,gof staff or other purpose of the work. No te,ierer rvj-lI however be l-iable to pay Govt. for remporalyoccupation of land owned by Goi,t. at the site'of the work.

Labout camps or huts necessaty to a suitable scale including conservancy arrr] sanitarl arrangements thereinto the satisfaction of the local health authorities.

BIock Development Officer
Rengali
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c. Suitable water supply including Pipe water supply rvherever available for the staff and labour as well as for the

work.
dFeesarrddutiesleviedbythemunicipai,canaIoIwatefsupp1yaut1roriries.
e. Surtable equipments and w.aring apparatus for the labour engaged in rlsli' oireratlol-ts'

f. Suitable fencing barriers, ,igr.ui. ir-r.t,rar"g p^riffi" o,-ra i1..tri. sig-ral where necessary at works and

approaches ir-, old"' to protecf the public and en'rplo1'ees from accidents'

g. Co,rpensatio" *.f"ar"'g the cosr tf ,r, suit loi inlury to persons ". 
p."?-.1 

1:"t '" 
neglect of atry maior

o 
pr..ortion also b..o-"-p^y^ble due to operation o[ the rvorkmen compensatlon act'

h. The contractor has to afr ngeadequate lighting arrangem:l: fot the ivork where ever necessary at his own

cost. After the work is Frnalised, "[ 
r;;fi ,,,oi..iul, Jho..ld.be removed from the site of wotk' Preiiminary

w.ork such as vars. mlxing platforrns eti. shoulcl be dismantlecl and all rnaterials temoved from the site and

pretrrises left neat 
'rttt 

cltan, this should be inclusive of the rates'

39 No payment will be made for u"rr.i, .rr"rr.., ler.el prllars plofiles and benchi'ng and leveling the ground where

required. The rates to be quoted shourd be tor the firuslied items of rvork ir-r&sive of carriage of a1l materials

and incidental item of rvorks'

40ltslrouldbeunderstoodclearlythatnoclarmrvhat_so-everrvillbeerrtertainedtoextralterlsofworks
quantity of any item besides "rti-ot. ^1r""r,r, 

unless rvritten order is obtained fton-r the Engineer-in-charge

ancl rate settled before the extra items of .r"ork or extra quantiry of any items "f,Yot\ 
is taken up'

4j. The tenderer shall have to abide try tt-r" c.r.r,v.D. safety code rules introclucecl by the Government of India'

NlinisttyofworkHousingandSupplvirrtlreirstandingorderNo_44150dtd,25.11'57.
. 42 Bid documents consisting of plans, ,p*in.^u""t, i1" 

'cheduie 
of quantities--and the set o[ terms and

con<litions of contract and other ,r"...iury documents can be seen in ali the ofhces issuing the documents

and office of t6e under signed during offi." l'r,rrr., everl'clay expect on Sundays and Publ-ic Holidays till last

date of sale and receipt of tender p?p"r.. Intercsted bidders may obtain further jiformation at the same

address. But it must be clearly ,.rrderstood that the tendets mt,st te receivecl in order and according to the

instructions. r 1:-r-.- ,^ .1-^ ^'l^""a
43Tenderersarerequ}erJtogothlougheachclarrseofP.W.D.FormPlcarefullyinadditiontotheclause

mentioned herein before tendering' r I :c---'.^^^ r. . c^A-
44 All reinforced cemenr concrete work should conform to odisha Detajlcd Standard specifrcations' IR! C,ode

and Bridge code section I, II, III, rv and vII ct latest design criteria for prestressed concrete bridges

sp.cificnliy fot road and bridges issued by MORT-&.I' Govt' of India'

45 Steel shuttering & centering shail be used r,r1',.i.1, shail be li,ecl with suitable sheeting and rnacle ieak proof and

46 The Department will have the right to inspect t1-re-scaffolcli.g, cetrtcri'g a,ci shuttcr'iug r^;"'ie lirt 11rr n;.t'l'

and can r")"a p"rtly or fully such structures if fo,,nd defcctive ifl their opinion-

41 Concrete should be machine mlxed unless othenvise ordered in writrng by tire l]lock Devclopt,e.[ of[iccr

,Re*gali. The contractor should arraflge his orvn concrete mlxer, vibrator, pumps etc, for this purpose at his

own cost.

4g cement shall be use<l by bags and rveight o[ one bag ofcement beilg taketr as nft]' (50) Kg'

49 The conrractor should arrange the #aterials Lilie 5teel, Cement, plirrt nt.,.l bitumen etc' o[ aplrroved qualiq'

and specification at his orvn cost for con-rpletion o[ the *'ork wiih the tin-re schedule' No extension of time

wili be gtanted on the application of the conractol due to delay in Procurement of materiais'

50 The conttactor will be responsible for the loss or clamage of nrry d.p",tme.tal materials duflng transit and in

the execution of the work due to reasolrs $,hat - so-ever and the cost of such materials will be recovered

from the bi-lls at stock issue rates or market rates \vhicl1e\'er is higher'

51 If the contractor removes Go.,errrment materials sr.rppliecl tJlim frnn-r the site of r'"'ork with a vierv to

dispose of the same disho,esty, he shall be in adcliuor to anv other.liabiliry civil or criminal arising out of his

contract be liable to pay a penalry equivalent to Frve times olthe price of t-hc materials according to the stock

issue rate or market rate whicheve. i, t igt 
"r. 

The penalty so imposed shal1 be recovered at any tjme from any

sum that may then or at any tirne therlaft., b..o-" due to tire contractor or from his securiry deposit or

ftom the Proceeds of sale thereof'

52 Tire selected contractor rnay take deliverl of depattmental supplv according.to his need for the r'vork issued

by the Block Development ofrr.", , n"'rrg"li .rlri".t.t: the o.loilobrlity of"th" *nt"'j'als' 'Ihe tenderer shall

make all arraflgement for proper .i".^gJ of materials but no cost for raising shed for storage' pay of

watchrnan etc. will be borne by the Department. The Department is not responsiblt for considering the theft

of materials at site. It is the contractor's risk' Under any 
"tl' 

p1"' if t1'e iendcrer stops the work' he shali

have to pay the full penalty as per clause of F2 agreement'

53 The Department will have the righi to suppf ninr'ry ti*" in the interest ofrvork any departrnental materials

to be used in the rvork and the contractor shnu ,r. ..r.1", ,-raterials rvithout any controversy or dispute on that

Block DeveloPment Officer
RengaliSignature of Contractor
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account. Trre rate of issue of such materiars rvirl be at the stock issue rates inclusive of storage charges or rates

fi-xed by the Department or current n-rarket rate urhichever is higher'

All the marerials w6ich are to be supplied frorn Block storJ rvill be as per availability of stock and the

contracror vill have to bear the chatges "r ,,.^[r't,.-r,,.g, cutling, iointing, rvelding- etc to rcquired sizes in

case of M. S. Rods or Tor steei/N'I.S Angles, f'.X. 
^"a'1t'sts 

e[.' Aft"' il'" issue from the Block store the

materialsmaybeunderthecustodyoftlrecontractorancLtheContfactorrvilberesponsibleforitssafety
and storage. Cut pieces of steel rrror. tlr^r, "r* 

-rr"'"', 
in lengtir rvi1l be "t"t'-"d 

by the contractor at the '

issuing stores without conYeyance charges'. .. t.. -.^) :+ *^-, .-,
ThoughDepartmentalissueofcerrrentandsteellrasindicated,itmaynotbetakenasbinding.Thecontractor
must have to arfange by themseives cement, 

-.,..1, 
bitt'*"n and 

'eveq' 
sorts of materials from approved

manuradurer, g", i, ,"rIJa * *;;^;;r;;l Laboraton'ancl approvecl by th-e Department befote use' No

exteosion of time o. ...rfuii"" of pri." o. such account shall be entertained in future'

TOR rods, plates and structurai ,.r.'-b"r, *'ru rr. ."pfr'ed in quantity, lensth and size availabie in the stock'

For payme.t of ."i.for."^"rrt, tt'r" steel including pil": .,.' thnU be nreasured in length of dif[erent

diameter, size and specification as actually.,."JiXttoa'rg hooks..and.cranks) in the rvork correct to an inch

or c,r. And their verght calculated as Per secd;;""igt'ipr""'ibed by the Indian Standard Specification or

as directed by the Block Development ofrrc". ,n-.r-rg"li-pvn.t^g" of bars and unnecessary lapping will not be

consideted fot measurement and payment)'

ThetentativealignmentoftheproposedCulvert.\Gtlardwalilrasbeenshol,vnintireencioseddrawing.
However, the department has got the rights to shift the actual bridge position witirin a reasonable range in

both U/s and D /S 1 . ..--.-.-^) t^- t'.^ .Frr,
The contractor shouid at his own cost arrange necessary tools and plants requiredfor the efficient executlon

of rvotk and the rates quoted should be urciusive of ,t . tt,'"i-i'-'g thu'g"t of each Plant and cost of

conveyance.

After completion of the work the contractor sl.rall arrange at his o\r,n cost all rcquisite equipments for testiilg

one unpluggecl well and specified span free of .or, as iirectecl by the Block Dcveloprrrent Ofhccr 
'Reugafi

and bear the entire cost of the test'

Nleasurement of earth work in road embankment rvill be done by section measurement after the tiill 
]:

consolidated iocluding rolling with irand or powel road.roller and sheep foot roller at optimum molsture

condition and no *o; p;;:", ."r[ rr" made for the iungle clearance for taking earth ftom the borrow areas'

Errtl, trork from cutting will be economically utilised in Frlling'

The stack of road metal and gravel v'ill be measurecl in boxes*of 1'5m x i '5 M x 0 5M which will be taken as

1.5m x 1.5M x 0.44N{ = 1 cum. The soling stones will be measured in the suitable stacks with deduction for

'oids @ 116 of.,olrr-" or more dependhg rf"",rr. loose'ess of stackingwhich wouid be determined on

actual observation and deduction'

The machineries, i.f available, rvitl-r the dePartment rnav be suppl-ied on hire as per chatges noted in the

enclosed statement subiect to the conditior. *rot the conti-acto' *^jli "*tt"tt 
in advance an agreement with the

Block Development Officer,Rengali'

In the event of any delay in the supply of Departrnent road roller for unavoiclable feasons' no extension of

time will be granted to the contractor under any cllculnstances' 
.heir hand in the

The tenderer shouid i*nirn"d along with tl'reu tender a [st of rvorks wtrrch are at present 1n t

prescribed proforma enclosed herervith'

Sinking of wells shaii be measured from botron-r of rvell cap up to bottorn of cutti|rg edge or 15 cm above

filJ:r[H:?HffitJii] ,.,.r-^tic si'liing by empiovment or drivers and other equipment shatt be

'i:**l,TTJlllau. of rrees or isorated boulders a.d desaiting o[ sand.o.r."nr,r, fr,m existing well,

rectification of tlt nrra-rnlt if any, etc. shall also be included within tl-re rate of sinking'

The depth of fornd^tion indicated on the dr;."'u,s are pror.isional but tl.rese n-ray be altettcl if flccessafy in the

hght of the narure "iroro indicated by b.;l;,; i"]]ltii "-""t 
be taken in advance of actual execution of the

i;;:l^;H;, has to be made for sinking the rverls by au rock ancl vacuurn chambet method rates there of shall

54

55

56

51

58

59

60

61

I,i
,l
i\
iI
I

62

63

64

65

66

61

68

69

70

71

be pre-decided by autirority accepting.the tender

::ffij:,:'tr:iffiJffiil'::1,il1;; ,i" ,".,0 or ope, excavation or &essing or labour ror laving well

curbs shall be inciuded irr the rate of rvell sinking

;T:::::l#ili:"i:ffi';ffi' ;';il"i.!' ":" 
me1rr,od.:lX1::'"":'-..:?::::.':j#:":HH;,,il

[:L'JITS-.,H Hil"J.5'H.;;J^".";fi" il:.* f ,F li::i D"e.,e1op*e*t or'cer ,Re.gari with
!"^ -^-t r^ tl.e rlcnartmeftt.

t&ffil;:L:"i.TJ*.o for under water concreting without 1ly "Ittn 
cost to the dePartment

.-- ^. ,,.irL J,,.ihft "i-Lin.:l3j'.ffififfi1ffit".u in respect "r 
ain.rrti", J.,-rirg sand blowing met with during sinking of wells'

Blocl< DeveloPtttellt Officcr
IlengaliSignature of Contractor
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7 -7 No part of the bearing for the supelstructule shall be allowed to Iest o1r the noses o[ the pters'

i4 Tor Steel mesh reinfJrcement shall be proviclecl in the collcrete of the sirders olr.the caps of the piers I

abutmentsimmediatelyirrcontact*iththebearingtoensureploPefdistribtltionsoflreavyload
15. Lugs and groo",", ,h"]i be provided. irrar,. ut^t*g-t to pr""t'lt them from skewing and getting out of alignment'

i 6. Inspection uy ,t " 
ilo".tor' General "f 

;;Pph; i"a tiitpo'^ts of the bearing during tnanufacture and X-Ray

or Gama Ray examinarion of casting, ,niJu."r, more th-an 8 inches 
^nd 

loal testixi of bearing if considered

necessary .hnU hrrr. to be carried iut at tire contractor's cost 'The san-re procedure for testing may have to

be foilowed for ribbed bearing manufacrured by widening ! i i, r ---.:.L r^-^:,
77 r) It sl'rould U" .f.u'tv *'.'aerslg; tUut tt.'" io-tt tI:|: f^:11'-'^f: 

O" providecl rvith lappi.g' welds ot bolts nuts

as rvell be directed by the Block Development Otficer 'Kengxu'

ii)Concretetestspecimen.sl50rrrrrrxl50mmxl50rrrmirrsize(*,lretlrerplainorreirrforcedconcrete)forthe
testingshallbetakerrforeaclrstructuralnrernberbyarepreserrtatir,eofthecontractorintlrepresenceof
responsi.ble oflr.., of the rank not ,ower ifr"" ,Lr^, of u., Arrirtunt Engineer ot sub-f)ivisional Officer' The

contractor shall bear the cost so involved in testing. The test specirrren iI cube should be carried out ifl the

Departmental Control and Research iuuoru,ory if Crttu.k or Bhubanesr'var' Test should be carried out in

accordance u'ith the stipulation in Bridges code section-Ill'

7g. Test specimens shall be forned carefully in eccorda.ce,wlth the standatcl -"tl'"l :ll^king 
test specimen and

no plea shall b. .nt.rtained later on thJ groun!; rhat rhe castrng of the-test specimen was faulty and that the

result of the specimen did not give a corr:ect indication of the actr.ral quality of concrete'

lg.PlainconcreteandretnforcedconcretespecimensY'11b"-tcstedinGovetnmentTestHousesatAliporeor
controlandResearchLaboratoryatBhubanesw.ar'Costoftestingofallspecimensandsampleswi]lbeborne
bY the Contractor'

i) The construction of well staining by injectrng cemeflt or gfout in coarse aggregate placed in posirion shall not

be Perrnitted.

g0 The thickness o[ cement concrete in top pluggrng shou.ld !t 1: P"t DePaftrnental drarving'

81. In w.ell sinkrng, tire maximum t"l.#;;?;issibie in tilt is 1:Bd and the strrft is t50mm to the notmal

direction. v./leere it is not feasible to rvorl these tolerance the contractor shall carlll out suit:ibie *.-:q:l

measures as may be directed by the Engneer-in-charge to ovelcolne tl-re aclverse eFfects of tilts and shifts

rvithout an), extra cost to the DepartJent and without a.y 'lamages 
to, the well' Any adclitionai rvork

necessary consequent upon the excess tilt and shift shal1 be carried out by the coutracto'it 1Io cxt':a ccist li')

g2. f;:#:tffilr*tt u.to* o[ the required stre,gth (as determined by actual tests) shall uot be acceptccl'

g3 If the well is beyond rectification tr-r" ,1,"u .t-rou b"'r"j..t.d, the rve11 1*' to b" abando,ed and atrother rvel1 to

be sunk at a suitable location at the cost of the contractor. The tilt and sLrrft of the weil rncludfi-rg coupeusation

is to be abided 
^, 

p.' th" clauses of MORT&H for Roads and Bridges'

84 No clairn fot .uttiig" of water what-so-evet wr1l be entertained'

85 The contfactof slrall employ one of .o.._e,,g-".,qs 9119* or Diploma holcl;rs' as apprentice at lJs cost if

the rvork as shorvn in the ,"rra"r "r.""aiir.z,s"o,oool-The 
upp,""tit"' .wrli 

be selected by the Biock

Development offrcer ,Rengali. Tir" p";i;;;r 
"r-r-rpior',r"t't 

u'ill comrnence rvithin one month after the date of

work order and r.vould last till the date, r,vhen g0o/o of the rvork is con-rpieted rhe fau- wage to be pai'd to the

apprentices shood rrot u" less than the emolument of personnel of equivalent qualificatlon employed under

Government. The nurnber of uppr..ru.". io b. ernployed should be fi-xed by the Block Development officer

,Rengaliinthemannetsothatthetotuletpendituredoesnotexceedo'-'"1'""""tofthetenderedcostofthe

* :.1*, class contractor shall "Tpl:v 
u,der nirnselt,"l;: 9*:i.'::[Ti::":[u:"Ji5:H"*'H"J;t'i:"f{-

to the state of odisha . Special .tr., .orr,.u.tor sha11 Joploy unde"r lrimself one graduate Engineer and lwo

Diplorna irolders belonging to the state of odisha. Like wise "A" class contractor shall employ under himself

onegraduateE,ngtneerandTwo-Diplo.uhol.i",,belorrgingtothestateofoclislra.TheContractorshalipayto
the Engineerirg i.rro.rrr"l monthiy ern-ol.r*"rr,, ,rlri.l, Jhn[ nol be less than the emol.rnents o[ the personnel

of equivarent o;i#llffi'.-p#o ""J* Jr" ,*," Go,,t of oJi.ha .The Engineer - rn- chief ( civil ) ' orissa

may however ,rr*i,lr" .o.r,.u.,o, rvith names of such rrr.*ploy"a Graduate"F'ngineer and Diploma holders if

such help is sought for by ,r." ."r,r^.io, . The names oF ,.r.t-, E,ngi'eeringlpersonnel appoi.tecl by the

contractors shoufi be intimated ,o ,t-r. ,..ra", Receiving A.rtl,o"iry atoni with ih" tt"dtt as to who t'vould bc

supen ising the work . Each bill of .,rp.. tl"t' , special tL" ot ii'l' ciass"contractor shail be accompanied by an

empioyment Roil of the Engrneeti"g p"r.""""r iog.t}r". with a certificate o[ the graduate E'ngineer of Diploma

holder so employed by the contractor io tt . .rr.It tirat the **k "*".t""d 
ns p"tt bill has been supervised by

Block DeveloPment Officer
RengaliSignature of Contractor
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him, (Vide Works Department No Codes M-22191-1,5384 dated 9.7.91 ). The required certificate to be

furnisl-red in the proforma contained in a separate sheet vide Schedule - B
It is the responsibility of the contractor to procure and store explosive required for blasting opcration.

Department may render necessary possible help for Procuring license.

Odislra Bridge & Construction Corporation Ltd. rviil be allowed price preference up to 3o/o over the lorvcst

quotation or tender as laid down in works and Transport Department Resolution No-285 date-77 .04.197 4 .The
Odislra Construction Colporation will be allorved a price preference to tire extent of up to 3o/o over the lowest

tender amount (Where their tender is not the lou,est) provided they express wilJingness to execute the work
after reduction of tates by negoriation.,

Amendment of exisring Clauses :- Bv admission of a tender for tl.re rvork, a teuderer rvtll be deemed to have

satisfied himself by rctual inspection of the site and localiry' of the rvork, about the quality and availability of
the required quantiry of material including the rvheat/ rice referred to above, meciical aid, labour and food
stuff etc., and that rates quoted by him in the tendet will be aclequate to complete the lvork according to the

specifications attached there to and that he had taken in to account all conditions and difhculues tirat may be

encountered during its progress and to have quoted rates including labour and materials with taxes , octroi

,other duties. lead, lifts, loading and unloading, frcight for all materials and all other charges necessary for the

completion of the work, to the entire satisfaction of the Block Development Ofhcer ,Rengal-i of the work and

his authorised subordinates. After acceptance of the contract rate Govetnment will not pay any extra charges

for any reason jrr case the contractor ciaims later on to have misiudged as regard availabiliry of materials,

labour and other factors.

Building and other constructionrvelfare Cess fot constructionrvorkers sirailbe deducted @1Yo of the Gross

amoullt of the bills from the contractor as per Resolution of Govt. Of Odisha , Labour & Empioyment

Depar:tment.
The prevailing percentage of I. T. Departnrent of the gross amolurt of the bill torvards ircome tax rvill be

deducted from the contractor's bill

87.

92 Prevailing rate of VAT on the gross amoulrt of thc brll will be deducted fron-r the contractor's bill, where

Agreement Value is 0.50 lakh and above.

93 The contractor is required to pay rol,alty to Govt. as lt-xed from time of time and produce such documents in
support of their payment to the concerned Block Development Officer , Rengaii with ther bills, falling which

the amount towards royalties of different rnaterials as r-rtilised by tliem i-tr the work will be recovered from
theu' bills and deposited in the revenue of concerned department.

94 Under no circumstances interest is chargeabie for the dues or additional dues if any payable for the rvork.

95 Under section12 of contractors labour (Regulation and Abolition) Act. 1970 the coutractoL u,'iro trndertal<es

execution of v'ork through labour should prcrduce r.alid license from licetsing authnritics of iab,,rul:

Department.
96 Sample of all material - The conffactor shall supply sample of all materials fr"rlly before Plocurcl])cl]t li,r' tLc

work for testing and acceptaflce as may be requirilg by the concerned Block Developrnent Officer ,Rengali.

91 Trial Boring - The foundation level as indicated in the body of the departrnental drawing is 'purely tentative

and for the general guidance only. The Department has no responsibiliry for the suitability of actual sttata at

the foundation level. The conftactor has to conduct his orvn bodng befote starting the work and get the

samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at founding level while

quoting his rates for tender the contractor shall take in to account o[ the above aspects.

(I ) Any defects, shrinkage or other fauits rvhich mav be noticed rvithin 6 (St-x) months from the completion of
the work arising out of defective or improper materials ot u,orkmanship timing are uPo1l the direction of the

Block Development Off,rcer ,Rengal-i to be arnended and made good by the contractor at his orvn cost unless the

Engineer for renso.s to be recorded in writing shall be decidecl that they ought to be paid for and in case of
default Department may recover from the contfactor the cost of making good the rvorks. The contfactor is also

tequired to maifltain the road for 6 (Six) months fron-r the clate of successful completiofl of the work.

(ii) From the commencement of the rvorks to the completion o[ the sarle, they ate to be under the conftactors

charge. The contractor is to be held responsibie to make good all inluries, damages and repairs occasioned or

rendered rlecessary to the same by fre or other causes and they fisld the Govt. of Odisha harmless for any claims

for injuries to person or structural damage to property happening from any neglect, defauit, want of proper care

or misconduct on the part of the contractor or any one il his employment during the execution of the work. Also

no claim shali be entertained for loss due to earthquake, flood, cyclone, epidemic, riot ot any other calamity

whether natural or incidental damages so caused will have to be made good by the contractor at his own cost.

98 Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the

latest provision of relevant I.S. Code / L R. C. code f MORTctH specifications.

Block Development Officer
Rengali
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Tilts and shifts
i) N{aximurn permissible shift is 150mm'

ii) N{aximum permissible tilt is 1 : 80'

Escalation:- Payment for variation

dt.24.12.2012.

procedures as Per forn-rula given below

Contract price shall be adiusted for increase or decrease

Bitumen, Pipes, POL & other rnaterial comPonent

in pnce-ffide Works Department Memorandum No-12606/W

in rates and price of Labour, Cement, Steel,

in accordance with the following principies and

101

a) (r) REIMBURSEMENT/RBCOVERTIY DUE TO VARIATION IN PRICES OF

MATERIALS OTHERTHAN (STEEL, CEMENT, BITUMEN, PIPES & P'O'L')

If du,ng the progress of the work iire price of anv materiais (Excludir:rg tl-re cost of steel, cement, Bitumen &

p.o.L.) irr.orpor"nt.d in the rvork (ntt being materials supplied from the Block Development officer

,Rengalistore) in accordance with clause tl-rere If ,rr.r.or". oriJ".r"".., as a result of increase or decrease in

t1-re Average rvholesale price Index (a11 commodities), and the contractor there upoo necessarily and properly

pa),s 1n respect of that materials incorporated in the work such increasecl or decreased price, then he shall be

entitled to reirlbursement or liable to refund, quarterly as the case tnav be, such an amount, as shall be

equivalent to the plus or minus difference of 
^85o/o 

in between the Average \x/holesale price Index (a11

commodities) o,hich is operating for the quarter under consideration and that operated for the quarter in

rvhich the bid rvas ....ir.d (iasidate of reieipt) as per the formula jlclicated belorv provided that the work

has been carried out within ihe stipuiated tjne'or 
"*ter.,.ion 

tl-rereof as are not attributable to him' If above

materials on the value of works executed during tl-re extended period.

This clause wiil be applicable to the cJntracts rvhere original stipulated period of cornpletion is more

than 1g months. In the siruationwhere tire periocl of courpleuoriit ittitiotly stipulated in the agreement as less

than 18 (eighteen) months but subsequently the cornpleuon period has been vahdly extended on the gtound

that the delay rn completion is not attributable t,:r the contractor and in the resuit the total period rncludrng

that extended period stands more rhat 1B (eighteen) moflths or more, price escalation for other matetials is

ad.rissible o.rly fo. the remainirlgperiod exclucling 18 geiehteen) months tl-rere fton-r'

price adjustment for increase or decrease in cost of materials other than cement, steel, bitumen, pipes and POL

pro.rr.i by the contractor shall be paid in accordance with the follorving formula :

Vm=0.85 x Pm/100 x R x (I{1 - Mo)/Mo
Vm=Increase or decrease in the cost of work during the quatter under consideration due to changes in rates o[

materials other than cement, steel, bitumen' pipes and POL'

R= Value of rvork done drrring the quarter .rnder .orr.i leration exciuding t1-re work executed under extra items if any

at prevajling schedule of rate/dedved rates'

Mo = The all India whoiesale price index (all commodrties) prevailed luring the quarter of last date of receipt of bids

(as published by the Economi. Adrris"r to Govt' Of Inclia, lt"i'try of l.dustry and comtnerce' Nerv Delhi)'

Mi = The all India wholesale price index (all conlrroditie$ foi the quarter uncler consideration as published by

Economic Adviser, Govt. of India, N{inistry of Industrl and commerce, Nerv Delhi. In tespect of the iustified period

extended for compleuon of the work, the inde, pr..roiling at the.time of stipulateil date of completion ot the

prevailing rndex ofihe period under consideration, trLi.lr".'.t is 1ess, shall be considered'

pm = percentage of material component (other than cement, steel, bittin.ren, pipes and POL) of the work, as indicated

in clause-94 (d) below.

4 (ii) REIMBURSEMENT/RECOVERY OF DIFFERENTIAL COST DUE TO VARIATION IN

PRICS OF PRINCIPALMA*TERIALS (STEEL, CEMENT, BITUMENAND PIPES NOT

ISSUEDBYDEPARTMENT)A.FIERSUBMISSIoNoFTENDER:

If aftet submission of the tender, the prices of Steel, Cement, Bitumen and Pipes (not being supplied by the-

Departme*t) increases/decreases beyorrd the price (s) pr".railing at the time of the iast date for submission of

tenders including extension for the work, th. .o.r*r.,o, sha[ Ie e[grble to get differential cost due to such

h-ike on the value of works executed d.r.irg thc stipulatecl period and drrring the extended period when the

reason of delay in completion of the ,rorkl, not b! e[grbie to get price variation on the above materials on

the value of works executed during the extended period'

Bloch D eveloPment Officer
RengaliSignature of Contractor
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Rermbursement is case of differenrial cost due to increase in prices of cement, steel, bitumen and pipes are to
be n-rade by the Executive E,ngineer with prior approval of tender accepting authoriry subject to foliowing
condrlions :

1) Contractors have to submit the vouchers shou,ing procureflrent of different materials frorn authorized
dealers for the said work.

2) Differenrial cost will be allowed on\, fot the rvorks rvirich are progressed as per the approved work
programmeT'revised work programme dulv approved by tire Engineer-in-charge.

Recovery in case of decrease in prices of cernent, stee1, birumen & pipes shall be made by concerned
Executive Engineer frorn the Contractor inlnediatelv.
The increase/decrease in prices of cement, stee1, bitumen and pipes for reimbursement/recovery shall be
determined as follorv.

(a) Adjustment towards differential cost of Cement
y6 = (Ci-Co)/Co x Acfual quantity of ceurent r-rtilizsd in the rvorh durine the quarter under consideration x
base price of cement as prevailing on the last stipulated date of receipt of tender including extension, if any.
\rc = Diffetential cost of cement i.e. atnount of urcrease or decrease in rupees to be paid ot recovered.
Ci = All India Wholesale price index for cement for the quarter under consideration as published by
Economic Adviser, Govt. of India, Ministry of Industry and cornmerce, New Delhi.
Co = A11 India Wholesale ptice index (as published by Economic Adviser, Govt. of India, Ministry of
Industry and commerce, New Delhi) for celnent as prevailing on the last stipuiated date of receipt of tender.

a) Adjustment towards differential cost of Steel
yt = (Si-So) x Actual quantiry of steel utiiized in the work during the quarter under consideratioo.
Vs = Differential cost of Steel i.e. amount of ncrease of decrease in rupees to be paid or recovered.
Si = cost of the Steel as prevailed during the period under consideration as lxed by Steel Authority of India.
So = Base price of Steel prevailing as on the last date of submission of tender includrng extension, if any.

b) Adjustment towards differential cost of Biturnen.
y6 = 1Bi-Bo) x Actual quantity of Bitumen utihzed in thc work cluring the quarter under consideration.
Vb = Different cost of Bitumen i.e. amount of increase or decrease in rupees to be paid or recovered.
Bi = Average cost of Bitumen prevailed duri-ng the period under consideration as fixed by
IOCL/BPCL /HPCL.
Bo = Base price of binrmen as prevailing on the last stipulated date of receipt of tender including extensioo,
if any.

c) Adiustment towards differential cost of Pipes.
V = 0.85 x Pp / 100 x R (?i-Po)/Po
Vp = Differential cost of pipe i.e. amount of increase or dectease in rupees to be paid or recovered during
the quarter under consideration.
Pp = Percentage of pipe component of the r.vork as indicated in the clause 94 (d).
R = Value of rvork done duting the quatter under consideration exclud-ing thc value of rvork executed unclcr
extra items, if any, at prevailing scheduie of rates or derived rate.
Pi = AlI India \Vhole sale price irrdex for the period under consideration as pubLished by Econonic Advisor,
Govt. of India, Ministry of Industry and Commerce, Nerv Deihi, for the type of pipe under consideration.
Po = AII India \-7hole sale price index (as pubhshed by Economic Adl,isor, Govt. of India, Ministry of
Industry and Commerce, New Delhi) as on the last stipulated date of receipt of tender including extension, if
any, for the tpe of pipe under consideration

101(b) REIMBURSEMENT/REFI.IND DUE TO STATUTORY RISE IN COST OF MINIMUM
WAGES BY GOVERNMENT:
If aftet submission of the tender, the wages of labour increases or decreases as a direct result of the coming
into force of any fiesh law, or statutory rule or ordcr beyond the wages prevaililg at the dme of the last date
of submission of tenders rncluding extensions, the contr'actor sha1l be eligible to get escaiation due to such
hike on the r.'alue of wotks executed during the stipulated period and during the valid11, extended period when
the delay in completion is not attributable to tl-re Contractor. If penalty is levied for delayed completion of the
work, the contractor shall not be eligible to get escalation on labour on the value of rvorks executed during
the extended period.
The conftactot shall, within a teasonable tjme of his becornirrg arvare of any alteration in the price of any
such u,ages of labour, give notice thereof to the Block Development Officet , Rengali stating that the same is

gir.en pursuant to this condition together with all information relating thereto which he may be in a position
to supply. Block Development Oflicer , Rengali may call books of account and other relevant documents
from the contractor to satis$, himself about reasonabiliry o f increase in prices of wages and actual payment
thereof For this purpose, the labour component of the work executecl cluring period under consider"tion
shail be the percentage (as specified in table below) o[ the value of work done during that pedod and the

Block Development Officer
Rengali

Signature of Contractor
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increase/decrease in labour sha1l be considered on the cost of minimum claily rvages of any unskilled

ilo.lr"., fr-rect by the Government of Odisha under Nlinunum vages act'

V1 = 0.85 xP1/ 100 x Rx Pr-Lo)/Lo'
v1 = increase or clecrease in the cost of rvork during the <luarter under considerati'on due to changes in rates

of minimumwages'
R = value of rvork done during the quarter under consideratior excluding the work executed under extra

items if any at prevailing schedule or rate/derivecl rates'

Lo = The mi.irrrum wages for labour as rrouhed by State Go'ernment, as prevailing on the last stipulated

date of receipt of tender including e:'tension' i[ an1''

Li = the minimum wages for labour as r-rotified b)is,"r" Govetnment & as prevailed on the last date of the

quartef p.".rio* to thJ orr" under con.id.r"uorr. i,, respect of the iustified period extended' the minimum

wageprevailingontlrelastdateofquarterprel,ioustotlrequarterpertairungtostipulateddateofCompierion
or the minimum u/age prevailing on the lasi date of the quarter p.*iorrt to the one under consideration'

whichever is less, shall be considered'

P1 = Petcentage of labour component of the work, as indicated in the clause 94 (d)'

101(c)REIMBURSMENT/REFUNDDUEToVARIATIoNINPRICESoFP.o.L.

Sirnilarly,ifclurrngtireprogressofworkthepricesofDieselPetrol,oilarrdLubricarrtsincreasesordecreases
as a result of tire price fxed thereof by th. ior..firment o[ Indra ancl the contractor thereupon necessarily

a.d properly payi such increased ", 
d".;^;; price towarcls Diesel' Petro' 01 and Lubricants used in the

exectrtion of the work, then he shall be entitil"d to reimburseme,t ot liable to refund, quarterly' as the case

n-ray be ,r.h u, o*or.rt ^, 
.h"11 b" "qr;;;; 

to the plus or minus clifference of 85% in between the price of

p.o.L., which is operating for the quarter .,nd.r ..rrr.ideratio11 ancl tirat oPerated for the quarter of last date

of receipt of bids as per the formula *ai.^i.a belo*, provided that the u'ork has been carried out within the

stipulated time or "rt".rio, 
thereofu, ur= rro, attributable to him' if penalry is levied for delayed completion

ofthework,tirecontractorslrallnotbeeligibletclgctpriceescalationor-rPoLonthevalueofrvorks
executed during the extended period'

FormulatocalculatedtheincreaseordecreaseiltlrepriccofP.o.L.
\rf = 0.85 x Pfl100 x R x (Fi-Fo)

Vf = lncrease or decrease in the cost of rvork during the quarter urrder consideration due to Changes in rates

for P.O.L.
Pf = Percentage of P.o.L. comPonent of the rvork, as indicated in clause-94 (d) belorv

R = Value of rvork done durirg the quarter under consideratiol1 excluding the work executed under extra

items if any at prevailing schedule of rate/derived rates'

Fi = Al1 Indra -whole sale price index for'Ft el, oil .t Lubricant (High Speed 
-Diesel) 

for the quarter under

consideration as pubLished by e.orro*i. Aa',i."t, Go'''t' of t"aio' fi-i"i'itl' of Industrl And Commerce' New

DelH.Inrespectofthejustifiedperlodexterrcled,thetatesp.",,uili.gatthetimeofstipuiateddateof
completion or the prevailing r*.. of ,i. ;-*i,tt :i.tt:t:t.,sider^rion]whichever'is 

less' shall be considered'

Fo = Ail India \\4eole sale price irra", ioi pr"l, oi1 & Lubricant (Fligh Speecl Diesel) as prevailing on the last

stipulated date of receipt oi tend"r rncludrng extension' if any

101(d) The foliowrng percentages. \t/t g:i:." the price acljustment for the entile colltlact for diffetent tlpes of

works as uppliiobl" given in the follorving table :

o/o Co-porr"nt (Cost wise)

No.

Category of Works

R&BWorks 
I

(% of ComPonent) 
I

1
Labour

rP1)

POL
(?1)

Jfee
Other materials

5 5 90

nR"i'loc \X/ork 25 5

25 75tsuldmg worKs

2 Irrisation Works Structural Work 20 5 l5

Block DeveloPment Officer

, RengaliSignature of Contractor
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(%o of Component)
E,arth, Canal ct
F,r-nbankmeut

Work

ltr 10 65

3 PH v-ork Strucnrral Work 25 5 10

Pipeline Work 5 Pipe -70 %
* Other matertals -25o,/o

Server line 10 Prpe -7 0 o/o

* Other rr.aterials -25o/o

Note:- Further break up may be worked out considerin€J the consun-iption of Cemerlt, Steel, Binrmen and

pipe in the coocerned works for the penod under consideration.

101(e) APPLICATION OF ESCALATION CLAUSE:

(1) The contractor sha[ for the purpose of availing rennbutsement/refund of differential cost of steel, bitumen,

cement) pipe, POL and 
"vages, 

keep such books of account and othet docun-rents as afe necessafy to

show that the amount of increase claimed or reduction available and shall aliow inspection of the

sarne by a duly authorized representative of government and further, shall at the request of the Block

Development Officer ,Rengali furnish documents to be verified in such a manner as the Block
Development Officer ,Rengali may requile any document and information kept. The contractor shall

within a reasonable tirne of 15 days of his becommg aware of any alteration in the price of such

material, rvages of labour and/or price of P.O.L. give notice thereof to the Block DeveloPment

Officer ,Rengali stating that the same is given pursuant to this condition along rvith infonnation
relating thereto which he may be in a position to supply.

(D The compensation for escalation shall be rvorked out at quarterly ilterais and shal1 be rvith respect

to the cost of rvork done as per bi1ls paid dlrring the three calender months of the said quarter. The

Ftst such payment shall be made at the cncl o[ three months after the month (excludiag the month in

which tender vras accepted) and thereafter at three lnonths .interval. At the t.lme of completion of tire

$/ork, the iast period for payment might become less than 3 months, dependrng on tl-re actual date of
comPletion.

For diversion road the contractor rvjll have to make his orvn affangement to make the same in private land if
necessary for which agreement of such land by tl.re side of C.D. works and tl-re rental chatges for such Private
land shall be borne by the contractor rncludrng the proper rnaintenance u,ith lighting artangements dtrtinE

the rught time and signaling during day time and barricading etc. tili the C.l). u.'orks atc opetrcti to the

U-affic. No extra rate will be paid to tl-re contractor for the above rental clrarges etc. Ilis lalcs in the

tendet for other items shall include this arrangemelrt, rental chatges fot the iand ancl rnaintcuance, lighting

and removal of such temporary road c1Lrst from the private land to bring the land to its origural condition

etc. complete.
The coniractor has to arrange the land required for borrou,ing earth if necessary for the road work at his cost.

No extra payment by the Department rvill be made on this accour-rt and no claim what-so-ever will be

entertained on this ground. The rates quoted by the contractor should be inclusive o[ al] such cirarges.
\Where it will be found necessary by the Department, the Block Development Officel , Rengali of the work

shall issue an order book to the contractor to be kept at the site of the rvork with pages serially

nulrbered. Orders regatding the work whenever necessa.ry are to be entered in this book by the Block

Of{rcer-in-Chrrge *it1, their dated signatures and cluly noted by the contractor or his authorised agents

rvith theL dated-signature. Orders eniered in this book and noted by the contractor's agent shall be

considered to have been duly given to the contractor for follorving the instructions of the Depaftment.

The order Book shall be the propetry of the Bloch and shall not be removed from the site of work without

written perrnission of the Block Development Officer ,Rengali and to be submitted to the Block Development

Ofhcer ,Rengali every month
105. The tenderei should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments

locatiol ald ftunish the test results in conformitl, rvit| I.R.C. code at bis own cost before execution of the

u/ork and rates quoted by the contractor shouid be inclusive of such bores and S.B.C. tests etc. without any

extra cost to the DePartment'
106 The details of foundation, sub-stnrctru'e and floor protection for execution shall be done irr accordance

rvith the test results thus obtained.

1,07 The contractor shall have no claim what so ever for the extra quantity of rvork to be executed it vicrv of
. above possible changes and payments is to be made as per clause 11 of tl-re P1 Contract

Blocl< Development Officer
Rengali
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108 Over and above these conditions, the terms and conditions and rules and regr.rlations and speci{ications as laid
dou,'n in Odisira Detailed Standard Specihcation, Odisha P.w.D. Code, Bridge code and MORi&H specihcations
witir latest revision / amendment are also binding on the part of the conttactor.

109 No part of the contract shall be subiet rvitl.rout r.vritten permission of the concerr-red Block Development
Ofltcer ,Rengali or transfer be made by polr,er of Attorney authorizins others to receive paymeflt on th"
contractor's behaif.

110 The contractor should attach the certiflcate in token of payment deposit with the regrstration authority as per
recent circular of the Governmeot relating to his registration.
111 Any damages caused by narural calamities should be done by tl.re contractor at his orvn cosr. The Department will
not be any rvay responsible for the same and wili not pa\'' any cost torvards the repair done by the contraitor.

112The rates quoted by the conttactor shall cover the latest approved rates of labours, materials, P.O.L. ancl
Rovalties. Arrangement of bortor.v areas, land, alrproach road to the bndge site etc. are tlle responsibility of
the contractor.

113Tire rate for eacl-r rvork of concrete iterns rvherever dervatering is imperativeh,necessary the term dewatering shall
mean the execution or operation of the items due to standing vater as r.vell as due to percolauon of water. The q"uoted
rates will be inclusive of this.
114The materiais, borrow areas and hutments at site should be arranged by the contractor at his orvn cost. No future
complaint on this account shall be entertained.
115The contractor shall make requisition of claim book fiom the date of corur-relcemelt of the rvork from the
Department and shall maintain in proper P.W.D. form rvith pages serialll, numbered in order to record items of works
are not covered by his contract and claimable as extra. Claims shall be entered regularly in t6is book u.der the dated
signatule of tire contractor or hrs duly authorised agerlts at the end of each tnor-rth. A certif,rcate should be furnished
along with the claim to the effect that he has no other clajm beyond this claim up-to-date. if rn any monrh there are
no claims to lecord, a certificate to that effect should be furnished by the contractor in the claim book. Each claim
must be defined and should be grven as for as possible tegarding the quantities as well as rhe total amount claimed.
The claim book must be submitted by the contractor regulady by 10r, and 16,r,days of each month for orders of the
Block Development Officer,Renga)i or competent authority. Claims not rnade ir-r this manner or the claim book not
maintained from the conunencement of the rvork are liable to be summarily reiected. The clarm book is the propefiy
of the Block and shall be surrendered by the contractor to the Biock Development Officer ,RengaJi ,ft"r co-pl"tio.,
of the work or before tecession of the contract by the Department rvhicheverls earlier for record.

116 Number of tests as specified in I.R.C./ NIORTctH / LS.I specification requiled for the constructioll of roads
/bridges / burldings or any other structur-al rvorks will bc conducted in any Govt. Test House /
Departrnental laboratories/reputed material testir.rg laboratory as ro be decided by the Block Development
Officer , Rengali. Testing chatges inciuding expenditure for collection / transportation of samples
/specirnens etc. will be botne by the contractor. The collection of sarnples ancl testing are to be conclucted
for both prior to execution and during execution as may be directed by the Block De.,elopment Officer ,
Rengali and on both the accounts the cost shall be borne b1' the contractor.

117 Besides, the fitm / contractor shall install full fledged field iaboratory at tork site for conducring requir.ed
tests as per IRC / MORT & H / ISI requirements at his own cost for provicling sufficient oplroitrrriiy fo.
checking from time to time.
An Engineering personnel of the executing agency should be present at rvork site at tl.re time of visit of high
levei inspecting ofFrcers in the rank of Chief Engineer and above. After completion of the road in all resp'ects
the road furnitrre should be affi-xed by the executilg agency indicating locations lilie school, hospital, No-
horn etc.

118 Condition for issue of plant & machinerl- to contractor on hilc :- Tools & plants will be issued to the
contractor only if it is desirable in the interest of Govt. works and if these can be spared without
inconvenience to the Depattment. The Sanction of the Block Development Officer , Rengali_shall be
necessary in each case. The cont(actor shall arrange his programrne of rvotk accorcling to the availabitity of
the plant & machinery & no claim rvill be entertained for any delay in supply by the Department.
An agreement shali be enteted in to by the contractor to the effect that these hile cirarges are recoverable
from the bills of the contractot regulady and the final payment for the work includi:rg refund of security
deposit will not be made until the total amount due to the Goverrunent on account of hire of machinery etc.
is recoverable in full. Full amount of hile charges due from the contractor at any contract at any tine shail be
recovered from his next subsequent bill.

All transit and incidental charges irr connection rvith tl-re despatch of tools and plants and machileries from
rvorkshop shed/ deposit return there to, will be borne by the conrractor.

BIock Development Officer
Rengali
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The hte charge shall be recovered at the prescribed rates from and inclusive of the date, the plant and
machinery is made over up to and inclusive of the date of its return, even though the same day it may not
have been utilised for any reason except for a tnajor break doqrn which may take more thanT2hours for
repails' The contractor shall imrnediately intin-rate in writing to the Block Development ofhcer , Rengaii
wiren a,y pla't or machinery goes out of order requiri.g rlajor rcparr-s.

The hire charges are fot clock hours. In case of tar boilers, hot mlr plant and any other machinery requiring
similar preparation the working hour rvill include the time requir-ed to make up the boiler temperature and
bring plant to the operating conditions before the a-ual srarr of work

The machine will work in shifts of 8 hours each. Extra charges torvards overtime rvages of any of the
operating and maintenance staff rvill be leviable. These charges will be 6-xed by the Block Development
officer , Rengali from time of time. I, no case the tools ancl plants shall be operared beyoncl B hours in any
shift without prior written permission of tl-re Block Development Officer , Rengali.

The contractor shall release the plant and rnacl-,lnery as and r.vhen requirecl for periodical servicing and
maintenance He shall also provide for any labour ancl r.vater source for rvashing tlr" plorrts. I, the case of
Concrete mixtures, pavers and similar such type of equipments, rhe contractor shail urruog"to get the hopper
cleaned and the drums etc. washed at the close of rvork each day.

The plant and machinery once issued to a colrtractor sl.rall not be returned by him on account of lack of
arrangement of labour and material etc. on his part. The same wiil be rerurned only rvhen they do not require
or when in the option of Block Development ofhcer , Rengali the work or a porrion of work for which
issued is completed.

Tire tools and plants shall rvhile m transit and ur the custody of contr-actor be at ir-rs sole r.isk a,d
responsibility for damages and f or ioss except fair rvear arrd tear. The dar,ase or loss as asscsscd b'
Engineer-in-charge shall be made good by the contractor. In tlre erre,t of a disagreerrrclrt i.s i,) tlrc crtc:rr ,,rl
damage or the value of articie lost, the decision of Biock Developrnent Officer,Itcngaii shall l-,c firr:rl..l,lii:
contractor shall on ot befote the supply of plant and macllnery sign an flg-recmelrt i, iridcrr6ilyi.g 1i)c cl()v1..
against loss or damage to the machine. The Contractor shali aiso be tesponsible for ary claim for
compensation for loss of life, injury or damages to properq' etc. arising f.o.r, o.ry cause what-so-ever. The
contractot shall provide full time choukidar for guarding the plant and machinery at site.
If the articles are not returned within the date orieirally speciEed or extended by the Engineet-in-charge, in
addition to the normal hire charge, a surcharge equal to look of the hire charges wdi be levied for the pedod
that the machinerf is 11ot feturned. Such period rvi-ll be treated as working time. In tire event of the non-
retutn of the machinery, the fuli value of the articles at the cr-urent market price rvill be recovered from the
contractor's outstanding bills or any bills that ma1, become due in respect of his otl.rer work under the state
public rvotks DePartment' The decision of the Block Development Officer , Rengali sirall be Frnal rn case of
dispute.

FoRM oF AGREEMENT - The contractor shall, before taking the possession of tire machinery, enter in to
an agteement with the Block DeveloPment Officer , RengaLi or his nominees in the form attached.
Log Books fot tecording the houts of daily works for each of the plant ancl machinery supplied to the contractor
will be maintained by the Department will be attested by the contractor or his authorised og",rt auily. In case of
contractor contests the cotrectness of the entries and f or fails to sign the log book, the decision of the Blocir
Development officer, Rengali shall be final and binding on him. Hte charges will be calculated according to the
entries in the logbook and will be binding on the contractor.

This agreement made *. f rvo Thousand

the Govt' of odisha fterre in after tefened to as the Govenror rvhich expression shall unless excluded by or repugnant
to the context include his successots in ofhce as assigns) of the other pai.t.

BIock Development Officer
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\.vhere as the hirer desirous of hiring the tools aflcl plants of the PR Department of the odisha Govt' and more

particularly specif,red irr ti-re schedule irere under benveerr hete irr after referred to as ..the tools and plants,,.

And rvhere as Government has agreed to 1et in 
'ire 

the tools and plants to trre rrir-er on trre terms and conditions

here in after mentioned'

Nor'v it is here by and between the parties l-rcre to as follows'- , , r, r^-. ---^-1. ^vb-i1tF.l ^. .'rhich this

(^)Inconsiderationofagreementthatlrirechargesberecoveredfromtlrejrbillforrvorkexecutedonwhichthis
machinerl will be ..."Jo, aflv other than standi[g in the names of contractors in the book of the Department

or any other Government Department. The Govi. agrees to let the hirer tools and plants for the period to be

computedfronrthedateofd.li.,,",yofthetoolsandpianttothehirerattheP'R.Departmentworkshopat
Rengali

@)TherateoftLrghercirargeswi]lbeasmentione<]intlreschedtrleattaclred.

(.)Thehirershallnotttansfet'assignorSubletolirranl'rvaypa',trvitlrthetoolsandplantsoranypufthere-of
withoutthepreviouswrittenupp.o.,nioftheBlockDevr.lopmentOfFrcet,Rerrgali.

(d) on the expiry of the period of the hire, the hirer shal1 reflurr the tools and plants to the PR Depaftment. &

workshop / store at Rengali in the same good cofldition in which they were received by him '

G)Intheeventofthetoolsandplantsnotbeingreturnedontheexprryoftlreabove-mentiotredperiod,tlrehirer
shallrvitl-routprejudiceandanyotherliabilitypaytotlreGol,ernmentonaccorrntequivalenttotherateoflrire
specifred For the working period and an increase oI ten percent'

(f) The tools and plants shall be open for inspection at all tines to the officers of the Govetnrrent'

(g) Tire hir.er shail not oPelate the tools and plants so hired lor more than one shift / nvo shifts o f 8 hours each per

daywitlroutthepriorsancrionoftheBlockDevelopmentoflrcer,Rengali.IftlrelrjreroPefatestlretooisarrd
plants beyond the aforesaid limit without the prioffot"tiot' of the Assistant Engineer' he shall pay to

Government additional hire charges as rvel1 ,J ot'tt tirne charges for staff for such excess operation at the rate

approvedbytheBlockDevelopmentOfficer'itengali[romtir-netotjme'

(h)Incaseofbreakdorvn,repairableattlresitewitlrinaperiodoftlrreedayslrirechargesasspecifiedintheschedule
wiil be levied except in case of maior repairs'

(i) Normally the tools and plants will be supplied rvitir operating staff'

0Thehirershallberesponsibleforanyclaimsforcornpensationforlossoflife'inir'rryofdamasetoProPelryetc'
arising due to any carrs.s rvhat-so-evet during the period of the machinery is ur his charge'

(<)AllmunicipalorotherduesandtaxespayableonaccountoftlreuseoroperatronoFthetoolsandpiantsfotthe
period of hire shall be defrayed by the hir-er'

0Tlrehirershallmakegoodanylossordamagesarisingouto[causesothetthanfairwearandteartothetools
and plants durrng the period of hire. The cost re.o.."rub,. from the hirer sl.rall bd the full replacernent value as

determinedbytheBlockDevelopmentoflrcer,Rerrgali.Intheeventofanylossor<lamagenotbeingmadegood
by the rrirer to the satisfacuon of the said Errgrrr...-L-.harge trre office shal1 be at riberty to make good himself

such loss or damage and recover the cost thereof from the iriler. The hiler shall Pay to the Block Development

offrcer , Rengali Jo.h n., amount as shall be necessary to rnake goocl the loss or damage faiiing which the same

wili be recovered from his dues as in case of hire charges'

(,,,) o. the breach of any terms or conditions of this agreemerrt by the hirer the Block DeveloPment officer , Rengali

sharl be entitred to demand the retutn of tools anJplants and the hirer sharl return the tools and plants within 72

hours from the date of receipt of sucrr order il rvriting .In case of failure on the part of the hirer to comply with

such order he shall be liable to pay such penalty as may be imposed by the Engineer-in-charge for the period the

tools and plant are detained provided that the maximum penarty sl-rarl not exceed the cost replacement of the

tools and Plants '

Block DeveloPment Officer
RengaliSignature of Contractor
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(n) In case of any di.sputes between the hjr-er and the Go-,.ernment tl-re decision of the Block Development Officer ,

Rengali shall be hnal.

(o) This agreement shall be operated by the Block Development Offrcer ,'RengaLi on behalf of the Governrnent and

the tetm Biock Development officer , Rengali shall include all officers cluly authorized by him to exercise l)o\r/ers

on his behalf'

TI{I] SCHEDULE

Serial No. Description and Name of the

articles '

No. Arlount of hrre Per hour Rematks.

ngali has for and on behalf

of the Governor of the State have set their respective har.rd, the day and the yeat hete in above written'

Srgned by :

2..1.

Signed sealed and delivered in the presence of

2.

119. The agency will be responsible for trafficmanasement and maintenance of the stretch of the road (for wh'rch

the tender has been irr"it.a; at his orvn cost during the period of executiotr'

1.20. Even qualified criteria are met, the bidclels can be disqualthed for the follorving reasons, if enquiled by the

Department

(a) Making a false statement or declaration'

(b) Past record of poor performance'

i.j nrrt fecofd of abandoning the work halfrvay/ recession of contract.

(j; f.t, record of in-ordinate delay in completion o[ the rvork

(e) Past history of litigation.

1,21. The informauon furtshed must be sufficient to shorv that the applicant is capable iu all respects to

successfully complete the envisaged rvork'

1,Z2ln case the 1,, lowest tenderer or even the next lowest tenderers withdrarv in series one by one, thereby

facilitating a particular tender for arvard, then tbey shall be penalized. witli adequate disincentives with

forfeiture of EMD unless adequate justi[rcation for such back out is furnished. Appropriate action for black

listing the tenderers shall also bL token apart frorndisincenfrl:*g the tenderer.

123 ADDENDUMTO THE, CONDITION OF Pl CONTRACT

2.1.

2.1.1

Clause-2(a) of P1 Conttact-TIME CONTROL:-
Progress of work and Re-scheduling ptogramme'

The Block Development ofFrcer , Rengali shal1 issue the letter of acceptance to the successful contfactor'

The issue of the letter of acceptance shJl b" treatecl as ciosure of tl're Bid process and commencement of the

contfact.

2.1.2. with in 15 days of issue of the letter of acceptance, the conttactor shall submit to the Block Deveiopment
-1-^---.:-^ *L^ ^^,.-*^l;ilJ;,;;*;^t;1ppro,ol a Programme conxn:ns.ur1t-:. to clause .\'2'r:?,"1:::q:T-9:1,."..ut

;",il6r, ;&;;., ffi ,t",-; r". iu,r.," acti'iries i' the works along rvith P:".thi{ cashrlow forecast
1 rr r r - ---- l :- ^l'l ^^---

2.1..3. ;ffi].j;;"J;;;ff;;in"1*..roo' o[ tt're wor* the .o.,t u.to* shall be bound in all cases in
I / Ll - c -l^ ^ ,,-L^l^ *i.-- ^'ll^.-,-l ,.nrlet

JrilH" #;;,i";:ffi.;;;";4";;""d, o," month to co*rplete, 1/.1th of the whole,tim: *:':*:*::
the contract has elapsed, ,/roithewhole of the rvork beforel/z of the rvhoie Lirne allowed under the contfact

Block DeveloPment Officer
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has elapsed, 3/4thofthe whole of the.r,'ork before 3/4th of the wl-role time allorved undet the contract has

elapsed.

2.1.4 If at any time it should 
^ppe 

r to the Block Developmeut O(hcer , Rengali that the actual process of the

work does not conform to ihe progrnlxmc to wlrich consent has been given the 
-Contractor 

shall produce, at

the request of tl-re Block D....1oprie.rt Officer , Rengali, a revised Pro$aml-ne shorving the modifications to

such programme necessary to ensure completion Ir ,1i works within the tjme for completion' If the

contractor does not submi.t an updated Progru*ro. witirin this period, the Block Development officer ,

Rengali mal. rvithhold the amount o f L0/o ofth"e contract.,alue from the next Payment certificate and contjnue

to rvithhold this amount untrl the next paylnent after tl.re clate on wlucl] the over due Programfl-re has been

submitted.
2.1..5 An update of the Progtamme shall be a programme showing the actual ?logress achieved on each activity

and the effect of th" i.ogr.r, acirieved o" ,t. tinrrng of the rernauring rvork includrng an)r changes to the

sequence of the activities

2.1.6 The Block Development OfFrcer , Rengali approval of the Prograrnme shall. not-alter the Conttactot's

obligations. The CJntractor may ,"r.i." t"h. P.tgro*rn" and su,bmit it to the Block Development Officer ,

Rengali again at any time. A re.rised P.og.nrori" is to sirorv the effect of Variarions and Compensation

Events.
2.2. Extension of the Completion Date'
2.2.1. The time allowed for execution of the works as specihecl in the Contract data shall be the essence of the

Contract. The execution of the rvorks shall .olrl-"rr." from the 15th c1ay or such tirne period as mentioned in

letter of Award after the date on rvhich the Block Development O[Frcer , Rengali issues rvritten orders to

conunence the work or from the date of handing over of the site rvhichever is later. If the Conuactor

commits default in comrnencing the execuuon of tlr" rvork as aforesaid, Government shall without prejudice

to any other right or remedy 
"a",arlable in larv, be at liberry to forfeit the earnest money & performance

guarantee ,/ Security deposit absolutely'

2.2.2. As soon as possible afie, the Agreement is executed the Contractor shall submit the Tirne & Progess Chart

for each milestone and get it appro..ed by the Department. The Chart shail be prePared in direct relation to

t6e time stated in the Contract do.rr*"rrt, for con-ipletion of items of t1.re works lt shal1 indicate tire forecast

of the dates of commencement and compietion of ,,ntious trades of secliofls of the work and may be

amended as necessary by agteement betu,een the Block Development Officer , Rengali and the Contractor

within the limitations of 
'tirrie 

imposed in the contract documents, and further to ensure good progress during

the execution of the work, the contractor shall in all cases in which the dme allorved fot arly wotk, exceeds

one mont5 (save for sp".id jobs for rvhich a separate prograrune has been agreed upon) complete the work

as per milestone given il contract data'

2.2.3. In case of delay occurred due to any of the reasons rnentioued bclorv, the Contractor shall irnmediately give

notice thereof in writing to the Engineer-in-Charge but sl-rall_nevertheless use constantly hrrs best endeavors to

prevent or make good the delay anrl shall do ali that may be reasonably required to the satisfaction of the

block Develop**t Ofltcer , Rengali to proceed rvith the works'

i) Force rnajeure, or

ii) AbnormallY bad weather, or

1n) Serious loss or damage by fire, or

ir) Civil commouon, loial commotion of workmcn, sttihe or lockout affecting any of tire trades

emPloyed on the rvork, ot'

") 
D;i;y;" the part of other corrractors or tradesmen engaged by Block Development officer

RengaliinexecutingworkrrotfotmingpartoftlreContfact.
vi) In clse a Variatiol i, i.rr"d rrhi.h ,iok", it inpossible for Completior-r to be achieved by the

Intended completion Date r.vitirout the cot]racttr taking steps to accelerate the rernaining'vor-k

and which -ol,Id .o,," the Contractol to mcru additional cost, of

vii) Any other cause, which, in the absolute discretion o[ the authority mentioned, in Contract data is

beYond the Contractors control'

2.2.4. Request fot reschedule and extension of time, to be eligble for consideration,. shali be made by the

Con*actor 'r 
writing rvithin fourteen days of the happening of the event causing deiay' The Contractor may

also, if practicable, iridicate in such a request the period-for wl-rich extension is desired'

2.2.5. In any such case a fab and."r.o.rrb^1. extension of time for completion of w-ork may be given' Such

extension shall be comm,nicated to the Conrractor by the Block Development Offlcer , Rengali in wliting,

within 3 months of the date of receipt o[ such '"q"ttt' 
Non-applicati"l!y.th:contractof for extension of

time shall .roi u" abar forgving a fuir ond ,"u.orrubI" e"ter.rion by the Block Development officer Rengali

and this shall be binding on the contractor'

2.3. ComPensation for DelaY'

Block D eveloPment Officer
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2.3.1' If the contractot fails to maintain the required progress in terms of clause 2 or to complete the work and
clear the site on ot before the contract or extended date of completion, he shall, rvithout prejudice to any
other right or remedy available under the lar.v to the Gor.ernme4t on account of such breach, pay as agreed
compensatiorl the amount calculated at the rates stlpulated belorv as the Block Development Officer , Rengali
(whose decision in writing shall be final and bindrng) may decide on the an-rount of tendered value of the
rvork tbr everv completed day / month (as applicable) that the progress remains below that specified in
Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for r.vhich a separate period of completion iras been

specihed. Cornpensalio n @ 1.5ok per month o I for tlelnr- of rvork, delay to be completed on per Day basis.

Provrded always that the total amouflt of con-rpensation for delay to be paid under this condition
shall not exceed 100,/o of the Tendered Value of rvork or to the Tendered Value of the item or group of items
of rvork fot v-hrch a separate period r ,f completron is or-rgr.nally grven.
The amount of compensation may be adjusted or set-off against ally suln payable to the Contractor under
this or any other colltract with tire Goverrulent. In case, the contractor does not achieve a paticular
mtlestone mentioned irr contract data, or the rescheduled milestone(s) in tenns of Clause 2,5, thi amount
shorvn against that milestone shall be rvithheld, to be adjusted against the compensation levied at the final
grant of extension of time. Withholdrng o[ this amount on failure to achieve a milestone, shaii be automatic

without any notice to the contractor. I-{orvever, if the contractol' catches up with the progress of
work on the subsequent rnilestone(s), the withheld amor.urt shall be released. In case the contractoifuilr to
make up for the delay in subsequent milestone(s), amount rnentioned agarnst each milestone missed
subsequently also shall be rvithheld. Horvever no interest rvhatsoever shall be payable on such withheld
an-]ount.

2.4. ManagementMeetings.

2.4.1. Either the Engineer or the Contractor may require the other to attend a lnanagelnent rleeting. Tlie business
of a management meetings shall be to revierv the plans for rernaililg.vork anci to cleal rvith ruattcrs raisccl i1
accordance with the ear-ly rvarning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of lis record to
those attending the rneeting and to the Employer. T'he responsibility of the parties for acions to be taken to
be decided by the Engineer either at the rranagelnent nleeting or after the rnanagement meeting and stated in
writing to all rvho attended the meeting.
Clause-2 (b) of Percentage Rate P1 Agreement:- Rescission of Contract (Amendment as per letter
No'10639 dt 27.05.2005 of Works Department, Odisha ):-To rescind the contract (of which rescission
notice in writing to the contractor under the hand of the Block Development OfFtcer , Rengali shall be
conclusive evidence), 20o/o of the value of left ovcr rvork rvill be real-ized from the colrtractor as penal

1,24 A conaactor may be Biacklisted as per Amendmenr made to Appendx )L\OilV to OPWD Code Vol-II on
rules for black listing of Contractors vide Letter No - 03365 dt Ot-Oj,bZ of Works Dcparrment , Odisha .

n Misbehavior / Threatening of Departmental ct supewisory officers dururg execution of work /
tendedng process .

b) Involvement it any sort of tender fi-xing .

.) Constant non- achievement of milestones on insuftrcient and imaginary grbunds and non- adherence
to quality specifications despite being pointed out .

d) Persistent and internationai violation of important conditions of contract .

.) Security consideration of the State i.e. any action that jeopardizes the securiry of State .

f) Submission of false / fabricated / forged documents for consideration of a tender .

125. Labour Cess
17o Labour cess will be deducted from the gross amount of the Contractor Bills .

126 ELIGIBILITY CRITERIA : To be eligible for qualihcation, applicants shall furnish the followings.

^. Required E.M.D as per the column No. 1 .

b. Copy of Origtnal Registration Certificate, Valid GSTN ciearance certificate, Aadhaar Card , PAN card,
Origrnal Afhdavit for the particular rvotk of the Tender Notice along rvith the tender documents submitted
to the Block Development Officer , Rengali during opening of the llid for ver-iflcation pulpose, as per
Clause No.L.

c. Preferences will be given to contractors havtng experience in executing sirnilat nature of rvolk

Block Development Officer
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d' Information regarding- curre,t litigation, debarrhg / expelling of the appl-icant or abandonment of workby the applicant in schedule "Ei and affidavit to tliat efLct incruding authentication of renderdocuments and Bank guarantee in schedule ,,Fr,,

e' Submission of original Bid Security and te,der paper cost as prescribed i, the relevant clause of DTCNi.e. before the sripulated date & time foi openlnE the brci.
f rhose Engi,eer contlactor are desire of availing beneFrt as allorved to SC/ST contractor are necessary

to record the category to rvhich they belong in the Rcgistration Certificate (R..C.), other.wise their.tender
paper treated as normal tender .

Total:- 126 ( One hundred twenty six ) Clauses onl1,.

Approved By

ngrneer

Rengali

GENERAL CONDITIONS

1. Drawings & Specifications

The contractor' after the award of the contract and on signing the agreement shall be furnished free of cost
two copies of each of the drawings specifications, descriptive schedules and other details necessary for
execution of the work' All further drawings and details as may be prepared by the department from time to time
for reasonable development of the work described in the contract documents and reasonably necessary to
explain and amplify the contract drawings and to enable the contractor to execute and complete the work shall
also be supplied in duplicate to contractor free of cost.
Any further copies of such drawings, required by the contractor shall be paid for by him. The conlractor shall
keep one copy of all the drawings specifications, price schedule of items ancl quantities at work site anci tire
Engineer-in-charge or his authorised representative shall at all reasonable times have access to the sanle.

2. Contractor's Responsibility.

a The contractor shall provide at his cost everything necessary for the proper execution of the works
according to the intend and meaning of the drawings, schedule of items and quantities and
specifications taken together, if the same is not particularly shown or described therein, provided that
the same can reasonably be inferred there from, tf the contractor finds any discrepancy in the
drawings or between the drawing and schedule of quantities and specifications, he shall .immediately
in writing refer the same to the Engineer-in-charge whose decision shall be final & binding.

b) Any work done at any time or even before receipt of such details shall be iemoved/replaced by the
contractor without any expense to the department lf the work is not in order and if so directed by the
Engineer-in-charge error inconsistencies in drawlngs and local conditions affecting the works shall be
brought to the notice of the Engineer-in-charge immediately for his decision AII drawings, bill of
quantities and specifications and copies therefore furnished by the department, are their property.
They shall not be used on any other work and shall be returned to the Department on request on
completion and before issue of final certificate or termination of the contract.

c) All materials and workmanship shall be of the respect kinds described in the speciflcation. B.o.e,
contract and in accordance with the instruction of the Engineer-in-charge. The contractor r.nust satisfy
himself about the same while furnishing samples for approval of the Engineer-in- charge before
incorporation in the works.

d) The Engineer-in-charge may from time to time cause at his discretion such tests on samples of
materials or workmanship of all/any materials and work, as he may conslder necessary at places of

Blocl< Development Officer
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S) Alteration / Addition & Omissions
The Engineer-in-charge shall make any variation of the form, quality or quantity of the works or any
part thereof that may be in his opinion be necessary and for that purpose or if for any, other reason it
shall' in his opinion be desrrable' he shall have power to order the contractor to do so and the
Contractor shall do any or allot followings : .

a) lncrease or decrease the quantity of any work included in the contract.
b) Omit any such work.

c) Change the levels, lines, position and dimensions of any part of the works, and
d) Execute additional works of any kind necessary for the completion of the work. No suchvariation shall in any way ratidate or invalidaie tre contiai,-ilri tnu value of all suchvariations shall be taken into account and shall oe aooeo io or deducted from thecontract sum accordingly, but no such variation shall be ,"d; it;; contractor without priorwritten instruction from the Engineer_in_charge.

e) The schedule.of quantities/rates shall be deemed to have been prepared and included inaccordance with the method of measurement of work set out ,no ,, per the rerevantspecifications or in its absence relevant l.S. code of practicl Arv'"ii"r in the specification orin quantity or omission of any item from the schedule of quantities/ rates shall not vitiate thecolflac!'. but he adjusted by adding to or deduction from'flre clnirrct sum provided that norectification of errors, if any, shail be ailowed in the contract scneJuie or rates.

4. Valuation of variations

a) All extra or additional work done or work omitted shall be valued at the rates and price set outin the prices schedule of quantities, and/or derived there-from, ii in arriving at the contractsum, the contractor have added to or deducted from the total of tne iiems in the tender anysum either as a percentage or proportion, then ttre same percentrg" 
"t 

proportion ,;ull 
"p;;ito all' items or works in the prices schedure as arso for varuation otirarLtion.

b) lf the contract does not contain any rate or price applicable to the extra or additional work, orthe rate or price in the priced schedule or quaniities has become inapplicable in the opinion ofthe.Engineer-in-charge by virtues of such addition or omission, treri suitaote rates or priceshall be agreed such rates.shall be derived by analysis based on standard schedule of ratesof State P'w'D' / P.H.D or in case such is noi avaitiote therein, form any approved schedulewith the various elements valued at local market price plus rs (nteenf percent towards over-heads.

5. The Offers are also to include

manufacture, fabrication, on the site or at such other places. The expenditure incurred for all such
tests shall be borne by the contractor.

e) All approved samples are to be preserved by the contraitor in a regular manner in the site office for
inspection and verification of the Engineer-in-charge or his representative from time to time.

a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach road,construction equipments,. tools and plants etc., as iequ'ireo for proper execution of all theitems of the work as per drawing and specification.b) To provide all incidental itemi not shown or specified in particular, but reasonable ornecessary for successful completion of the work in acclrdance with the drawings,specifications and schedule of quantities.
c) cleaning, Uprooting the stumps, ,ujutrtion and old masonry etc., met in the trenches andexcavations.
d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same orcompletion.
e) De-watering as required and directed.f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately
. usableand disposal of surface earth and materials from site as directed.gl curing of air concrete and cement works as per specification and direction,h) Centring, shuttering as required for all concrete work.
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Bending, binding, tying the grill & placing in position, including supply of all materials & labour
etc.
To provide water and power required for construction testing and commissioning,
Testing of materials and works as per specifiiation and direction.

TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK
Materials of following specification are to be used in work. The Tenderer are expected to possess

and be well conversant with the following lS standard and code of practice.

(-emcnt Will bc as pcr l.S. 269 /255 ([ lorvevcr the grade of cemont to be sclected by
thc l,)nginccr-in-(lharse of worl< and comptessivc cube test bef<rre
c()rrlrnencelnent of rv<lrl< in cach batch).

2. Stccl I.S. 432 (l)lain) and 1785 (l'or)

-). Vibrator 1.s.7246

4 Aggregatc l.s. 383. I.S. 515

5 Watcr fot mixing and curing Shall be clean, free from injurious amount of oi[, salt, acid, vcgctable matcrials
and othcr substances and halnful t() concrctc in cooformity to I.S. 456 and
1.5.2025.

6. Sand / Fine,'\gqregate LS.2116,383

7. Ilinding wirc I.S. 280 (galvaniscrl nrinimum 1 rrm)

8. Itain rvater pipe r.s.2527

o (,onstruction joints 1.s.3414

10, Stcel Window f,mmc I.S l038/83

11 Steel l)<ior Fnme r.s. 4351 /15
12. Fittin!, & lii-rtures for ,oll1crl

rvo tl<s

Conforming k) I.S. 7452/82 strictly conft>rm to l.S. spccification and as pcr
dircctiol of Fllginccr-in ( )hargc.

Note .' For road work (Approach Road) specification as per road and bridges (latest edition) published by l.R.C &

M.O.S.T. shall be followed. ln case of any doubt and absence of provision, regarding speciflcation l.S. shall be

referred (lndian standard).

ITEM OF WORK
1. Concrete shall be with conformity to 1.S.456.
2. Foundation shall be with conformity to 1.S.1080.
3. Stone masonry (R.R.) shall be with conformity to 1.S.1597 (Part-l)
4. C.R. Masonry shall be with conformity to 1.S.1597.
5. Brick masonry shall be with conformily lo 1.5.2212
6. Cement plastering shall be with conformity to 1.S.9103 & 6925.
7. Mortar shall be with conformity to 1.S.2250
8. White and colour washing shall be with conformity to 1.5.6278.
9. CC in foundation shall be with conformity to 1.S.2571.
10. Anti-Termite Treatment shall be with conformity to 1S.6813. (Part - I & Part - ll)
'1 1. Painting to all surfaces shall be with conformity to 1S.2395 (Part - I & Part - ll)
12. DPC shall be with conformity to 1.S.3067
'l 3. Tarfelt treatment shall be with conformity to 1.S.1346
14. Mosaic floorlng with conformity to 1.S.2114
15. Steel painting shall be with conformity to 1.S.1477 (Part - I & Part - ll) 1.S.1661

i)

t)
k)

\
\

'1.1

r\

f.
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[,ach proffts in the e-ptccutenierit ig iirc $lainp,:ii and tire syolert catt delecl

lhrt lint oiiug in of *auh rrstrr inr,itrlilg lh* Bidiitl

l'he Bidder rhould ensure clurity,ilegrtiiiity oi lhe drtcument upioaded by hirrr t0

the pottal

Tire $ysitiri slriiil iriiriie ali ilie nrandtilo,y lornis anri iiejds fiiied up by thr

corrtraclor fiuring the process of submission ni lne urdlttndor.

Tire hidi*r shouid cireck tht eystent grnorato'J coniinlatiun sialemant on lhe

status of the submistlon,

Thc fikirJer sirollci uploarl suffiuieni;y aheaci of thn bid closure iima to avoid

trafiic iusli artd failure in the netivork

The lentjer inuitirrg 0flicer is ncl responsible for any tailure, ntslfunction, or

breakdolvn of ihe eltutronlc sysisrn u$ed duiing ihe +pfocuremeilt pr0s0$$,

Tho Bidder is required to up load documunls relatod to his eiigibility crileria and

qualiliration iniornration nrici Bill oi 0uantities dulv lrllud in. It is not nemxary for

the par:t of the Bidcjer to trp"loarl the draruings anrj oflrer Hid'documents (afler

srgning) vrhiie up-loading hjs hiri. lt is assumad thal the bidder has refened all

the dravlingl anri documertts uploo,Joo by the 0fficei" Inviting the Bid.

$seking any rsvision of iaios or backing r:ut of the birl claiming for not having

relened to any or all documents prouided in the Brd by the Oflicer lnviling tho

Bid willbe conelrued ar plea tc'diuuptihe blrlding process end lrt such cases

the bid securily shpll b'e forfeited

The bidder wili not be airls lo tubrnit his hid after oxpity ol the dflte and time of

submlsrion of Birl( server time), The date & tim* ol bld tubmission shall remain

unaltered even if the spsciliad dale for lhe submission of bltis declared as a

holiday lor the 0fficer inviiing the Biil.

$lGNlNG 0$ Bi0; The 'unline bidder' shall digitally sign on alt ilalements.

documents, certr'ficates; ttploaded by hin, owning reslonribility fortheireoneotnessl

tx.

,f,

tcer
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I

the due date and time.

17. RESUBMISSION AND WITHDRAWAL OF BITLS :

a. Resrrbnrission of t:icl lly ths bir:jcjers f,']r i.in:,, runll:er of iirnes bcfore,,he {lnal claie and
time of sub,nissio:l is aljowed.

tr' Resr:bn'rissicrn of bid sliall lequire uploacling of all dccuments inclucling price bid a{resh
c. lf tlre biclder fails to subnrit his modrfied bidgs) wittrin the pre-defirrer-l tirrre of receipt,

the system shall consicjer only the last bid submitted.

d. The bidder should avoid subrnission of bici at. the last r.rronrent lc avoid system failure or
malfunction of iniernet or traffic jarr or Fod/er failure etc.

e. The Biccler can withdrar'; his hrd before the closure ciate arrd time of receipt of the bid
by uploading scatlnecj copy of a letter addressing to tire procLrrernerrI Officer-
Pub'Jislrer(Officer lrrvilir;g l encler',t cttjng /easons for r,vithdrarrral. Tho si,slem s6all not
allow any withdrar,val efter e>1tiry of the clcsure time of the birJ.

18, OPENING OF THE BID:

a. Bid opening date and time is specified during tender creation or can be extended
through corrigendum. Bids carrnot be opened before tlre specified dale & time.

b' All bid openers have to log on to the porta! to decrypt tlre bict submitted by the bidders.
c The bidders & gues{ users cen vlev/ the slrrnnrary oI opening of bicJs frorn any systctn,

Contractors are not reclurrerj to be present dLrring the blci opening at the openjng
location if they so desire.

d' ln the event of the specified date of bid opening being declared a holiday for the officer
invitlng the Bicl, thc bicis will be or:ened at the appointecl time on the rrexi working day.

e. ltt case bids are inviied for more than one package, the order for opening of the,.Bid,'
shall be that in which they appear in ihe ,,lnvitation for Bicl,,.

f During hid opening, ihe covers ccntaining original financial instruments tor,vards Cost
of bid and Bid Security in the form specified in the DTCN/ITB valid for the period stated
in the Bid, received after last clate of receipt of hicJ and before opening of the bjds sha)l
be operred and declared. The Procurement Officer-Cpener shall bontjnue opening of
otlrer documents if he is satisfied about the appropriateness of the cost of Bid and the
Bid security.

g. Combined bid security for mcre than one work is not acceptable.
h. The electronically submitted bids may be permitied to be opened by the predefined Bid

Block Development Officer
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opening officer from tireir neu, lccaiion if they ar$ tran6ferrBd aiter tlre issue of llotice

Inviring ttid and beiois iiiti r4rening. Ftirih:rr action on lliil docut]tenis shall bo t.rken by

tlre nel'v incumbent of the posl.

19. EVALUATION OF tsID5:

u. Ail ti'.e open€d bicis sha(i be dolvn toad*J and prihtsd tor taking up svalrraiion. J'he

Procurement Offiaef4peners shall sign on each pa(Ie ol tiie dooum€nls dorvnloarlerj

and furnish a cerlificatc that tire documents as availaL\ie in ths pofial for the tender haye

been down loaCetl.

b. The Prccurement o,'ircer-Ev€lualors shali take u1r avaluation of bids with respecl to the
quali{ication lnfomlaiiorr and other infcnnalion fulni$hed subiect io oonfirrnalion of the

bid security by the issuing inslitrJtions

c, After rece;pt oi confirmatron of the bid security, the hiclder nray be aEke<l in writing to

clarify on th6 documenls previded in the rechnical Bid, if necessary, with respect to any

doubts or illegible docuinents l-he o{ficer lriviling Tencler rnay ask for any other

document of hislolical nature du)'in!t Techriical evaluaUon of the t€nder. Proviclecl irl all

suclr cases, fLrrrrishing of Bny Cocumenl ,n no way alters Ure Bjddeis prics bid. I,lon_

Eubmission of legible documents may render the bi<l norr-responsive,

d. The bidders wili respond in not rnore than 7 days of issue of the clarification lelter,

failing which the bid of the biddeloill be evaluated cn its own medl
e' Technical evaluation of all bicls slrail be carried out a.e per infornralion f(rrnls)le,J by

Bidders. But evaluation of bids doe' nor exonerate bidders from checking their originar

docutnents ai latBr date. lf the hri<ldor is found to have misled flid evaluation through

i Y/rong infornation; action as pe;'rclevant clause of DTCI'lilTB ."hall be taken against the

hiddericontractor.

L The procuremer* olficer- EvalLrafcis. *,ill evaluate bids and |inalize lisl of responsive

bidders,

The flnancial bids o, the technicall!, resl:ansive biclclers shall be opened on lhe due

dale of openirig. The Procurement Officer- Openers shall log on tc the system in

sequence and open the financial bids.

i. The Financial Bid lvill be opened or the notifieC date & linle in the presence of

bi<lders or thek authorised representalive who y,iEh to be presont,

ii. At ihe time of opening oi "Financial Bicl', bidcjers whose iechnical biris weie
lound responsive witi be openeC.

' iii. The responsive bidriers' nalrra. hid prrces. rtern wise rates. lotal amount ol each

Signature of Contractor Block Development Officer
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itemincaseofltenlr€}teten<jerar,rlpercentageaboveorlessrncaseof
percenlage rale tenclars v+ill L'e annct:nced '

Procurement Officer-Openers sltali sign on each paoe of the rjowrrloaded BOQ

andt}reCon.iparatirlestaterlrelltat.rdi,.trn]shacertificaietc}lhat.resr)ect.

Bidcler cair trritness princlpal activitie:; i:nd vlew tlle dccument#sumrrary rBports

{orthatparticularVr'orkbylog'lingontotheportalwitilhisDsCfromanywhere,

?0, NEGOTIATION OF EID$:

a, For examination, gvaluation' and comparison ol bicls, the officer inviting tlre bid nray, at

iris discretion, ask ,[he lovvest bidder for clarification of his rates including reduclion of

rate on negotiation and breakctol'rtr o{ unlt rcies'

21. NOTIFICATION OF AWARD AND SIGT'JII{G OF AGREEMENT:

a,TheEmployer/Engineer.ir-:-ClrargeshallnotifyacceptanceoftheworkpriortoexPilyof
t|revalictityperioclby.ceb}e,te}exorfacsimilgc-rre-nrailconfinledbyregisteredlett.er,

ThisLetterofAcceptancewiilstatethesurrrthattheEngineer.in.Chargewillpaythe
contractor jn consideration of the execution & crrrnpletion of the Works by the contractor

asprescribedbythecontract&theamotlntofPer{ormaneesecurityandadcitional
Performancesecurityrequiredtobefurnislrecl.Theissueof{heletterofacceptance
shall betreated as closure of the llirl process ancl comrnr:nc+nJenl of the contracl'

b. The contractot after fr.rnishing tlre requirerJ acceptabie perlorrtance security &

additionalperfgrmancesecurily,.'LeitertoProceed,,or"Worl<order',slrallbeissuediry

theErigineer-in.ChargevJithCopyihereoftotheFroeur.enrentofficer-Publisher,.The
procrrrement Qfiieer-Fublishei sihall up loacl ihe sunrmary ancl declare the process as

complete. 
,:_,,-J -,-:;i6

Etc - cu rrr'-d66 etarf to\ C;"tjer{1ment

Memo No / O 23 tuv' Dated 5e' ''' lq .. ,,

copy forward*d;;;i. to Fton'i:re.tVlinister, t'inince,'orissal P.s, to l^lon'ble 
'tilinister'

Works, Housirrg, Orissa for infc'rmation and necessary ac!icn \ , ,

J[;1/lt;/ ]1
F,'r- ctrnr-/t;rctt,#.V fdcSfu

Memo No. I O 2q /vv. rraie(i Zy -1"1'OlE'

Block DeveloPment Officer
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Copy forwardeC 10 O.Sn to Ohiel $ecretary, Orissa/ Fl.S: to Development Cornmissloher-

cuorJ\cidilional Chiei Secleiary, Orissar F.S. to Princlpal Secrelary to Ctrriet Minisk, Orissa fqr
informatron ahd necessary action

//80
ttrit,+\y , r.

Fa- cu ni-,|..Sdt.,5 ec\''roi Govi

/V'i, Daterj. 28 -rr- ' t-:t,) ,4Memo No

Copy foN/arcled to Finance Depaitmenl/ OepaftntBnt of Water Resources/ Housing &
Urban Development Depa(menV Rural flevelopment Deilarlment/ Panchayati Rai Departmenil

Departrxent o{ lnfcrmaticn Technctcgy/ !-av.J Depatl,maBy all other Deparr.m€nls/ tulanaging

Diroctor, CE & CC L,td./ lViarraging l)irector. O CC: l-td for iniormation ar')d necossary action

tA 4 I
Memo No / {': 'l t

Copy with. soft copy forwatdad 1o tlre l1eac{, Slate Portal Group, IT Cel)tre, Ground Floor.
lrlorth Annexe of Secretariat for information and necdssary ac[ion.

He is requested to ciisplay this office menrorandum in the web-slte of State Governmerrt.

t\4emo No

Copy forwarcJed tc lhfr Chiei Procurement Cxficer, State procurement Cell,
Nirnra,ra Souciha, Bhubfnes\/arl Tearrr l_eader, Li-procuremerrt Mission, Nirmana

,-", .\

il' '
!o Go!(

MeinoNo /e 3,8 rvv, Dared. 2-.&l- / - o7
Copy forwarded to EIC (Civil). Orissa /ElC. Waler resources. Orissa/ FA-cunr"Addl.

secy. to Govl., R.D. Deptt/ chief Enginecr, DPI & Roaci:, orjssa/ chief Engineer, Buildings,

ori6sa/ chief Engineer, N. Hs.. orissa/ clrief Engineer. 11.D. & e.p., orissa/ chief Engineer,
World Bank Project, Oiissal Chie{ Architect, Orissa/ Chief Engineer, Water Resources, Crissa.t

Chief Engineer, R.W.-1, Orissa/ Clrief F.ngin6ss, R\{.-ll, Oris-"al Chief Engineer. p.Ft.(Urhan).

Orissa/ Chief Engineer Fle.r,ricil, Orissal Fl-ctrnr-.loint Secy. .to. Govt.. \^,/ater Resorlrces

Soudha Bhr,rbaneswar fol iriformatiorr and necessary u",,ol 
, ,,r, ,,

Yl. /iiu,,
oo.."".luA!/d"\
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Deptt./ FA-crrm-Jcint Sec1. t0 Govl., H.&U.D. Deptl.l FA-cum-Joiiri SGcy. t0 Govt., Energy

Deptt./ Speeial Officer-cunr'Jcint Secy. io Got'l., Fin. Defrt{for lnfcrnroiion and necessary action.

l*/t{,tt,l, l.r)
l,t) fr L,l _ FA- ,u*-i.ijli,{oti.'{o cuui.

tuienro No t Y *) */ r\.n/, Datec. 2Ll1- / - ry
Copy foiwarded to tlre Accountani General (A&E), Orissa. Bhubaneb*arl Senior D.A"G

(Works Audit & Projects), Qrisea, Puri for infornration and necessai'y action.

ly,fit',t72,,q
r.^ t) r--. 

' Fa-"'nnn,!u{l:'!'2'iiPe'"'

Iviemo Nc-. / U ,1 ., rV/, Datec,. 2,L/ -1! A ?
Copy foriNarded to therDirector, Printing, Stationary & PLrblication. Orissa, C,.rtack for

information and necessary action

He is requestefl$o publish.ilris amendmettl in ihe next issue of Orissa Gazetie.

\1, ,/ltt.4,.t"p)
r,.t Q { 'o',,"*-oofi{11}{t#;i"d

Menro No { bt J {3 /r/V, Dated, 2 L/ - // - €9
Copy forurqrged io aU Offict:rs/ Superintenrjing Engineers/ Exe6utive Engineerg

Sectionsl P.S. to EiC-culn-Secretary to Govt., Works Departmenti 2,0 (tvrentif spar.e copies to

Guiird file for inforrnation and neces8ary action- 
. i

't,,,1(1,44
FA-,","-,;A!;,7;u',"o o,*

/
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Signature of Contractor Block Development Officer
Rengali
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Block Development Officer
Rengali

Signature of Contractor
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RengaliSignature of Contractor
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Block Development Officer
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Block Development Officer
Rengali

Signature of Contractor
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SCHEDULE-A

CERTIFICATE OF NO RELATIONSHIP

I/We hereby ceftify that I/Wex am/arex related/not related(x) to any officer

of P.W.D of the rank of Assistant Engineer & above and any officer of the rank of

Assistant / Under Secretary and above of the Works Depaftment, Govt. of Odisha

I/Wex am/arex aware that, if the facts subsequently proved to be false, my/ourx

contract will be rescinded with forfeiture of E.M.D and security deposit and I/Wex shall

be liable to make good the loss or damage resulting from such cancellation.

U lWe also note that, non-submission of this ceftificate will render my I our tender liable

for rejection.

(*) - Strike out which is not applicable Signature of the Tenderer
Date:-

BIock Development Officer
Rengali

Signature of Contractor
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SCHEDULE.DT

WORKING EXPERIENCE
D.1. LIST OF PROJECTS EXECUTED

Actual date
of

completion
of the work

Stipulated
date of

completion
of the work

as per
Agreement

Date of
starting the
work as per
Agreement

Items of
works

Contract Price
in Indian
Rupees

Name of
location and

name of work

Name of
Employer

Contractor

Date-

Block DeveloPment Offi cer

Rengali

Block DeveloPment Officer
RengaliSignature of Contractor
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SCHEDULE.D2

WORKING EXPERIENCE

D.2. LIST OF PRO]ECTS IN PROGRESS

Reasons for
slow Progress,

if any, with

the uPdated

billing amount

Revised

target date

of
completion

of the work,

if any

Stipulated

date of

completion
of the work

as per

Agreement

Date of
stafting
the work

as per

Agreement

Contract
price in

Indian
Rupees

Name of
location and

name of work

Name of
Employer

Contractor
Date-

Block DeveloPment O[iicci
Rengali

Block DeveloPment Officer
RengaliSignature of Contractor
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SCHEDULE-D1
WORKING EXPERIENCE

D-1. LIST OF PROJECTS EXECUTED

Actual date
of

completion
of the work

Stipulated
date of

completion
of the work

as per
Agreement

Date of
starting the
work as per
Agreement

Contract Price
in Indian
Rupees

Name of
location and

name of work

Name of
Employer

Contractor

Date-

Block DeveloPment Officer

Rengali

Block DeveloPment Officer
RengaliSignature of Contractor
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SCHEDULE.D2

WORKING EXPERIENCE
D-2. LIST OF PROJECTS IN PROGRESS

Reasons for
slow progress,

if any, with
the updated

billing amount

Revised

target date

of
completion

of the work,

if any

Stipulated
date of

completion

of the work
as per

Agreement

Date of
starting

the work
as per

Agreement

Contract
price in

Indian
Rupees

Name of
location and

name of work

Name of
Employer

Contractor

Date-

#-

Signature of Contractor

Block DeveloPment Officer

Itengaii

Block DeveloPment Officer
Rengali
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b)

2. 
^)

") 
Is the tenderer currently involved

in anY litigation relating to the

b)

works.

If yes: give details:

Has the tenderer or anY of its

constituent partners been debarred/

expelled by anY agency in India

during the last 5 Years.

Has the tendeler or anY of its

constituent Partners failed to

perform on anv contlact rvork in

India during the last 5 Years'

If 1,es, give details:

Note:
If any infotmation in this schedule is found

application willbe summarily be tejected'

SCHEDULE-"E'

Yes / No

Yes / No

Yes / No

to be incorrect or concealed, qualification

Signature of the Contractor.

a)3.

Signature of Contractor Block DeveloPment Officer
Rengali
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scttEDULE -*F"
AFFIDAVIT

1. The undersigned, do hereby ceftify that all the statements made in the required

attachments for the Tender work submitted to the

Block Development Officer ,Rengali are true and correct.

2. The undersigned also herebl' certifies that neither our firm M/s

nor any of its constituent paftners have abandoned any roadl bridge/Irrigation

iBuildings or other project work in India nor any contract awarded to us for such works

have been rescinded during the last five years prior to the date of this bid.

The undersigned hereby authorised and request (s) any bank, person/ firm or

Corporation to furnish pertinent information as deemed necessary and as requested by

the Department to verify this statement or regarding my (our) competency and general

reputation.

The undersigned understands and agrees that further qualifying information may be

requested and agree to furnish any such information at the request of the Department.

(Signed by an Authorized Officer of the firm I Bidder )
Date:

Block Development Officet
Rengali

SCHEDULE - I

Signature of Contractor Block Development Officer
Rengali
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SAMPLE FORMATS

UNDER TAKING

This is to certifY that

2.

3.

My firm has neither been associated, directly or indirectly, with the consultant or with any other entity

that has prepared the design, specifications, and other documents for the Project nor has any person

associated with been proposed as Project Manager for the Contract'

My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-charge to

provide consulting services for the preparation or supervision of this work.

My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative

duties in an Engineering Department of the Government of odisha or other gazetted officer retired

from Government service during last two years without prior permission of the Government of odisha

in writing on or before submission of this tender. I am aware that my contract is liable to be cancelled if

either I or any of my employees is found any time to be such a person who had not obtained the

permission of the Government of Odisha as aforesaid'

Signature of the Tenderer'
Date:-

Note: i. Strike out whichever is not applicable

ii. ln case any person is under his employment with due permission from Government, the same may

be cited in a seParate letter.

Yours SincereiY

Signature of the Tenderer'
Date:

APPROVED FOR 49(Forty Nine) pages only

Block DeveloPment Officer,

Rengali

Block DeveloPment Officer
RengaliSignature of Contractor


